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INVITATION FOR TENDER 
 

 

TENDER FOR “SPECIALIZED WATERPROOFING WORKS TO THE 

TERRACE / ROOF OF ADMIN BUILDING OF BEML REGIONAL OFFICE, 

HIMAYATNAGAR, HYDERABAD" 
 

***** 

 

BEML Limited invites tenders for the subject work in three bid system: 

Part A – Pre-Qualification Bid i.e. Submission of EMD (Earnest Money Deposit) Through Online 

Payment 

Part B – Technical Bid i.e. Submission of Technical Bid (Through e-mode on BEML SRM system)  

Part C – Commercial Bid i.e. Submission of Price Bid (Through e-mode on BEML SRM system) 

 

DETAILS OF PRE-QUALIFICATION AND TECHNICAL BID 
 

 
 
Sl. 

No

. 

 
 

Item Description 

 

Estimated Cost 

(In Rs. Lakhs) 

 

 

Completion 

Period 

 

 
EMD 

Amount  

(Rs) 

Last date for submission of 

Tenders 

 

Date of opening of pre-

qualification bid 

 

Date of opening of technical bid 

 

Date of opening of commercial 

 

Similar 

Nature of 

Work 

 

1 

 “Specialized 

waterproofing 

works to the 

terrace / roof of 

Admin building 

of BEML 

Regional Office, 

Himayatnagar, 

Hyderabad" 

 

 
Rs. 5.00 Lakhs 

(approx.) 

(Exclusive of all 

taxes & duties) 

 

 
 

04 Months 

 

Rs 

10,000/- 

 

01/07/2023 at 16:00 Hrs 

 

01/07/2023 at 17:00 Hrs 

 

01/07/2023 at 17:00 Hrs 

 

Date of opening the commercial 

bids will be intimated to only the 

technically qualified 
Tenderers/bidders. 

 
Waterproo

fing & 

associated 

civil works 
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MODE OF SUBMISSION AND DOCUMENTS 
 

Sl. No. Nature of Bid Mode of submission Documents required to be submitted by the 

bidder 

A Pre-

qualification 

bid 

1. Online Payment of EMD 

amount  

OR 

Payment of EMD amount through 

DD / Banker’s Cheque to reach The 

Regional Manager, BEML 

LIMITED., Regional Office, H.No. 

3-6-114, Himayatnagar, Hyderabad 

500029, Telangana State 

            EMD: Rs.10,000/- 

OR  

EMD Exemption certificate  

B Technical Bid 1) Through e-mode / BEML SRM 

Platform where in Tenderers 

/bidders to submit their technical 

bids will be opened on closing 

date 01/07/2023 at 16:00 Hrs in 

presence of the bidders, who wish 

to be present at the above venue. 

1) However, technical bids of those 

firms who meet the pre-

qualification criteria in all aspects 

will only be considered for further 

evaluation.  

1) BEML SRM PORTAL LINK: - 

https://bemlepci.bemlindia.in:5

0001/irj/portal 

1. Documents to be uploaded by bidders in 

BEML SRM Platform as per  

ELIGIBILITY CRITERIA 

 
2. The ‘Tender Conditions Acceptance 

Letter’ (Serial Page No: 11) should be 
downloaded signed with company seal and 

uploaded for having accepting the tender 

documents and all the conditions. 

C Commercial 

Bid 

1) Through e-mode / BEML SRM 

Platform. 

https://bemlepci.bemlindia.in:5

0001/irj/portal 

2) The commercial bids of only the 
shortlisted/ qualified Contractors 

will be opened. 

Duly filled Bill of Quantities, (As per 

BEML SRM Platform). 

https://bemlepci.bemlindia.in:50001/irj/

portal 
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2. EARNEST MONEY DEPOSIT (EMD): 

a) EMD amount of Rs.10,000/- (Rupees Ten Thousand Only) can be paid online or can be submitted 
in the form of Account Payee Demand Draft / Banker’s Cheque. Bidders exempted from Earnest Money 

Deposit (EMD) shall submit exemption certificate from competent authority. 

Details of Online Payment: 

BANK: STATE BANK OF INDIA 

ACCOUNT NO.: 10287201150 

IFSC: SBIN0001880 

(OR) 

Payment of EMD amount through DD / Banker’s Cheque: 

b) EMD in the form of Account Payee Demand Draft (DD) / Banker’s Cheque for Rs.10,000/- (Rupees 

Ten Thousand Only) drawn in favour of BEML Ltd, payable at Hyderabad.   

c) The above said Demand Draft DD / Banker’s Cheques/ EMD Exemption Certificate shall be 
submitted in Sealed envelope duly super scribing the Tender No. 6300038450 dated 20.06.2023 Closing 

date 01.07.2023 Time 16:00 Hrs at the top of the envelope. The name and address of the bidder shall be 
printed or written legibly on the left-hand bottom corner of the envelope. 

Please attach the details duly filled-up for refund of EMD amount (for bidders who do not qualify in the 

Technical Bid) in the following format along with the DD / Banker’s Cheque for EMD; 

BANK NAME  

BRANCH NAME  

CITY  

IFSC CODE  

ACCOUNT NO  

BENEFICIARY 

NAME 

 

 

The above sealed envelope has to reach the address as mentioned below on or before the closing date & 

time of the tender.  

THE REGIONAL MANAGER 

BEML LIMITED.,  

REGIONAL OFFICE, H.NO. 3-6-114, HIMAYATNAGAR 

HYDERABAD 500029, TELANGANA STATE 

 

d) Bidders exempted from Earnest Money Deposit (EMD) shall submit exemption certificate from 

competent authority. 
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Note: Bidder shall ensure that their EMD (DD)/EMD Exemption Certificate to be uploaded. Requests will 

NOT be entertained for late receipts. 

General Instructions with regard to EMD: 

 
a) Quotation submitted online without submission of EMD/EMD Exemption Certificate in-time 

will not be considered. 

b) EMD submitted in any other form will not be accepted and the offer is liable to be rejected. 

c) EMD lesser than Rs.10,000/- (Rupees Ten Thousand Only) will not be accepted and the 
quotation is liable to be rejected. 

d) EMD of technical disqualified bidders will be returned.  

e) EMD does not carry any interest on return. 

f) Pre-qualification and technical bids shall be opened on closing date i.e., 01.07.2023 @ 16.00hrs 

g) No responsibility will be taken for postal delay or non-delivery/non-receipt of EMD/firms 

claiming EMD exemption. 
 

3. Completion Period: The period allowed for execution of the work is 04 (FOUR) Months from the date 

to be mentioned in the work order to be placed on the successful bidder. 

 

4. Any queries/clarification / information / details regarding tender enquiry to be communicated only through 

email Id: mkh_hr@beml.co.in and queries/clarification/ information/details will be accepted up to 03 (Three) 

days prior to the closing date of the tender. Phone No: 040-29881736.  

 

5. The quantities shown against each item are only approximate and hence any reduction / increase thereof 
during the execution of work shall not vitiate the contract. The company does not bind itself to accept the 

lowest or any other tender.  
 

6. The tender shall remain open for acceptance for a period of 90 days from the date of opening of tenders.  
 

 
7. The tenderers shall visit the site and acquaint themselves with the conditions of the site prior to submission 

of tenders and no claims will be entertained later on the grounds of ignorance. 
 

8. Successful tenderer is required to employ qualified Engineer to supervise the work and they should be 
present when the work is under progress. 

 
9. The successful tenderer is required to sign the work order prepared based on the quoted rates placed on 

him by the Accepting Officer. 

 

10. The Accepting Officer reserves the right to place order as a whole or part of any item only as deemed fit. 

 

11. In case, the contractor / firm after quoting withdraw from the tender or refuse / delay in commencing the 

work or stop the work abruptly, their EMD will be forfeited. 
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The successful contractor shall keep the Company indemnified against all losses and claims for injuries 

or damages to any person or any property in consequence of the construction works 

 

12. Conditional tenders are liable to be rejected.  
Thanking you 
 

Yours faithfully, 

for BEML Limited 
 

 

 

Sd/-xxxxxxxxxxxx 

Regional Manager 
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BOQ / SCOPE OF WORK 

 

Specialized waterproofing works to the terrace / roof of Admin building of BEML Regional Office, 

Himayatnagar, Hyderabad.     

Contents 

SL. 

NO. 
DESCRIPTION NATURE OF WORK 

Approx 

Area 

1 
SURFACE 

PREPRATION 

Chipping and Removing of existing Bituminous 

through manual or automatic means for treatment 

over roof slab, cleaning of the surface from dirt, 

dust and other contaminations and removing of 

debris away from the site as directed by officer in 

charge 

465 Sq Mts. 

2 

SEALANT 

TREATMENT TO THE 
TERRAC CRACKS 

Cleaning of surface, making "V" Grooves at the 

cracks (minimum width and depth of 6mm X 6mm) 

and filling of the groove with polyurethane sealant 

(Make Armstrong/Zoaricoat) 

120 RMT 

3 

FIVE LAYER 

WATERPROOFING 

TREATMENT TO THE 

TERRACE 

1ST Layer - Black colored chemical treatment 

providing and application of One coat of High 

bonding Flexible bituminous polyurethane blended 

bituminous coating with ROOFCARE PRC 5 
System conforming to ASTM-G-154-2000 or 

Equivalent 

465 Sq Mts. 

2nd Layer - Providing and laying of Fiber Mesh not 

less than 40 GSM with 1 Mtr width and overlap of 
50MM on the primed surface. 

3rd Layer - Grey Colored coating: Providing and 

application of one coat of Acrylic rubberized 

elastomeric flexible waterproof Grey coating with - 

ROOFCARE PRC 5 systems conforming to 

ASRM-C-836 or equivalent  

4th Layer - White colored coating: Providing and 

application of one coat of High solid, Cold applied, 

Fiber Reinforced acrylic elastomeric waterproof 

membrane off white coating ROOFCARE PRC 5 

systems Conforming to ASTM-G-154-2000 or 

equivalent  

5th Layer - Super white reflective coating: 

Application of one coat of 100% pure acrylic solar 

reflective pure white coating with ROOFCARE 

PRC 5 Systems confirming to ASTM - C - 297 or 

equivalent (Solar reflective coating) 

4 Cleaning of the surface of wall from dirt and dust  250 Sq Mts. 
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DAMPROOFING / 

WATERPROOFING 

TRETMENT TO THE 

WALLS 

providing and application of One coat of High 

Solid, Cold applied, Elastomeric waterproof liquid 

membrane coating with RAINSEAL FLEXICOAT 

200 (Armstrong/Zoricaot) 

providing and application of Two Coat of High 

Solid, Cold applied, Elastomeric waterproof liquid 

membrane coating with RAINSEAL FLEXICOAT 

200 (Armstrong/Zoricaoat EWC) mixing with 

suitable color strainers and directed by officer in 

charge 
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ELIGIBILITY CRITERIA OF TECHNICAL BID 

 

In the Technical Bid, the firm has to furnish the following details / documents with regard to their experience 

etc: 

 

CREDENTIALS i.e., EXPERIENCE / FINANCIAL STATUS ETC. 

 

1. Financial Position: Average Annual financial turnover during the last Three (3) years, ending 31st 

March of the previous financial year, should be at least 30% of estimated cost. (i.e. Rs.1,50,000/-). 
 

Details of Annual financial turnover during the last three (03) years, ending 31st March of the 

previous financial year.  

 

Financial Year       2019-20      2020-21       2021-22 

Annual turnover          
(Rs in Lakhs) 

Profit / Loss              
(Rs in  Lakhs) 

 
NOTE: Copies of the Audited Balance sheet along with the Profit and loss statement for the last Three 

(03) years duly certified by auditor shall be scanned and uploaded along with the technical bid. 

 

2. Experience: Experience of having successfully completed similar works (waterproofing & 

associated civil works) during last Seven (07) years ending last day of month previous to the one in 
which applications are invited should be either of the following: 

 

(i) Three similar completed works, each work costing not less than the amount equal to 40% of the 

estimated cost. (i.e. Rs. 2,00,000/-) 

     Or 

(ii) Two similar completed works, each work costing not less than the amount equal to 50% of the 

estimated cost. (i.e. Rs.2,50,000/-) 

     Or 

(iii) One similar completed work costing not less than the amount equal to 80% of the estimated cost. 

(i.e. Rs.4,00,000/-) 
 

Details of having successfully completed similar works (waterproofing & associated civil works) 

executed in any Government/Public Sector Undertakings/Large Private Organizations) during last 

Seven (07) years ending last day of month previous to the one in which tender enquiry is called has 

to be submitted along with completion certificate as per eligibility criteria mentioned above. 

 

 

 

 

 

 



           Serial Page No: 

 

BEML LIMITED 
(A GOVERNMENT OF INDIA UNDERTAKING) 

REGIONAL OFFICE 

H.NO. 3-6-114, STREET NO. 18, HIMAYATNAGAR, 

HYDERABAD – 500 029, TELANGANA STATE. 

 

TENDER NO: 6300038450                                                                                               DATE: 20.06.2023 
 

                                
         Signature of the Contractor(s) with seal 

 

 

9

Sl. 

No. 

Name & 

Address of 

Client 

Value of 

work & 

W.O. No. 

Stipulated 

date of start 

Stipulated 

date of 

completion 

Actual date 

of 

completion 

Completed 

value of 

work 

  

  

       

 

  

 

 

    

 

 

 

 

    

 

 

 

 

    

 

 

 

 

    

 

 

 

 

    

 

 

 

 

    

 

 

 

NOTE: Copies of the work order and completion certificate issued by respective clients shall be enclosed 
along with the technical bid. If the completion certificate is from Private organization, the same shall be 

scanned and uploaded along with the technical bid along with TDS certificate. 

 

3. Earnest Money Deposit: You are requested to submit original Demand Draft/Bankers Cheque for 

Rs.10,000/- (Rupees Ten Thousand Only) in favour of “BEML LIMITED, payable at HYDERABAD in a 

sealed envelope superscripting the name of work, towards Earnest Money Deposit on or before the closing 

date & time of the tender to the office of “The Regional Manager, BEML LIMITED, 3-6-114, Himayatnagar, 

Street No. 18, Hyderabad, India,  
 

 

Offers without EMD or EMD in the form other than the one specified or EMD with lesser amount shall not 

be considered and tenders will be rejected. No Interest would be paid on the Earnest Money Deposit.  

 

4. The bidders are required to mention and submit copies of the following: 

 

(i) Please quote your PAN/GIR No.  

 (Registration Certificate of  

 PAN/PAN Card/GIR issued by the IT Authorities  

shall be enclosed along with the technical bid)  

(ii) Please quote your ESI No.  
 (Registration Certificate issued by  

the ESI Authorities shall be enclosed along  

with the technical bid)  
 

(iii) Please quote your PF No.  

 (Registration Certificate issued by  
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the PF Authorities shall be enclosed along  

with the technical bid)  
 

(iv) Please quote your GST No.  

 (Registration Certificate issued by  
the GST Authorities shall be enclosed along  

with the technical bid)  
 

(v)  Please quote your Bank Account No.       
  for Bill Payment including Bank Code  

for ECS (Copy of Cheque leaf shall be  
enclosed along with the technical bid) 

 
  a) Name of the Bank     

 
  b) Type of Account 

   

  c) Branch, Place 

 

  d) Bank Code No. 

  

  e) MICR No. 

 

 

(vi)  EMD details: Amount, DD No & date 
  
 

 

5) The commercial bids of the tenderer who have submitted the satisfactory documentary evidence for the 
above requirements shall be opened. The commercial bids of other tenderer i.e., who does not qualify in 

the Technical requirements will not be opened and EMD shall be refunded. 
 

5(A). BEML Reserves the right to reject the bid if technically not qualified as mentioned above or call for 

any of the above-mentioned documents if found   short. (Short fall documents) The decision of BEML is 

final in this regard and no correspondence will be entertained... 
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TENDER CONDITIONS ACCEPTANCE LETTER 

(to be given on the Firm’s Company letter head) 

 

To,  

The Regional Manager 
BEML LIMITED.,  

Regional Office, H.No. 3-6-114, Himayatnagar 

Hyderabad 500029, Telangana State  

 

Dear Sir, 

Sub: Acceptance of terms and conditions of the tender. 

 

Tender No: 6300038450 Dated:20.06.2023  

 
I/We have downloaded / obtained the tender documents for the above mentioned “Tender/Work from 

the website(s) namely “Specialized waterproofing works to the terrace / roof of Admin building of 
BEML Regional Office, Himayatnagar, Hyderabad". 

 
2.I/ We hereby certify that I/We have read entire terms and conditions of the tender documents from the page 

No.01 to 41 Which form the part of Contract agreement and I/we shall abide hereby the terms 
/conditions/clauses contained therein. 

 

3. The corrigendum issued from time to time by your department/organization to have also been taken into 

consideration while submitting this acceptance letter. 

 

4. I/We hereby unconditionally accept that the tender conditions of the above-mentioned tender documents / 

corrigendum in its totality/entirety. 

 

5. In case any provision of this tender is found violated, your department / organization shall be at liberty to 

reject this tender/bid including the forfeiture of the full said Earnest Money Deposit absolutely and we shall 

not have any claim/right against department in satisfaction of this condition. 

 

 

 
Date:        Signature of the contractor 

 
       Name__________________ 

       Address ________________ 
          ________________ 

           ________________ 
       Phone No._______________ 
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UNDERTAKING 

 

(to be given on the Firm’s Company letter head) 

 
 

This is to certify that ________________________ (Name of the Firm) has not been banned / black listed / 
debarred from Trade by any Central /State Govt. Dept. / Autonomous Institution / PSUs in India as on the 

date of submission of the bid.  

 

 

I / we hereby certify that all the information given above is factual. 
 

   

Signature with date of Authorized signatory  
 

Name: ________________________  

 
Designation: ___________________  

 
Firm’s Seal: _____________________ 
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REVISED TENDER AND GENERAL CONDITIONS 
 

To,  

The Regional Manager 
BEML LIMITED.,  
Regional Office, H.No. 3-6-114, Himayatnagar 

Hyderabad 500029, Telangana State  

 
 

Sir, 

 

I/We, the undersigned, do hereby tender to execute and fully complete the whole of the work set forth 

and described in the General Conditions, Specifications, Schedule of Prices and Bill of Quantities (BOQ) 

pertaining to “Specialized waterproofing works to the terrace / roof of Admin building of BEML 

Regional Office, Himayatnagar, Hyderabad", in accordance with the terms, conditions and obligations 

therein contained. 
 

I/We, further agree to add to or deducting from contract sum, as the case may require, the net value of all 

deviations (additions and deductions) including non-tendered items, of the value of work completed, shall not 
exceed 20% of the approved contract value and 40 % in respect of any individual item, indicated in schedule A-

BOQ. The value of such additions and deductions being calculated upon the prices for similar work set forth in 

the accompanying Bill of Quantities, or if similar work in the opinion of the Engineer in charge be not included 
in the Bill of Quantities then upon the price set forth in the Schedule of Prices attached hereto or as otherwise 

provided in the Clause-15 of the General Conditions. 

 
I/We, also herewith send Rs __________ by Receipt/Draft as Earnest Money as required and to enter further into 

a contract with the Company for the execution of the said works in conformity with the aforesaid General 

Conditions, Specifications, both preliminary as well as Standard Schedule of Prices, and Bill of Quantities and 

the Drawing accompanying to all of which I/We hereby 
give………………………………….………………assent and concurrence. 

 

I/We, also undertake to complete and hand over the same in a satisfactory manner to the BEML Limited, or its 
authorized representative within the period stipulated from the date of commencement of the work in accordance 

with Para-8 of General Conditions of the Contract, signed, sealed and delivered by the said ……… this……. day 

of………… Two Thousand and……………………. in the presence of: 
 

Yours faithfully, 

 

(SIGNATURE) 
 

WITNESS: 

 
1. 

2. 

 
Home address of the Contractor/Business Address: 



           Serial Page No: 

 

BEML LIMITED 
(A GOVERNMENT OF INDIA UNDERTAKING) 

REGIONAL OFFICE 

H.NO. 3-6-114, STREET NO. 18, HIMAYATNAGAR, 

HYDERABAD – 500 029, TELANGANA STATE. 

 

TENDER NO: 6300038450                                                                                               DATE: 20.06.2023 
 

                                
         Signature of the Contractor(s) with seal 

 

 

14

 

GENERAL CONDITIONS 
 

(UNDER WHICH THE WORKS HEREINAFTER DESCRIBED ARE TO BE PERFORMED) 

1. INTERPRETATION CLAUSE: 

 

In these General Conditions and the Specifications attached, the word ‘COMPANY’ shall be held to 
mean ‘BEML LIMITED’, the work ‘CONTRACTOR’ shall be held to mean one or more contractor 

or contractors jointly or generally engaged in the works to which these General Conditions and the 
specifications relate, and shall include his/their heirs, executors and administrators. The word 

‘ENGINEER-IN-CHARGE, shall be held to mean a Member of the staff of the BEML to supervise 
the work. The expression ‘SITE OF WORKS, shall be held to mean the extent of land which the 

Company places at the disposal of the Contractor from time to time for the purpose of executing the 
contract works.  The word ‘DRAWINGS’ shall be held to mean ‘THE PLANS, SECTIONS, 

ELEVATIONS AND DETAILS OF WORKS’ annexed to the contract and such further drawings, as 

the Engineer in charge may issue from time to time during the progress of the works and shall be held 

to include tracings and photographic prints. The word SPECIFICATIONS shall be held to include 

the tender General Conditions, Specifications, Schedule of Prices and Bill of Quantities. 
 

2. SUFFICIENCY OF PRICED BILL OF QUANTITIES AND TENDER:  

 

On the acceptance of this tender, the contractor shall forthwith satisfy himself as to the correctness 

and sufficiency of his tender for the works as well as all prices stated in the Bill of Quantities and the 
schedule of Prices and within SEVEN DAYS of the acceptance of his tender, he shall sign the contract 

which shall be construed and taken as an acknowledgement on his part of his complete satisfaction 
and acquiescence in the sufficiency of the prices. The amount of the tender shall be the sum at which 

the contractor engages to execute whole of the works set-forth in the Bill of Quantities, the contractor 

shall submit to the company, with his tender both Schedule of Prices and Bill of Quantities upon 

which the tender has been based fully and completely priced. Items left unpriced in the bill of 

Quantities shall be held to be included in the prices for other items of the work. 
 

3. CONTRACTOR TO EXECUTE CONTRACT WITH THE COMPANY:  

 

The successful contractor shall within SEVEN DAYS of the acceptance of his tender enter into and 

execute a formal indenture of contract to be prepared by the Company’s Solicitor. The contractor 

shall not be entitled to make any charges for perusal of the contract.   
 

4. CONTRACT NOT TO BE ASSIGNED OR UNDERLET AND CONSEQUENCE OF 

GRATUITIES BEING GIVEN: 

 

The contractor shall not assign or make over the contract to any other person, or underlet it, or make 
a sub-contract with any workmen or workman for the execution of any part of work(s), but shall 

employ his own workmen for the labour thereof, who shall be paid by him in wages by the day. And 
in case the Contractor assigns or makes over the contract, or underlet or make sub-contract, contrary 

to this clause or either himself or his agents give any gratuity to any employee of the Company, the 
company shall be at liberty to terminate the contract. 
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5. TENDER OR AGREED RATE: 

 

The contractor shall agree not to petition for revision of rates tendered for by him under any 
circumstances at any stage of the work, either during execution or when the final claims are settled. 

 

6. In the event of anything evidently necessary to the due and complete performance of the works being 

omitted to be shown on the drawings or described in the specification or being omitted from the Bill 

of Quantities through oversight or error, the contractor shall, not withstanding, execute (in the most 

perfect manner) all such works the same as if they had been severally shown, described and included 

without being entitled to make any extra claim or charge. 

 

7. The contractor shall satisfy himself or shall be deemed to have satisfied himself as to the nature of 
the sub-soil, the three dimensions, levels, character and nature of  all roads, existing drains, sewers, 

water, gas or other mains, electric cables and other things as regards any connection they may have 
with the works the subject of the contract, and he shall also inspect the site of the works and 

surroundings, the means of access there to  and egress therefrom and shall  generally obtain his own 
information on all matters and things which can in any manner influence his tender, No claims for 

extra works otherwise will be allowed in consequence of any misunderstandings, error or incorrect 
information on these points, or of any other in-accuracies in reference thereto, which  may appear on 

the drawings, or in the specification, nor shall the contract be nullified in consequence of any such 
misunderstanding, error incorrect information or in-accuracies.  

 
8. ENGINEER IN CHARGE’S ORDERS TO COMMENCE WORKS AND AS TO NON-

DELIVERY OF SITE:  

 

The Contractor having signed the contract, the Engineer will forthwith give him notice to commence 
the works and the contractor shall upon receipt of such notice, commence the works and carry them 

on at such point and points and in such portions as the Engineer in charge may direct. 

 

The Company shall, with the Engineer in charge written order to commence the works, give to the 
contractor, the use of so much of the site of works, as may in the opinion of the Engineer be required 

in order to enable the contractor to commence and continue the construction of the works, and shall 

from time to time  as works proceed give the contractor the use of such further portions of such site 

as the Engineer in charge may from time  to time consider proper in that behalf, but the non-delivery 

in  manner  aforesaid of the use of such site or  any portion thereof shall not vitiate or affect the 

contract, nor any provision contained in the specification nor entitle the contractor to any increased 

allowance in respect of money. 

 
9. SETTING OUT WORKS AND NOTICES:   

 

The Contractor shall set out the whole of the works and be responsible for the correctness of the 

position, levels and dimensions of the several works, according to the drawings and written 
instructions of the Engineer in charge. If at any time during the progress of the works any error shall 

appear or arise in the position, levels or dimensions of the several works, the contractors on being 
required to do so by the Engineer in charge, shall at his own expense remove and amend the works 
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to the satisfaction of the Engineer in charge, not-withstanding that he may have been assisted by 

Engineer-In-Charge in setting out the same. The contractor shall observe, perform and comply with 

the requirements of all statutes and byelaws and shall also serve notice on the authorities having 

control of the road surfaces before the same are broken up and he shall likewise serve notices on the 

owners of the sewers, drains, water, gas or other mains, electric cables and other things which may 

be in any way affected by the execution of the contract work. 

 
10. TIME OF WORKING (APPLIES ONLY FOR FACTORY AREA): 

 

As the entry and exit of the workmen into the factory area is controlled by the Security Authorities 
of the Factory, the contractor should strictly adhere to the timings of entry and exit, laid down by the 

authorities and the rates quoted are deemed to include for this provision. 
 

11. NIGHT WORKS: 

 

The works shall be carried on day and night continuously without extra charge. If bad or treacherous 

ground be met with or if there be any other causes whatsoever, which in the judgment of the Engineer-

In-Charge, requires, it, but no work shall be carried on in the night without the knowledge and 
sanction of the Engineer-in-charge. 

 
12. WATCHMEN, LIGHTS, ETC., TO BE PROVIDED BY THE CONTRACTOR: 

 

The Contractor, shall at his own cost provide night watchmen to all parts of the work where necessary 

required by the Engineer-in-charge, He shall also keep all open trenches, excavation or other 

dangerous places properly and sufficiently lighted between sunset and sunrise, and shall provide and 

fix proper fencings and boarding and temporary bridges to protect and assist the public traffic. The 

contractor shall also at his own cost erect temporary fences on the site of works where required by 

the Engineer-in-charge. 

 
13. TEST MATERIALS: 

 

All the materials to be used in and on every part of the works shall be subjected from time to time to 
such tests as the Consultant and Engineer in charge may direct. Such tests shall be performed at the 

expense of the contractor but the Company shall refund to the Contractor the actual cost of testing 

any of the materials which are proved to conform with the conditions of the specifications but the 

samples shall be, in all cases, selected by the Engineer in charge, and supplied by the contractor as 

part of the contract. If, at any time, any materials so tested is not equal to the test for such materials, 

hereinafter specified, the same shall be removed from the site of works, and other materials 

substituted therefor, but in the absence of any specified test, the decision of the Engineer in charge, 

shall be final as to whether the said material or materials shall be used in the works, or forthwith 

removed and other materials substituted. 
 

14. MATERIALS, TOOLS ETC., BROUGHT ON TO WORKS TO BECOME PROPERTY OF 

COMPANY DURING CONTINUANCE OF CONTRACT: 
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All materials, tools, implements and other things brought by the Contractor upon Company’s works 

shall there upon become and shall continue to be the absolute property of the Company and be 

considered in its possession, the Contractor having only the right of using the same for the purpose 

of the contract. After the works have been completed and all obligations under the contract duly 

fulfilled, the Company shall return to the Contractor the tools, implements and surplus or waste 

materials then remaining upon the Company’s works to be removed by him forth-with and cleared 

away. Nevertheless, the Company shall not at any time be liable for the loss of any of the said 

materials, tools, implements or other things but the whole of this liability shall fall upon the 

Contractor, the same as if they had remained in his possession. 
 

15. POWER TO VARY WORKS: 

 

The Company shall have full power and authority from time to time, and at all times, to order works 

additional to the contract, and to make and issue such further drawings and to give such further 
instructions and direction as may appear necessary or proper for the guidance of the contractor and the 

good and sufficient execution of the contract, and the contractor shall receive, execute, obey and be bound 

by the said further drawings, instruction and directions, according to the true intent and meaning thereof 
and as fully and effectively as though they had accompanied, or had been mentioned or referred to in the 

original drawings and specifications. The company shall also have power to vary or alter the levels or 

position of any of the works, the subject of this contract, or may order any of the works contemplated 
thereby  to be omitted with or without the substitution, of any other works in lieu thereof, or may order 

any work, or any portion of work executed or partly executed , to be removed, changed or altered, and if 

needed that other work shall be substituted in lieu thereof and the difference of expense occasioned by 

any such increase, diminution or alterations so ordered and directed shall be added to or deducted from 

the amount of the contract agreeable to the prices for similar works set forth in the Bill of Quantities, or 

failing which the Schedule of Prices attached hereto, and in the absence of any such similar work being 

scheduled, the Engineer in charge shall  determine the amount to be paid for such additions or deductions. 
The company will in no case become liable to the payment of any charge in respect of any such conditions, 

alteration or deviations, unless the instructions for the performance of the same shall have been given in 

writing and signed by the Engineer in charge ,, nor unless such instructions distinctly states that the matter 

thereof is to be subject of an extra or varied charge, in the form of an order hereinafter set forth nor unless 

the claim thereof  shall be made in writing, signed by the Contractor and in the form of claim herein as 

set forth and properly filled up nor unless such claim  be make within the week in which the work is 
executed and materials used, and before the same shall have been placed out of view, or beyond check of 

measurement, nor unless the value of any altered or varied works, or any further works shall wherever 

practicable have been determined  and settled before such altered, varied or further works shall have been 

commenced. Such value in case of dispute shall be ascertained by the Engineer in charge ,, who shall 

determine in all cases whether such previous determination and settlements were practicable or not, and  

in all the cases where he shall consider the same to have been practicable, the contractor shall not be 
entitled to make any claim in respect of such altered, or varied or further works if it shall, in the opinion 

of the Engineer in charge ,, if  any special instance become necessary to execute any additional or 

substituted work, either wholly or in part by the day the claim therefor, shall not be recognized unless the 

contractor shall have delivered to the Engineer-in-charge , within one working day, and so on from day 

to day a true and  exact list of the name, occupations, time and wages of the several workmen  engaged 

during the previous day on any and every such works in respect of when a charge ‘BY THE DAY’ is 
intended to be made in the next succeeding weekly claim of contractor, Nevertheless, no charge ‘BY THE 

DAY’ shall be made unless, in the opinion of the Engineer in charge, it is impracticable or unreasonable 
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to determine the value of the amount of work in manner otherwise provided for in these general 
conditions. All such instruction given by the Engineer in charge, shall be in the following form or as near 

there to as may be: 
 

ORDER No:       CONTRACT No.  
In pursuance of clause-15 of the General Conditions of contract and subject as there in mentioned, we 

request you to perform the under mentioned at the under mentioned price, namely: 
 

SUCH WORK                     ADDITIONAL TO          WORK INCLUDED 

BEING IN   SUBSTITUTION FOR    IN THE 
 

tender, and we request you to omit the under mentioned work at the under mentioned prices, viz. 
 

DATE:     
SIGNATURE OF THE 

ENGINEER-IN-CHARGE. 
 

AND every claim shall be made in the following form: 

CLAIM No: ____________________CONTRACT No._____________________ 
 

Contractors claim under and subject to Clause-18 of the General Conditions of Contract for the week 

ended Saturday the ____________________________ day of __________________________ in respect 
of other than contract work. 

Work 
Claimed 

For 

 

 
 

Number 

Of 

Engineer’s 
Order 

Price of 
Similar 

Work in 

Bill of 

Quantity of 
Schedule. 

Where no 
Similar 

Work in 

Bill of 

Quantity 
Of Schedule. 

Amount 

claimed Rs. 

 

Quantity 
in Mtrs. 

 

Description. 

Number/ 

Number 
of items 

Value  

of  
Item. 

Schedule Price of 

Labour. 

_____________________________________________________________________________ 

 

DATE:     SIGNATURE OF THE CONTRACTOR ‘S 

                                                                                

The claim shall be delivered to the Engineer-in-charge , for his examination before being transmitted 

by him to the Engineer and shall be subject in all respect to the consideration, ratification and 

correction of the Engineer who shall be at liberty to decide whether any such claim entitle the 

Contractor to any, and if so, what extra charges, according to the true meaning and intention of the 

specifications, and whether any and what allowance shall be made to the company in respect of any 

work or obligation to be performed under the contract and from the performance of which the 

contractor may be or become directly or consequently relived by reasons of any such additional or 

substituted works. 

 
16. SUSPENSION OF WORK: 
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The Contractor(s) shall suspend the execution of work or any part or parts thereof whenever called 

upon in writing by the Engineer to do so and shall not resume work thereon until so directed in writing 

by the Engineer. The Contractor will be allowed by the Engineer an Extension of time (not less than 

the period of suspension) for completion of the item or group of items of work for which a separate 

period of completion is given in the contract and of which the suspended work forms part but not 

other claims in this respect for completion or otherwise, however, shall be admitted. The contractors 

shall have no claim to any payment of compensation or otherwise, whatsoever on account of 

suspension of work. 
 

17. WORKS TO BE EXECUTED IN APPROVED MANNER: 
 

The works, the subject of the contract, specified and provided for or that they may be necessary to be 

done to form and complete any part thereof, shall be executed and completed in the best substantial 
manner, with materials of the best and most approved quality of their respective kinds agreeable to 

the particulars contained in or implied by the specification or as referred to and represented by the 
drawings and memoranda thereon or as referred to by any of the said further drawings and memoranda 

thereon or as referred to by any of the said further drawings, instructions and directions and shall be 
to the full satisfaction of the Engineer in charge ,. The Engineer in charge, shall have full liberty at 

all reasonable time to inspect and examine the works, materials and workmanship, and may every 
such time reject any or all of such works, materials and workmanship which to him/them or either of 

them may appear defective, unfit or improper for the several purposes to which they are applied, or 
intended to be applied, or as not in accordance with the specification or the said drawings, 

memoranda, instruction or directions respectively. 
 

18.  WORK TO BE CARRIED ON WITH EXPEDITION FAILING WHICH THE COMPANY MAY 

EMPLOY ANOTHER CONTRACTOR WITHOUT VITIATING THE CONTRACT: 

 

The Contractor shall commence to carry on the works with due diligence, and as such expedition as 

the Engineer in charge, may reasonably expect, having regard to the specified time of completion of 

the whole of the works. In case the contractor fails to do so, or neglect  to provide proper and sufficient 

materials, or to employ a sufficient  number of workmen to execute the work, then the company shall 

have full power, without vitiating the contract, to take the works wholly or in part out the hands of 
the contractor to engage or employ any other person or workmen to procure all requisite materials 

and implements for the due execution and completion of the said works, and the cost and charges 
incurred by the company in so doing shall be ascertained by the Engineer and be paid for or allowed 

to the company by the contractor and it shall be competent for the Company to deduct the amount of 
such costs and charges along with overheads out of any sum or sums due or to become due from the 

company to the contractor under this or any other contract. 
 

19. INFERIOR MATERIALS OR WORKMANSHIP TO BE AMENDED:  

 

The materials as well as the workmanship and finish of the whole of the contract works shall be best 

of their kind and should any materials be brought upon the site of works or on any land or property 

of the company or on the places where the operations are being carried out in connection with the 

works, which in the judgment of the Engineer in charge, is of an inferior description and improper to 

be used in works, the said materials shall be removed. All inferior workmanship or finish shall be 
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amended by and at the cost of the contractor forthwith, or within such  period or periods as the 

Engineer in charge , may direct, and the contractor shall pull down, amend and reconstruct any work 

he may have erected upon an insecure or insufficient foundation or that he  may have insufficiently 

secured and protected against immediate and future injuries, whether arising or likely to arise in future 

from weight, pressure action of  water or otherwise, on being required to do so by the Engineer in 

charge ,. In case the contractor neglects or refuses to remove such materials or comply with such 

directions it shall be lawful for the Engineer, on behalf of the company and by its agents, servants  

and workmen to remove the materials and amend  the workmanship and finish, so objected, to, or 

any part thereof, and to replace the same with such other materials, workmanship and finish as shall 

be satisfactory to the company and on the certificate of the Engineer to deduct the expense thereby 

incurred, or to which the company may be put or be liable or which may be incidental thereto, from 

the amount of any sum or sums due to or become due to contractor, or to recover the same by action 
at law or otherwise from the contractor as the company may determine. 

 

When it is apparent to the Engineer that defects  exists in the work, or that damage or accident has 

occurred to the works, or that the works are not upheld or maintained in good sound and water right 

conditions, or repair or in working order, but the cause thereof is not apparent, a general requisition 

in writing by the Engineer to the contractor to amend, make good or maintain the works in sound, 

perfect and water tight conditions shall be under no obligation to specify the work or repair, but such 
requisition  shall be conclusive evidence against the contractor that he is not performing his 

obligations under the contract. 
 

20. EMERGENCY POWERS: 

 

In the event of any accident or failure occurring in or on the works, which, in the opinion of the 

Engineer requires immediate attention either during construction or during the period of maintenance 
the company may by their own or other workmen make necessary repairs at the expenses of the 

contractor. 
 

21.   OPENING TO BE MADE FOR EXAMINATION OF WORKS: 

 

Should Engineer-in-charge require it for their more perfect satisfaction, the contractor shall at any 

period during the continuance of the contract, pull down any part of the work and make such 

openings, as to such extent through any part of the said work as the Engineer-in-charge, may direct 

and the contractor shall make such works good again to his or their satisfaction. Should the work be 

found faulty in any respect, the whole of the expenses thereby incurred shall be defrayed by the 

contractor but if otherwise by the company. 
 

22.  PRECAUTIONS AGAINST INJURY TO PROPERTY ADJACENT TO THE  WORK IN 

PROGRESS: 

 

The contractor shall take special care, by the erection of temporary fences and by every other means 

which circumstances may render necessary, to prevent all injury and damage to or trespass upon the 

lands, roads, fences or property adjacent to the site of works and shall confine the passage of his 

workmen to existing public roads, foot paths. He shall likewise pay and satisfy all claims whatsoever 

and from whomsoever, for temporary occupation, way-leaves, damages, the trespass or otherwise, in 
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reference to the said lands, roads, fences and property adjacent and bear the company harmless from 

any and all such claims. If any greater extent of land than the site of work be required by the contractor 

for his operations, he shall obtain and occupy the same at his own cost and charge. 
 

23.   PRECAUTIONS AGAINST ACCIDENTS OR INJURY: 

 

The Contractor shall, at his own expense, shore, sling, protect, support, alter, restore make good and 

maintain as may be necessary, all buildings, water and gas pipes, sewers, drains, electric cables and 

other things which may be disturbed, exposed or injured during the execution of works or in 

consequence of the execution  of the works and shall  also provide any extra timbering which may be 

temporarily  required and all labour in fixing and removing the same and shall, at his own expenses 

provide for the continuous use of all  buildings, pipes, sewers, drains electric cable, water sources 

and other things, the use of which may be liable to interruption during the progress of the work.  The 
Contractor shall at his own expense restore all such buildings, water and gas pipes, sewers, drains, 

electric cables and other things to the satisfaction of the owners thereof and he shall likewise, at his 
own expense, construct and maintain such works as may be necessary for the due permanent support 

of all such buildings, pipe, sewers, drains, electric cables and other things met with in the construction 
of works, and shall indemnify, save, harmless and keep indemnified, the Company and its officers 

from and against all action, suits, claims, penalties, liabilities, cost,  expenses and demands 
whatsoever, by reasons or on account of damage to such buildings, pipes, sewers, drains, electric 

cables and other things whether caused by the execution of the contract works or in the insufficiency 
of the aforesaid permanent support.  The Company may deduct the expenses thereby incurred or to 

which the Company or its Officers may thereby be put or be liable or which may be incidental thereto 

from, the amount of any sum or sums due or to become due to the contractor or may recover the same 

by action at law or otherwise from the contractor and the Company may compromise any such action 

suits or other proceedings, or such terms as it shall see fit and contractor shall thereupon forthwith 

pay the Company the sum or sums paid by the Company upon the occasion thereof, and shall in every 

case pay such sum or sums as shall fully indemnify the Company according to the present stipulation. 

 
24.   COVERING OF CONSTRUCTION SITE:   

 

The Contractor shall, at his own expense, make arrangements to cover/wrap the construction site in 

mesh material of green color to prevent the dust from the escaping into the adjoining Properties or 

premises and atmosphere and also to prevent accidental fall of debris onto the people. The contractor 

at his own expense should make arrangements to remove the cover after completion of the work. 

 
25.   ROYALTIES:   

 

The Contractor shall be liable to pay all royalties chargeable on Government or Company materials 

required for the work. 
 

26.  REJECTED MATERIALS:   

  

All rejected materials will at once be removed from site by the contractor to such distance as may be 

desired, failing which the company after giving three days’ notice in writing may do so and recover 

the cost of removal from the contractor. 
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27.  COMPANY’S PLANT:  

 

No Company’s plant, materials or Labor will ordinarily be lent or hired to the contractor. Exceptional 
cases must have the approval of the company in writing. 

 

28.  SCOPE OF COMPLETION:   
 

Completion includes completion of all work in accordance with the plans and specifications, removal 

of all yard mess accumulated during construction, levelling and cleaning up the site and generally 

cleaning the whole building or works. 

 
29.  FINAL MEASUREMENTS TIME:  

The final measurement must invariably be preceded by a thorough remeasurement of the whole of 

the work, performed which will be made by the company’s authorized representative and at which 

the contractor or his accredited agent must be present. For this purpose, a written notice will be sent 

to him at least THREE DAYS before the date fixed for the measurements, appointing the day, hour 

and place of meeting. Should he not attend to this the measurements will proceed without him, and 

he will be precluded from making any protest.   
 

30. If a dispute arises between the company and contractor as to the quantity or quality of work, 
performed, involving sum larger than Rs.500.00, the contractor may appeal in writing to the company 

for remeasurement or reappraisal, as the case may be. If the company considers that Contractors claim 
is valid, they may appoint an officer, other than the Officer who made the final measurement and 

inspection vide Paragraph-28 above, and his report shall be considered as final and binding on the 

contractor. The Contractor shall have a representative present when the remeasurement or the 

appraisal is being made. 
 

31.  ATTENTION:   

i) Time will be the essence of the contract and the contractor is to complete the whole of the 

work in the time stated in the tender, subject to the schedule of conditions. 
 

ii) The contractor is to provide at all times during the progress of work and the maintenance 
period proper means of access, with ladders, gangways, etc., and the necessary attendance to 

move and adopt as directed for the inspection of their representative (no separate rate will be 
allowed). 

 
iii) The Contractor is to keep all persons under his control and within the boundaries of the site 

and he will be held responsible for the care of the works generally until their completion 

including all works executed and materials deposited in the sites by himself or suppliers, 

together with all risks arising from weather, carelessness of operatives, damages or loss by 

thefts or by any other cause, and is to allow for all necessary watching and protective lighting. 

 

32. LABOUR ACTS: 
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i) The Contractors shall employ labour in sufficient number to achieve the required rates of progress 

and quality to ensure best workmanship of the degree required under various specifications and to the 

satisfaction of Engineer-in-charge. The contractors shall remain liable for the payment of all wages or other 

remunerations to his labourers or employees under the Payment of Wages Act 1936, Minimum Wages Act 

1948, Employers liability Act 1938, Workmen’s Compensation Act 1923, ESI Act 1948, or any other Acts 

or enactments relating thereto and rules framed there under from time to time. In the event, the contractor 

fails or neglects to pay any amount due by him under the workman’s compensation Act, ESI Act or other 

Labour Laws, the Company is entitled to withhold the same from any other amount payable by it to the 

contractor and remit the same to the authority concerned and such payment shall be binding on the contractor. 

 

ii) In the event of contract, the contractor shall be responsible for implementing the provision of the 

contractor Labour Act in to and also responsible for any repercussions arising there from for non-compliance 
thereof. 

 
iii) The intending tenderers should quote their organization registration/code numbers for the registration 

with ESI/PF Authorities. It may be noted that other things being equal, preference will be given in the 
acceptance of tender to firms having independent registration with ESI/PF Authorities. 

 
iv) BEML shall arrange to recover from the contractors bills requisite amounts of both Employer’s and 

Employee’s contribution for both ESI and PF calculated on the basis of 25% of the value being taken as the 
labour cost and recover such amounts from the respective bills and keep the same in suspense account. On 

production of requisite documentary evidence supporting payment of ESI/PF Authorities/supported by the 

acquaintance rills, the amount earlier recovered from contractor’s bills shall be paid duly adjusting the 

shortfall in remittance, if any. 
 

v) In the event of any accident/injury/disablement, the contractor shall arrange to pay the requisite 

compensation legally payable to the concerned employee/dependents and also indemnify to BEML in case 
of any claim arising therefore later. 
 

vi) CONTRACTOR should employ only ESI Registered workmen on any item of work. If contractors 
have workman who have not yet been Registered under the ESI they should ensure that the workers have 

been duly registered before   employing them in work. 
 

vii) CONTRACTORS should produce his MUSTER ROLL duly certified by Engineer-in-charge once in 

a month say before 5th of each month to the Pay roll section, so that the ESI amount can be ascertained and 
recovered/payment obtained irrespective of the fact whether work order is issued or not. 

 
viii) If there is any default on the part of the contractor, an estimated amount towards ESI liability 

including the would-be penalty/damage, will be recovered by the company from the bills of the contractors. 

 

ix) CONTRACTORS should maintain all registers and records required for ESI, PF Payment of wages, 

etc., under the statutes and produce them for verification as and when called for by company inspecting 
Authorities. 
 

x) THE contractor shall disperse the wages to the workmen in the presence of the authorized 

representative of the company. 
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xi) CONTRACT Labour (Regulation and Abolition) Act 1970 under section 12 and Rule 21 prescribes 

that every contractor who employs labour for executing contract works should obtain license from Labour 
Authorities to carry out any works contract, so that the labourers employed by the contractor are not deprived 

of the facilities provided under the Act. Such license shall be produced to BEML Authority before 
commencement of the work. 

 
 

33. TRAINING APPRENTICES:  

The CONTRACTOR shall comply with the provision of the Apprentices Act 1961 and the rules and 
order issued there under from time to time. If he fails to do so his failure will be a breach of contract 

and the Accepting Officer may in his discretion cancel the contract. The contractor shall also be liable 
for any pecuniary liability arising on account of any violation by him of the provision of the Act.  

 

34. FAIR WAGES: 

The Contractor shall not pay less than fair wage to labourers, workmen engaged by him on the work.  

Fair wages mean wage for the various categories of labour, workmen, fixed from time to time by the 
labour authorities of the area.  The contractor shall ascertain the minimum fair wages prevailing in 

the area before submitting his tender.  The Contractor should also abide by labour regulations in 

regard to the payment of wages, wage period, fines and deductions from wages, maintenance of wage 

book, wage slip, publication of scales of wage and other terms of employment, inspection and 

submission of periodical returns and all other matter relating to labour rule in force. 
 

35. DISPUTE RESOLUTION AND JURISDICTION: 

All disputes or differences whatsoever arising between the parties out of or relating to the 
construction, meaning and operation or effect of the contract or the breach thereof arising during the 

progress of work or after completion or abandonment thereof shall be mutually discussed and settled 
amicably by conciliation Committees/ Councils comprising of independent subject experts 

constituted by BEML,  failing which, the dispute shall be settled by arbitration consisting of  sole 
arbitrator appointed by the Company in accordance with the provisions of Arbitration and 

Conciliation Act 1996 and the arbitration proceedings shall be conducted at the place of awarding of 
original contract.  

 

The court at the place of awarding of contract only shall have jurisdiction to entertain any 

dispute/matter relating to the contract  

 

In case of any dispute between the Company and any other Public Sector / Government department 

relating to the interpretation and application of the provisions of the contract, such disputes / 

differences shall be referred by either party to the arbitration of one of the arbitrators in the 

Department of Public Enterprises. The Arbitration and Conciliation Act, 1996 and amendment 

thereof shall not be applicable to this clause. Any party aggrieved by such award, shall make further 

reference to the Ministry of Law and Justice, Government of India. 

 

In case BEML challenges the Arbitral Award passed against it, 75% of the award may be paid to the 

contractor / concessionaire against Bank Guarantee without prejudice to the final order of the Court 
in the matter under challenge. The payment may be made into a designated Escrow Account with the 
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stipulation that the amount so released will be used, first, for payment of lenders’ dues, second, for 

completion of the project and then for completion of other projects of BEML, as mutually agreed / 

decided. Any balance remaining in the Escrow Account subsequent to settlement of lenders’ dues 

and completion of projects of BEML, may be allowed to be used by the contractor / concessionaire 

with the prior approval of the lead banker and BEML. 

 

In case the subsequent court order required refund of the money paid by BEML to the contractor / 

concessionaire against Bank Guarantee, the amount shall be refunded by the contractor / 

concessionaire along with appropriate interest. The rate of interest on such refund amount shall be 

decided by BEML keeping in view the cost of capital to BEML or the rate of interest provided for in 

the Contract Agreement or the rate of interest awarded under the Arbitral Award under challenge. 
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REVISED SPECIAL CONDITIONS  

 

1. The tender shall remain open for acceptance for a period of 90 days from the date on which the tenders 

are due to be submitted. 

 

2. The contractor shall visit the site to acquaint himself with site conditions and study the drawings and 

specifications in detail prior to tendering, and no claims will be entertained later on the ground of 

ignorance or otherwise of the conditions under which the work shall have to be executed.  
 

3. The contractor shall arrange for at least one qualified Engineer with experience in similar construction 

work to be at the work spot throughout the period of construction to ensure correct undertaking and 
execution of the work as per drawings and specifications. 

 
4. The setting of the building shall be done by the contractor himself, all measurements shall comply 

with the dimensions noted on the drawings. The contractor shall construct center line pillars and 

Bench Marks wherever necessary at his own cost and the setting out shall be got checked, approved 

and certified by the Engineer-in-charge before execution of the work. 

 

5. Foundations shall generally conform to the dimension indicated on the drawings, unless the nature of 

soil after excavation examined by the Engineer-in-charge, of works necessitates modifications. The 

foundation trenches for RCC columns and walls after excavation indicated on the drawing shall be 

got inspected, approved and certificated by the Engineer-in-charge of works before laying concrete. 

 

6. Provision shall be made during the progress of work for embedding Electric conduits etc., wherever 

necessary as directed. Openings shall be left for service lines, machine foundations, as required and 
as per instructions of the Engineer-in-charge. 

 
7. Care shall be taken in execution of work not to damage water & electricity service lines etc., coming 

in the way of construction. If any damage is caused in the lines, the cost of replacing or repairs shall 
be borne by the contractor. 

 
8. CONTRACTOR(S) shall provide himself/themselves with requisite number of welding sets, mixers 

with hoppers, vibrators builders hoist, Tools, meters and testing equipments, transport vehicles, etc., 
required for the complete satisfactory execution of work. 

 
9. WATER and ELECTRICITY  
 

Water and Electricity will be supplied by BEML Limited during the contract period. 
 

10. TAXES: 

 

WHATEVER Taxes and duties, as applicable, chargeable in respect of this contract whether by the 

Central or State Government shall be borne by the contractor(s) and the price quoted shall be inclusive 

of such taxes, cess or any other statutory duties or taxes payable by them and price quoted shall be 
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firm and shall be inclusive of such duties and taxes. WHEREVER Taxes are deductible at source, the 

company will recover the amount as per the statutory requirement. 

 

11. THE Contractor shall agree to execute the work progressively in co-ordination with the concerned 

officers or shop supervisors and as directed by Engineer-in-charge. 

 

12. THE specifications contained in the MES Schedule (referred to in the tender) in appropriate sections 

shall apply to this contract to the extent applicable, cement co-efficient shall also form part of MES 

Schedule. 

 
13. VALUATION OF DEVIATIONS:  

 

Every deviation shall be subject to the limits specified as under:    

 
a. The net value of all deviations (additions and deductions) including non-tendered items, of 

the value of work completed, shall not exceed 20% of the approved contract value and 40% 

in respect of any individual item, indicated in schedule A-BOQ 

b. In case of non-tendered items, the total value of such non-tendered items shall not exceed 5% 

of the approved contract value.  
 

The basis for ascertaining the non-tendered items shall be as follows: 

 

(i) The value of all deviations shall be ascertained by measurements, on the basis of the 

rates or prices for similar work in the bill of quantities of the same contract in so far 

as such rates or prices apply. 

 
(ii) Where the rates or prices in Bill of Quantities do not apply, the value shall be based 

upon rates or prices deduced there from to the extent practicable to do so. 
 

(iii)The rates for NT items shall be based on the SSR rates after proportionate adjustment 

in comparison with the tendered rates of like items in the contract. The basis to be 

adopted for working out the NT rate is the comparison of the NT item with similar 

trade item in the bill of Quantity for which the contractor has quoted. 
 

(iv) wherever NT items cannot be deduced from the like items quoted in the tender or SSR 

rates, market rate shall be allowed based on vouchers/invoices as per the actual 

including transportation, labour etc., plus 10% overheads and the labour rate shall be 

taken as per minimum wages inforce, based on the recommendations of the Engineer. 

 

(v) As a last resort a tender shall be floated to ascertain the rate for NT items. All 
Deviations in contracts for works including non-tendered items shall be approved by 

the Competent Authority as per DoP within the limits prescribed in the contract. The 
deviations and NT items shall be technically checked and processed by the respective 

"Engineer-in-charge” in concurrence with Finance Department of the respective 
division. 
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14. PROVISION OF FITTING/FIXTURES OF DIFFERENT MAKE: 
 

The contractor shall provide the same make of fittings/fixtures specified in the tender documents 

unless he has quoted for other equivalent for genuine reasons. In case due to exigency of the work 

and difficult market conditions, the contractor is not able to provide the same make, he shall be 

allowed to provide equivalent approved make subject to his obtaining the concurrence of the Engineer 
for the price adjustment as between the quotation and the purchase price for the item involved. The 

base for reckoning shall be the date of purchase. The contractor shall produce purchase invoice as a 
proof of expenditure for the items other than those specified in the tender documents allowed for 

incorporation in the work. Construction Department in respective Divisions/Regional/District Offices 
shall ensure the reasonableness of the rate in the purchase bill produced by the contractor. The price 

adjustment shall be the difference between the two makes on the date of purchase. 
 

15. The Company reserves the right to accept the tender in parts i.e. on the basis of lowest quotation in 

each part or as a whole, at its own discretion and hence it is important that the tenders take sufficient 
care and quote reasonable rates in each part, so that if one part only is separated and entrusted to one 

Contractor he should be able to do it without difficulty.  The rates quoted for similar items should be 
consistent. The company also reserves the right to accept the lowest or any other tender at its 

discretion without assigning any reasons whatsoever. 
16. EXTENSION OF TIME: 

 

Time is the essence of the contract. The contractor is bound to complete the work within the stipulated 
time. The Engineer has to assess the delay arising out of default of the contractor. Where the delay is 

due to default of the contractor, and if there is no financial loss due to such delay, the Engineer can 
recommend for grant of extension of time by the same authority who accepted the tender/awarded 

the contract, subject to recording the reasons for granting such extension of time.  
 

Where the delay is due to default of the contractor, and if there is a financial loss due to such delay, 

the extension of time requires the approval of Competent Authority. In the absence of Competent 
Authority approval, Liquidated Damages for delay in completion of the work shall become 

enforceable.  
 

Where the delay is not due to default of the contractor, for example: - a) not providing clear work 

front to the contractor by the Company, b) Company's delay in decision making for changes relating 

to original work., etc necessary extension of time shall be granted with the approval of Competent 

Authority, as per DoP without sanctioning escalation claimed by the contractor except statutory 

levies. 

 

Extension of time when granted with the approval of the Competent Authority as per Company's 

Delegation of Powers shall have the effect of rendering the clause Liquidated Damages for delay in 

completion work' inoperative upto the period of extension of time so granted unless otherwise 

specifically stated. 
 

17. LIQUIDATED DAMAGES FOR DELAY IN COMPLETION OF WORKS 
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In case the Contractor fails to complete the works and clear the site on or before the stipulated time 

mentioned in the Work order he shall without prejudice to any other right or remedy of the Company 

in this behalf pay, as agreed Liquidated Damages and not as penalty, pay sum equal to 0.5% of the 

Contract sum (excluding non-tendered/extra items, if any) for every week's delay subject to maximum 

of 10% of the total final bill value of the Contract. 

 

Liquidated Damages shall be applicable in the following cases: 

 

a) where the contractor fails to complete the work within the stipulated time;  

 

b) where the extension of time is granted with levy of LD; 

 
c) Where extension of time is granted without levy of LD but the contractor has failed to 

complete the work within the extended period.  
 

The amount of Liquidated Damages shall be adjusted or set off against any sum payable to the 
contractor under this or any other contract/s awarded by the Company. 

 
In case where the contract is subjected to levy of LD, the Engineer shall be the authorized person to 

issue 'Work Completion Certificate', which shall be final and binding the Company as well as the 
Contractor concerned. 

 
18. FORCE-CLOSURE OF CONTRACT: 
 

It shall be noted that at any time after acceptance of the tender, the Company can decide to abandon 

or reduce the scope of work for any reason whatsoever, the Engineer shall give notice in writing to 
that effect to the contractor. The compensation, if any, payable for such foreclosure of work shall be 

discussed mutually between the Company and the contractor and settled after taking into 
consideration the loss suffered by the contractor on account of foreclosure of the contract. The 

contractor shall have no claim for any compensation whatsoever on account of any profit or advantage 
which he might have derived consequent to foreclosure of the whole or part of the works. The 

Company shall have the option to take over the contractor’s materials or any part thereof, either 
brought to the site. The amount of compensation payable to the contractor due to foreclosure shall be 

decided by the authority one level above the level of the authority competent to award the contract, 
or by the CMD. 

 

19. BEML revised General Conditions together with BEML specifications will form part of the contract.  

Should there be any discrepancy between the provision in the Bill of quantities and drawings, the 

former shall be deemed to take precedence there over. 

 

20. No modification or change of specifications in the bill of quantities shall normally be accepted and 

such changes are to be rejected.  Acceptance of such deviations shall be at the discretion of the 

Engineer-in-charge. 
 

21. EARNEST MONEY DEPOSIT: 
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TENDERES should submit their tender accompanied by EMD of value indicated in the tender.  It 

should be paid by bank draft or Bankers Cheque drawn in favour of the Company along with tenders. 

Tender without Earnest money deposit will be rejected. On finalization of the tender, Earnest money 

deposit will be refunded to unsuccessful tenderers under proper acknowledgement.  

In case, the contractor/firm after quoting, withdraws from the tender or refuse/delay in commencing 

the work or stop the work abruptly, their EMD/ SD, as the case may be, will be forfeited. No interest 

amount is payable on EMD. 
 

22. SECURITY DEPOSIT: 

 

The successful tenderer shall be required to furnish security deposit for the fulfillment of contract and 

amount shall be 10% of the value of the contract, to be paid by the contractor. No waiver can be 

allowed in this regard. Such security deposit shall not entail any interest payment on refund.  
 

The contractor shall choose any one of the following options for payment of security deposit in 
writing as under: 

 
(i)The contractor shall within 30 days of acceptance of the contract deposit the difference between 

Earnest Money and full Security Deposit by Demand Draft/Banker’s cheque drawn on any of the 
commercial bank made in favour of Company. PEMD held with BEML cannot be considered for 

such adjustment in the Security Deposit payable by the contractor. 
 

(ii) Bank guarantee from any commercial bank equivalent to the amount of security deposit valid for 

a period required by BEML shall also be accepted. 

 

(iii)Security Deposit amount shall be deducted from the running bills of the contractor at the rate of 

10% or higher of the gross value of each bill. However, the entire security deposit amount shall be 

deducted before completion of 90% of work. 
                                

The above deposit shall be held by the Company as security for the satisfactory performance of the 

contract. All compensations or other sums or money payable by the contractor to the Company under 

the terms and conditions of this contract shall be deducted from this security deposit or from any 

other sums that shall be due, or shall become due to the contractor by the Company on any account 

whatsoever and in the event of the security deposit being reduced by reasons of any such deductions 

the contractor shall within ten days thereafter make good these deductions.  
 

23. REFUND OF SECURITY DEPOSIT 

 

The above deposit, as the name itself signifies, shall be held as Security for performance of the 

contract. One half of the Security Deposit i.e. 50% shall be refunded to the contractor on completion 

of the contract based on the recommendations of the Engineer in writing that the work has been 

physically completed in all respects.  

 

The balance 50% of the security deposit shall be refunded to the contractor on written demand from 

the contractor after the expiry of the DEFECT LIABILITY PERIOD or on payment of final bill 
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whichever is later, with the recommendation of the Engineer, provided the Engineer is satisfied that 

there are no dues outstanding against the contractor.  

 

If the Security Deposit is in the form of Bank Guarantee, on completion of the contract, the BG 

already with BEML will be returned to the contractor. The contractor has to then submit a fresh Bank 

Guarantee for 50% of the security deposit value valid for a period of 1 year from the actual date of 

completion of the entire contract shall be deposited by the contractor.  

 

Any refund of security deposit shall be made only with the recommendation of the Engineer. 
 

23.1 RUNNING ACCOUNT REMITTANCE: (RAR) 

 

During the progress of work, contractor shall submit the claims giving complete details of work done, 
rate and value to the Engineer-in-charge, nominated by Engineer who shall certify the rate and 

quantity as per the MB and prepare a statement showing the description and quantity for which he 
recommends payment. These claims are called RAR bills and RAR payments are made once in a 

calendar month or more depending upon the periodicity of contract/progress of work.  
 

Where the RAR payment is based on the measurements recorded in the MB, the recommendation for 
payment shall be stage-wise co-related with the bill of quantities.   

 
Due to technical reasons, where pro-rata payments on stage-wise progress of work is considered 

necessary though not specified in the contract, the Engineer with the approval of competent authority, 

shall decide the number/type of stages correlating with the bill of quantities and submit a statement 

showing the stage-wise break-up of the contract value indicating  work progress details including 

percentage of completion, cost, and remarks, if any, of the Engineer-in-charge with a copy to 

Accounts in the respective Division for regulating the quantity and payment. This shall form the basis 

for the Engineer-in-charge to prepare a bill for actual progress of work. The basis as decided above 

shall uniformly be adopted for regulating all RAR payments till the final bill is submitted. 

 

However, in respect of hidden works, recording of measurements in MB shall invariably be made 

then and there and the MB produced to Accounts at the time of RAR payment.  

 
Accounts shall arrange payment for RAR bills within a fortnight's time from the date of receipt based 

on the certification of the Engineer-in-charge and after necessary check/verification. 
 

As per Expenditure Management Commission, Government of India, in large projects above Rs.10.0 
Crore, 50% of running bill amount shall be released within 7 days of submission without a detailed 

check on the claim. The balance shall be released after the claim is scrutinized as per procedure in 
order to get more competitive bids and for speedy execution as cash flow is a critical requirement in 

a project.  
 

 The contractor shall also be paid 'Material Advance' for the material brought to site for incorporation 

in the work duly certified by the Engineer-in-charge. For such materials brought inside by the 

contractor, the contractor has to produce necessary test certificates from reputed Testing Laboratories 
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for steel and hypothecation deed duly executed by the contractor in favour of the Company on a non-

judicial stamp paper of requisite value. 

 

Payment of 'Material Advance shall be recommended by the Engineer-in-charge for materials 

required to be used in the works as per the planned progress of work. However, payment of material 

advance against materials brought to site by the contractor ahead of scheduled progress of work shall 

be considered not exceeding 75% of the value of such material in exceptional cases with the approval 

of Competent Authority, with justification recorded in writing.  

 

 RAR payments shall be regulated to the extent of the value of work done, with due adjustments for 

recoveries and other payments (including material advance/adhoc payments made if any) effected so 

far against the contract.  
 

24. PRE-FINAL RARs  

 

Pre-final RAR is raised only when the work is completed and the complete measurement is recorded 

in the MBs by the Engineer-in-charge designated by Engineer duly accepted by the contractor. 
 

Pre-final RAR shall be sent to the Accounts Department by the Engineer-in-charge Only after 

Technical check of the measurements and endorsement in the MBs by the Engineer.  

 

The Engineer-in-charge, shall recommend for payment not exceeding 90% of the value of work 

completed with due adjustments for recoveries and RAR payments (including Material advance if 

any) effected so far against the contract.  

 

Such bills shall be paid within 2 weeks from the date of their receipt in the Finance Department after 
scrutiny and check for the correctness of the bill duly linking up with the MBs.  

 
The recommendation of Pre-final RAR is based on the discretion of the Engineer on case to case 

basis. 

 

 
25. ADHOC PAYMENTS:   

 

If payment for final bill could not be arranged within 5 months from the date of the completion of the 

contract for genuine reasons other than undue delay in submitting the final bill by the contractor, an 

Adhoc payment not exceeding 90% of the value of the work done after making all necessary 

deductions for statutory dues, RAR payments, Material advances if any paid, shall be recommended 
by the Engineer with the approval of respective Complex Chief/ respective Business Group Director.  

Such Adhoc payment can be recommended only if the contractor is having concurrent running 
contracts in the Complex. 

 
The following guide-lines shall be adopted while making such adhoc payment; 

 
� Such payment shall not exceed 90% of the final bill value. 
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� All conditions of contract and recoveries to be affected shall be taken care before effecting 

Adhoc payment. 

� If a contractor has no other contract concurrently running in the Complex, adhoc payment 

need not be made. Instead, final bill shall be expedited and paid at least within six months 

from the date of completion of the contract 

 
26. COMPLETION CERTIFICATE: 

 

As soon as the Contractor completes the work assigned to him the same shall be inspected and if 

found satisfactory shall be taken over by the Engineer. A "Completion Certificate" shall be issued to 
the contractor within 30 days from the date the contractor has given request for the same. If there are 

minor defects which can be rectified even after the building has been taken over, the defects shall be 
listed out and the contractor shall be asked to rectify the same before the final bill is submitted. The 

final bill along with the completion certificate duly certified by the Engineer in charge, shall be 
submitted to Finance Department for payment. The completion certificate shall have the following 

details: 

 

 

a) Particulars of the work and Contract Number, 

b) The date of work order to commence the work, 

c) Date of completion as per original contract agreement, 

d) Actual work done value. 

e) Extension of time if any, granted, 

f) Date on which contractor was required to complete the work, 

g) Actual date of completion and taking over by BEML. 

 

27. FINAL BILL: 
 

On completion of the work and the recording of measurements in the MBs, a final bill shall be 
submitted by the contractor. On receipt of the final bill duly signed by the contractor, the same shall 

be scrutinized by the Engineer-in-charge to see that the claim is in order.  

 

The final bill prepared by the Department and accepted by the contractor, shall be accompanied with 

the following documents:  

 

� Original Completion certificate 
� A statement showing stores issued for incorporation in the work, stores actually incorporated 

by the contractor, theoretical quantity of stores required for work and whether there has been 
any over issue/under issue of the stores to the contractors.  

� No claim certificate duly signed by the contractor 

� Original Contractor's All Risk Insurance Policy covering up to the actual date of completion 

of work. 

� Contract Agreement 

� Revised estimate as duly approved by Competent Authority. 

� ESI & PF statement duly co-ordinated by HR/ Welfare Section. 

� Any other documents which are specified by the Management from time to time. 
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The Engineer-in-charge has to certify in the work Completion certificate as well as in the 

Measurement Book, that the work is executed in conformity with the contract specification, drawings 

and other conditions. The final bill duly checked and co-ordinated by the Engineer-in-charge shall be 

sent to the Finance Department through Engineer along with the documents stated above. 
 

28. DEFECT LIABILITY PERIOD: 
 

The period of maintenance for the subject work shall be ONE YEAR.  

 

During this period, the contractor shall be responsible to rectify all the defects noticed and attributable 

to the work done by him in respect of works executed by him. As soon as any defect in the work 

come to the notice, the Engineer shall inform the contractor, in writing, to rectify the defect and 

inform him that in case he fails to do so within a reasonable time, the Company would rectify the 

defects at his risk and expense as per the conditions of the contract.  

 

If the contractor does not attend to the rectifications in-spite of repeated requests, the Company shall 

proceed at his risk and expense and get the work completed. The cost incurred by the Company shall 

be recovered from the defaulting contractor. The Company shall forfeit the balance 50% of the 
Security Deposit retained and adjust this amount against the expenses so incurred. The balance 

amount, if any, after recovering the expenses incurred shall be refunded to the contractor. In case the 
amount available is insufficient to cover the expenses in full, that portion of the expenditure still 

remaining unadjusted shall be recovered from any of the subsequent bills due for payment to the 
contractor against any other contract.  
 

Even after such adjustments, the amount available is insufficient to cover the expenses in full, the 

Company reserves the right to take legal course of action to recover such unadjusted amount. 
 

29. CONTRACTORS LIABILITY AND INSURANCE: 
 

From commencement to completion of the works, the contractor shall take full responsibility taking 

precautions to prevent loss or damage. He shall be liable for any damage or loss that shall happen to 
the works or any part thereof.  
 

In addition, the contractor shall indemnify and keep the Company indemnified against all losses and 

claims for injuries or damages to any person or any property whatsoever which shall arise out of or 

in consequence of the construction works. For this purpose, the contractor shall take an insurance 

policy-"Contractors All Risks Insurance"- to cover the risks, as per the Conditions of the Contract. 

The insurance policy has to be kept valid till the work is completed and the possession handed over 

to the Company. The policy shall be taken at his cost showing the Company as the ‘principal’ to 

simplify the work in the matter of raising claims and settlement thereof. 
 

30. MATERIALS obtained from demolition/dismantling work shall remain with the Contractor at his 
own risk till such time the Contractor removes them to BEML stores or as directed within 10 days 

from the date of completion.  If he fails to remove such dismantled materials to BEML stores or as 

directed within 10 days from the date of completion, the Engineer-in-charge will be entitled to remove 

them at the risk and cost of the Contractor. 
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31. THE various provisions in this special condition shall be deemed to take precedence over those in 

General conditions/specifications to the extent applicable. 
 

32. The quoted rate is deemed to include for execution of work in a phased manner/part by part if 

necessary and as directed by BEML and no extension of time nor extra claims shall be entertained in 
the regard. 

 
I/WE AGREE TO EXECUTE THE ABOVE AS PER DRAWINGS AND SPECIFICATIONS OF BEML 

WITHIN THE STIPULATED TIME FROM THE DATE OF ISSUE OF WORK ORDER.  I/WE ARE 

ENCLOSING HEREWITH A RECEIPT/DRAFT NO._______________________DTD. 

___________________ FOR RS._____________________ TOWARDS EARNEST MONEY 

DEPOSIT, ADHERING TO THE REVISED SPECIAL CONDITIONS (1987) AND REVISED 

CONDITIONS  MENTIONED. 
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CEMENT CO-EFFICIENT SCHEDULE: 
 

Sl. 

No. 
Description Unit Cement in Kgs 

01. CC 1:1.5:3       Types A1 & A2 CM 403.50 

02. CC 1:2:4           Types B1 & B2 CM 320.80 

03. CC 1:3:6           Types C1 & C2 CM 216.20 

04. CC 1:4:8           Types A1 & A2 CM 170.00 

05. CC 1:5:10         Types    DE2 CM 129.20 

06. Brick work in  ( one brick) CM 1:6    CM 49.34 

07. 
Brick work in  ( ½ brick) CM 1: 4 

CM 63.51 

08. 
Damp proof course in CM (1:2) 
10mm thick 

SM 7.19 

09. 
Damp proof course in CM (1:2) 

15mm thick 
SM 10.81 

10. 
Walling of random or polygonal 

rubble in gauged mortar 1:1:6 
CM 89.69 

11. Size stone in gauged mortar 1:1:6 CM 62.79 

12. 
Walling of random or polygonal 

rubble in CM 1:4 
CM 143.50 

13. 
Size stone masonry in CM 1:4 in 

foundation 
CM 89.69 

14 

Size stone in CM 1:4 in basement and 

superstructure with joints neatly 

dressed. 

CM 80.72 

15. 
Size stone masonry in CM 1:6 in 

foundation 
CM 62.79 

16. 
Size stone masonry in CM 1:6 in 

superstructure. 
CM 56.66 

17 
Size stone masonry in CM 1:8 in 
foundation 

CM 51.13 

18 
Rendering or screeding 10mm thick 
in brick/concrete in CM 1:2 

SM 7.80 

19. 
Rendering or screeding 10mm thick 

in brick/concrete in CM 1:3 
SM 6.24 

20. 
Rendering or screeding 10mm thick 

in brick/concrete in CM 1:4 
SM 5.04 
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21. 
Rendering or screeding 10mm thick 

in brick/concrete in CM 1:6 
SM 2.58 

22 
Rendering or screeding 10mm thick 
stone masonry in CM 1:2 

SM 9.08 

23 
Rendering or screeding 10mm thick 
stone masonry in CM 1:3 

SM 7.28 

24 
Rendering or screeding 10mm thick 
stone masonry in CM 1:4 

SM 5.90 

25 
Rendering or screeding 10mm thick 

stone masonry in CM 1:6 
SM 4.42 

26 
Pointing to block squared rubble 

coursed or un coursed   in CM 1:2 
SM 3.88 

27 
Pointing to block squared rubble 

coursed or un coursed   in CM 1:3 
SM 2.95 

28 
Pointing to block squared rubble 

coursed or un coursed   in CM 1:4 
SM 2.46 

29 
Pointing to block random rubble in 

CM 1:2 
SM 4.87 

30 
Pointing to block random rubble in 

CM 1:3 
SM 3.66 

31 
Pointing to block random rubble in 

CM 1:4 
SM 3.06 
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GST TERMS & CONDITIONS 

 

1. The Supplier is required to comply with all the applicable provisions of the GST 

Laws/Rules/Notifications/Circulars and to furnish required documents/details within the prescribed 

time limit to enable BEML to claim the benefits of GST Input Tax Credit or any other benefit. 
 

2. The Supplier is required to furnish proper Invoice/Supplementary Invoice/Debit Note/Credit Note in 

the form and manner prescribed under GST Laws/Rules/Notifications/Circulars containing all the 

particulars mentioned therein and within the prescribed time limit as per prevailing GST 

Laws/Rules/Notifications/Circulars. In case of non-compliance by the Supplier, BEML shall not 

make any payment towards GST against such invoice until it is complied with within the timeline 

prescribed under GST Laws/Rules/Notifications/Circulars, and also subject to BEML being in a 

position to avail GST Input Tax Credit as per applicable GST Laws/Rules/Notifications/Circulars. 
 

3. In case of discrepancy in the data uploaded by the Supplier in the GSTN portal or in case of any 

shortages or rejection in the supply, BEML will notify the Supplier of the same. Supplier has to rectify 

the data discrepancy in the GSTN portal or issue Credit note (details to be uploaded in GSTN portal) 
for the shortages or rejections in the supplies, within the prescribed time limit to enable BEML to 

avail GST Input Tax Credit. 
 

4. In case, the availment of GST Input Tax Credit by BEML is delayed for any reason other than those 
attributable to BEML, interest at applicable rate as prescribed under GST 

Laws/Rules/Notifications/Circulars for such delays shall be recovered from the Supplier. 
 

5. In case Supplier delays declaring such invoice in his GST Return and GST Input Tax Credit availed 

by BEML is denied or reversed subsequently as per GST Laws/Rules/Notifications/Circulars, GST 
amount paid by BEML towards such reversal as per GST Laws/Rules/Notifications/Circulars shall 

be recoverable from Supplier along with applicable interest. 
 

6. If BEML has not paid/short paid to the Supplier for any invoices within the time limit prescribed 

under GST Laws/Rules/Notifications/Circulars due to non-compliance of GST 

Laws/Rules/Notifications/Circulars by Supplier or any other reason attributable to Supplier and leads 

to any GST Input Tax Credit reversal by BEML, any losses/expenses/cost/penalty, etc incurred by 

BEML shall be recoverable from the Supplier. 
 

7. Wherever applicable, BEML will have the right to deduct “Tax Deducted at Source” at the rate 
prescribed under the GST Laws/Rules/Notifications/Circulars and to remit the same to the 

Government. 
 

8. In case of supplies made under Reverse Charge Mechanism, the Supplier needs to comply with the 

provisions under the GST Laws/Rules/Notifications/Circulars in terms of supply of Goods/Services 
and raising of invoice, so as to enable BEML to remit applicable GST to Govt., within the prescribed 

time limit and avail GST Input Tax Credit on the same. If the Supplier fails to comply with the above 
and as a result if BEML incurs any losses/expenses/cost/penalty, BEML shall be entitled to recover 

the same from the Supplier. Further the Supplier has to mention that “the liability of payment of GST 
amounting to Rs ……. is on the Recipient of Service” in the invoice raised on BEML. 
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9. The Supplier is required to comply with the E-Way Bill Provisions under GST 

Laws/Rules/Notifications/Circulars. If the Supplier fails to comply with the said provisions and as a 

result if BEML incurs any losses/expenses/cost/penalty, BEML shall be entitled to recover the same 

from the Supplier. 
 

10. In case of materials/goods issued to Supplier for Job Work, the Job Work Supplier is required to 

return the goods within the time limit prescribed in the Purchase Order. If the Job Work Supplier fails 

to return the goods as above, BEML will be entitled to raise a GST Supply Invoice on the Job Worker 

Supplier with applicable interest as per the provisions of GST Laws/Rules/Notifications/Circulars. In 

such cases, BEML will be entitled to recover all such GST/interest on GST 

/losses/expenses/cost/penalty, etc. incurred by BEML along with interest from the Job Work Supplier. 

Further in such cases where the GST invoice has been raised by BEML, on return of such goods after 

the prescribed time limit, the Job Work Supplier needs to return the same under GST invoice. 
 

11. GST portion of the invoice shall be released only upon the Supplier declaring such invoice in his GST 

Return and payment of GST thereof to appropriate government and satisfying all the conditions 

mentioned above. However, in case the Supplier wishes to obtain the payment of GST portion also 
along with the payment of the base value of the invoice, Supplier has the option to submit Bank 

Guarantee of an amount equivalent to the GST portion of the invoice plus 3 months’ interest at 
prevailing rate of interest under GST Laws/Rules/Notifications/Circulars as applicable in case of 

reversal of GST Input Tax Credit. Such Bank Guarantee shall be valid till 30th September of the next 
financial year or filing of GST Annual Return by Supplier/Vendor (for which such invoice pertains 

to), whichever is earlier. BEML will release Bank Guarantee only when the Supplier declaring such 
invoice in his GST Return and remittance of GST thereon to the Govt. In case the Supplier fails to 

fulfil the required conditions resulting in BEML not been able to avail GST Input Tax Credit Bank 

Guarantee shall be encashed and such GST amount along with interest and any other cost/loss 

incurred by BEML shall be recoverable from Supplier. 
 

12. The Supplier have the option to give one Bank Guarantee of appropriate value after considering his 

estimated value of GST involved in invoices raised on BEML instead of Bank Guarantee for each 

Contract/Invoice. In case of payment through LC, suitable provisions/clause will be inserted while 

opening LC to ensure compliances of above conditions. However, if at any point of time value of 

such Bank Guarantee falls short of GST plus interest thereof, Supplier will have to either furnish 
Bank Guarantee for Differential value or such shortfall value of Bank Guarantee vis-à-vis GST plus 

interest thereof shall be withheld till Suppliers fulfils its obligations specified under above clauses. 
 

13. BEML will be entitled to recover all losses/expenses/cost/penalty, etc. incurred by BEML along with 

applicable interest from the Supplier due to reasons other than those attributable to BEML. 
 

14. If the Supplier is a Composition/Unregistered Dealer, the Supplier needs to comply with the 
provisions under the GST Laws/Rules/Notifications/Circulars in terms of supply of Goods/Service 

and raising of invoice. In case, the Supplier fails to comply with the above and as a result if BEML 
incurs any losses/expenses/cost/penalty, BEML shall be entitled to recover the same from the 

Supplier along with applicable interest.  

 


