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TENDER DOCUMENT 
 

For 

Repair and Renovation of Company owned Flats No: 

14 & 21 at Kunjban Society, Modern Colony, Shivaji 

Nagar, Pune. 

 

Tender Document No. 6300038646  

 
DATE OF SUBMISSION   29/12/2023  BEFORE 

14:00 HRS 
 
 
 
 
 
 
 
 
 
 
 
 

ISSUED BY 

 

 

 

 
 

 

 

The Deputy General Manager  
BEML LIMITED 

C/o Central Ordnance Depot  

Dehu Road 

Pune – 412 101 
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Ref: 6300038646                                                                         Date: 14/12/2023 
 

Sub: Tender For “Repair and Renovation of Company owned Flats No: 14 & 21 at Kunjban 

Society, Modern Colony, Shivaji Nagar, Pune.” 

Sl. 

No. 
Particulars Page No. 

01. Table of Contents  2 to 3 

02. Invitation for Tender 3 to 5 

03. Technical Bid 6 to 8 

04. General details of the Firm 9 

05. Tender Conditions Acceptance Letter 10 

06. Undertaking 11 

07. Revised Tender and General Conditions 12 

08. General Conditions of Contract 13 to 25 

09. Revised Special Conditions of Contract 26 to 37 

10. Cement co-efficient Schedule 38 to 39 

11. Particular Specifications 40 to 57 

12. Acceptable brands of Materials 57 

13. GST Rules 58 to 60 
 

Note: 

1. The tenderer shall download the complete set of tender documents. The tender 

documents from Serial Page No: 01 to 60 shall be duly filled, signed along with the 

company seal, scanned and upload the requisite documents as per the technical bid 

in ‘C-Folder Technical Attachments’ in the SRM system.    
 

2. Commercial bid shall be submitted on BEML SRM platform. You are requested to 

submit your final amount on SRM system Items tab (inclusive of all Taxes and 

duties) and the break-up details (Bill of Quantities) to be uploaded as per the price 

bid format attached at ‘Notes and Price Attachments’. Please note that the duly 

filled price bid format to be uploaded only in the ‘Notes and Price Attachments’ 

folder. The price break-up (Bill of Quantities) uploaded will be taken into 

consideration for the arrival of L-1 subject to arithmetical corrections if any. 
 

3. If the Commercial Bid is uploaded in C folders technical bid attachments, the bid 

will be summarily rejected. 
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4. The Commercial bids of technically qualified tenderers/bidders shall be 

considered for opening. Date of opening the commercial bids will be intimated to 

only the technically qualified Tenderers/bidders. 

 

INVITATION FOR TENDER 
 

Sub: Tender For “Repair and Renovation of Company owned Flats No: 14 & 21 at Kunjban 

Society, Modern Colony, Shivaji Nagar, Pune.” 
***** 

BEML Limited invites tenders for the subject work in Two bid system (Part ‘A’ -Technical 

bid & Part ‘B’-Commercial bid) through e- Tendering mode i.e BEML SRM platform. 

Estimated cost of Tender is Rs.18.76 (approx.) Lakhs (Inclusive of all taxes & duties). 

2. Earnest Money Deposit (EMD): 

Bidders should submit the EMD of Rs.37,500/- (Rupees Thirty-Seven Thousand Five 

Hundred Only) with Payment online through RTGS / internet banking in Beneficiary name 

BEML LIMITED Account No. 11037319105 IFSC Code SBIN0001821 Bank Name 

STATE BANK OF INDIA Branch address BEML LTD 84, Rajmahal Bldg 1st Floor, 

V.N. Road, Churchgate Mumbai Maharashtra-400020 Branch : Churchgate, 

Mumbai(01821). Bidder to indicate bid number and name of bidding entity in the 

transaction details field at the time of online transfer. Bidder has to upload scanned copy / 

proof of the Online Payment Transfer along with Technical bid. The bidder seeking EMD 

exemption, must submit the valid supporting document for the relevant category. Details to 

be submitted in ‘C-Folder Technical Attachments’ in the SRM system. 

 

EMD waiver is applicable for Micro and Small Enterprises (MSEs) registered with NSIC as 

per “Public Procurement Policy-2012” vide Gazette Notification dated 26.03.2012 based on 

submission of necessary supporting documents like NSIC /MSME Registration Certificate 

etc. Non-submission of NSIC/MSME Registration for EMD (if applicable) will result in 

rejection of the Technical Bids 

General Instructions with regard to EMD: 

 

a) Quotation submitted online without submission of EMD/EMD Exemption 

Certificate in-time will not be considered. 

b) EMD submitted in any other form will not be accepted and the offer is liable to 

be rejected. 

c) EMD lesser than Rs.37,500/- (Rupees Thirty-Seven Thousand Five Hundred 

Only) will not be accepted and the quotation is liable to be rejected. 

d) EMD of technical disqualified bidders will be returned.  

e) EMD does not carry any interest on return. 

f) Technical bids shall be opened on closing date i.e., 29/12/2023 @ 15.00hrs 
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Offers without EMD or EMD in the form other than the one specified or EMD with lesser 

amount shall not be considered and tenders will be rejected. No Interest would be paid on 

the Earnest Money Deposit.  

 

3. Completion Period: The period allowed for execution of the work is 04 (Four) Months 

from the date of Purchase order. 

 

4. Firms willing to participate in the tender may contact through  

e-mail: admin.srm@beml.co.in to obtain the user name and password for submitting the 

bids. The bidders have to submit their quotation ON LINE THROUGH SUPPLIER 

RELATIONSHIP MANAGEMENT (SRM) PLATFORM. All corrigendum, addenda, 

amendments, time extension etc., if any to the tender will be hosted on BEML website 

www.bemlindia.com only. Bidders shall regularly visit BEML’s website to keep themselves 

updated. No separate advertisement shall be published in the newspaper in this regard.  

 

5. Any queries/clarification / information / details regarding tender enquiry to be 

communicated through email Id: bemlpune@beml.co.in, jd1@beml.co.in and 

queries/clarification/ information/details will be accepted up to 03 (Three) days prior to the 

closing date of the tender. Phone No: 020-2767594 / 9964933744 

 

6.  Any queries related to submission of quotation may please be communicated through e-

mail: admin.srm@beml.co.in or the bidder may contact BEML SRM team at Phone 

No.080-22963269, 22963141. 

 

7. DIGITAL SIGNATURE: To participate in this e-tender, the bidder shall have a valid 

class III Digital Signature issued by Authorized Certifying Authority to submit bid in our 

SRM e-procurement system. 

 

8. The quantities shown against each item are only approximate and hence any reduction / 

increase thereof during the execution of work shall not vitiate the contract. The company 

does not bind itself to accept the lowest or any other tender.  

 

9. The tender shall remain open for acceptance for a period of 90 days from the date of 

opening of tenders.  
 

10. The tenderers shall visit the site and acquaint themselves with the conditions of the site 

prior to submission of tenders and no claims will be entertained later on the grounds of 

ignorance. 

 

11. Successful tenderer is required to employ qualified Engineer to supervise the work and 

they should be present when the work is under progress. 

 

12. The successful tenderer is required to sign the work order prepared based on the quoted 

rates placed on him by the Accepting Officer. 

 

13. The Accepting Officer reserves the right to place order as a whole or part of any item 

only as deemed fit. 

 

mailto:bemlpune@beml.co.in
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14. In case, the contractor / firm after quoting withdraw from the tender or refuse / delay in 

commencing the work or stop the work abruptly, their EMD will be forfeited. 

 

15. Bidders exempted from Earnest Money Deposit (EMD) shall submit exemption 

certificate from Competent Authority. 

 

Note: Bidder shall ensure that their EMD (DD/EMD Exemption certificate) is dispatched 

well in advance so that it reaches this office before the time and dates stipulated. Request 

will not be entertained for late receipt.  

 

18. The successful contractor shall execute the work as per timings allowed by Apartment 

Association and to coordinate with Apartment Association for any other matter related to 

this work until completion of work. Any charges viz., lift charges, cleaning charges etc, for 

shifting material, if any from Apartment association shall borne by the Successful 

contractor during the execution of work. 

 

Also, the successful contractor shall keep the Company indemnified against all losses and 

claims for injuries or damages to any person or any property whatsoever which shall arise 

out of or in consequence of the construction works from Apartment Association  

 

16. Conditional tenders are liable to be rejected.  

 

Thanking you 
 

Yours faithfully, 

for BEML Limited 
 

 

 

Deputy General Manager 

BEML Limited 

Pune-412101 
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TECHNICAL BID 

 

Mode of submission and Documents  
 

Sl. 

No. 

Nature of 

Bid 

Mode of submission Documents required to be 

submitted by the bidder 

A Technical 

Bid 

1) Through e-mode / BEML SRM 

Platform wherein 

Tenderers/bidders to submit their 

technical bids will be opened on 

closing date 29/12/2023 at 15:00 

Hrs in presence of the bidders, 

who wish to be present at the 

above venue. 

2) However, technical bids of 

those firms who meet the pre-

qualification criteria in all 

aspects will only be considered 

for further evaluation.  

The complete tender 

documents shall be duly 

filled, signed along with the 

company seal, scanned and 

upload the requisite 

documents as per the 

Eligibility Criteria in ‘C-

Folder Technical 

Attachments’ in the SRM 

system 

B EMD of 

Rs.37,500/- 

Details of EMD online payments / 

documents of MSME / NSIC 

(firms claiming EMD waiver) to 

be submitted in Technical Bid 

Details to be submitted in ‘C-

Folder Technical 

Attachments’ in the SRM 

system 

C Commercial 

Bid 

1) Through e-mode / BEML SRM 

Platform. 

2) The commercial bids of only the 

shortlisted / qualified 

Contractors will be opened. 

Commercial bid shall be 

submitted on BEML SRM 

platform. You are requested to 

submit your final amount on 

SRM system Items tab 

(inclusive of GST) and the 

break-up details (Bill of 

Quantities) to be uploaded as 

per the price bid format 

attached at ‘Notes and Price 

Attachments’. Please note that 

the duly filled price bid format 

to be uploaded only in the 

‘Notes and Price Attachments’ 

folder. The price break-up (Bill 

of Quantities) uploaded will be 

taken into consideration for the 

arrival of L-1 subject to 

arithmetical corrections if any. 
 

If the Commercial Bid is 

uploaded in C folders 

technical bid attachments, the 

bid will be summarily 

rejected. 
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ELIGIBILITY CRITERIA OF TECHNICAL BID 

 

In the Technical Bid, the firm has to furnish the following details / documents with regard to 

their experience etc: 

 

CREDENTIALS i.e., EXPERIENCE / FINANCIAL STATUS ETC. 

 

1. Financial Position: Average Annual financial turnover during the last Three (3) 

years, ending 31st March of the previous financial year, should be at least 30% of 

estimated cost. (i.e. Rs. 5,62,800/-). 
 

Details of Annual financial turnover during the last three (03) years, ending 31st 

March of the previous financial year.  

 

Financial Year       2020-21      2021-22       2022-23 

Annual turnover          

(Rs in Lakhs) 

   

Profit / Loss              

(Rs in  Lakhs) 

   

 
NOTE: Copies of the Audited Balance sheet along with the Profit and loss statement for 

the last Three (03) years duly certified by auditor shall be scanned and uploaded along 

with the technical bid. 

 

2. Experience: Experience of having successfully completed similar works (Civil 

works) during last Seven (07) years ending last day of month previous to the one in 

which applications are invited should be either of the following: 

 

(i) Three similar completed works costing not less than the amount equal to 40% of 

the estimated cost. (i.e. Rs.7,50,400/-) 

     Or 

(ii) Two similar completed works costing not less than the amount equal to 50% of 

the estimated cost. (i.e. Rs.9,38,000/-) 

     Or 

(iii) One similar completed work costing not less than the amount equal to 80% of 

the estimated cost. (i.e. Rs.15,00,800/-) 
 

Details of having successfully completed similar works (Civil works) during last Seven (07) 

years ending last day of month previous to the one in which applications are invited from 

any Government/Public Sector Undertakings/Large Private Organizations with Certificates. 

 

NOTE: Copies of the completion certificate issued by respective clients shall be scanned 

and uploaded along with the technical bid. If the completion certificate is from Private 

organization, the same shall be scanned and uploaded along with the technical bid along 

with TDS certificate. 
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3. The bidders are required to mention and submit copies of the following: 

 

(i) Please quote your PAN/GIR No.  

 (Registration Certificate of  

 PAN/PAN Card/GIR issued by the IT Authorities  

shall be scanned and uploaded along  

with the technical bid)  

(ii) Please quote your ESI No.  

 (Registration Certificate issued by  

the ESI Authorities shall be scanned  

and uploaded along with the technical bid)  
 

(iii) Please quote your PF No.  

 (Registration Certificate issued by  

the PF Authorities shall be scanned  

and uploaded along with the technical bid)  
 

(iv) Please quote your GST No.  

 (Registration Certificate issued by  

the GST Authorities shall be scanned  

and uploaded along with the technical bid)  
 

 

(v)  EMD details: Amount, Transaction No & date 
  

 

 

4. The commercial bids of the tenderer who have submitted the satisfactory documentary 

evidence for the above requirements shall be opened. The commercial bids of other tenderer 

i.e., who does not qualify in the Technical requirements will not be opened and EMD shall 

be refunded. 
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DETAILS TO BE FILLED/ UPLOADED BY THE PARTICIPATING FIRM 

(to be given on the Firm’s Company letter head) 

 

             

I / we hereby certify that all the information given above is factual. 

 

Signature with date of Authorized signatory  

 

Name: ________________________  

 

Designation: ___________________  

 

Firm’s Seal: ________________________ 

 
 

 

 

 

 

Sl. 

No. 
Description Details to be filled/uploaded 

1 Name of the Firm& Postal address for 

correspondence (With name of the 

Contact Person) with telephone number, 

fax and email id 

 

 

 

 

 

 

 

 

 

2 Bank Details like Bank account numbers 

& IFSC code with Banker’s Name, 

Address & Contact No.: 

 

 

 

Bank account numbers: -  

 

IFSC Code: 

 

Banker’s Name: -  

 

Branch Name:  

 

 

Address:-  

 

 

 

 

 

Contact Number:-  
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TENDER CONDITIONS ACCEPTANCE LETTER 

(to be given on the Firm’s Company letter head) 

 

To,  

The Deputy General Manager  

BEML LIMITED 

C/o Central Ordnance Depot  

Dehu Road 

Pune – 412 101. 

 

Dear Sir, 

Sub: Acceptance of terms and conditions of the tender 

Tender Reference No.6300038646 

 

I/We have downloaded / obtained the tender documents for the above mentioned 

“Tender/Work from the website(s) namely “Repair and Renovation of Company owned 

Flats No: 14 & 21 at Kunjban Society, Modern Colony, Shivaji Nagar, Pune” 

 

As per your advertisement given in the above-mentioned website(s). 

 

2.I/ We hereby certify that I/We have read entire terms and conditions of the tender 

documents from the page No.01 to 60 Which form the part of Contract agreement and I/we 

shall abide hereby the terms /conditions/clauses contained therein. 

 

3. The corrigendum issued from time to time by your department/organization to have also 

been taken into consideration while submitting this acceptance letter. 

 

4. I/We hereby unconditionally accept that the tender conditions of the above-mentioned 

tender documents / corrigendum in its totality/entirety. 

 

5. In case any provision of this tender are found violated, your department / organization 

shall be at liberty to reject this tender/bid including the forfeiture of the full said Earnest 

Money Deposit absolutely and we shall not have any claim/right against department in 

satisfaction of this condition. 

 

 

Date:       Signature with date of Authorized signatory  

 

Name: ________________________  

 

Designation: ___________________  

 

Firm’s  Seal:________________________ 
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UNDERTAKING 

 

(to be given on the Firm’s Company letter head) 

 
 
This is to certify that ________________________ (Name of the Firm) has not been 

banned / black listed / debarred from Trade by any Central /State Govt. Dept. / Autonomous 

Institution / PSUs in India as on the date of submission of the bid.  

 

 

I / we hereby certify that all the information given above is factual. 
 

   
Signature with date of Authorized signatory  

 

Name: ________________________  

 

Designation: ___________________  

 

Firm’s Seal:_____________________ 
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REVISED TENDER AND GENERAL CONDITIONS 
 

To,  

The Deputy General Manager  

BEML LIMITED 

C/o Central Ordnance Depot  

Dehu Road 

Pune – 412 101. 
 

Sir, 

 

I/We, the undersigned, do hereby tender to execute and fully complete the whole of the work 

set forth and described in the General Conditions, Specifications, Schedule of Prices and Bill 

of “Repair and Renovation of Company owned Flats No: 14 & 21 at Kunjban Society, 

Modern Colony, Shivaji Nagar, Pune”, in accordance with the terms, conditions and 

obligations therein contained. 

 

I/We, further agree to add to or deducting from contract sum, as the case may require, The net 

value of all deviations (additions and deductions) including non tendered items, of the value of 

work completed, shall not exceed 20% of the approved contract value and 40 %  in respect of 

any individual item, indicated in BOQ. The value of such additions and deductions being 

calculated upon the prices for similar work set forth in the accompanying Bill of Quantities, or 

if similar work in the opinion of the Engineer in charge be not included in the Bill of Quantities 

then upon the price set forth in the Schedule of Prices attached hereto or as otherwise provided 

in the Clause-15 of the General Conditions. 

 

I/We, also herewith send Rs __________ by Receipt/Draft as Earnest Money as required and to 

enter further into a contract with the Company for the execution of the said works in conformity 

with the aforesaid General Conditions, Specifications, both preliminary as well as Standard 

Schedule of Prices, and Bill of Quantities and the Drawing accompanying to all of which I/We 

hereby give………………………………….………………assent and concurrence. 

 

I/We, also undertake to complete and hand over the same in a satisfactory manner to the BEML 

Limited, or its authorized representative within the period stipulated from the date of 

commencement of the work in accordance with Para-8 of General Conditions of the Contract, 

signed, sealed and delivered by the said ……… this……..day of………… Two Thousand 

and…………………….. in the presence of: 

 

Yours faithfully, 

 

(SIGNATURE) 

 

WITNESS: 

 

1. 

2. 

Home address of the Contractor/Business Address: 

 

mailto:bemlpune@beml.co.in


           Serial Page No: 

 

BEML LIMITED                 
  (A Government of India Undertaking) 

C/o Central Ordnance Depot, Dehu Road 
PUNE -412 101 

Ph: +91 0202767594/9964933744 email: bemlpune@beml.co.in 
  

                                
         Signature of the Contractor(s) with seal 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Serial No.  
 
 
 
 
 

13 

 

 

GENERAL CONDITIONS 
 

(UNDER WHICH THE WORKS HEREINAFTER DESCRIBED ARE TO BE PERFORMED) 

1. INTERPRETATION CLAUSE: 

 

In these General Conditions and the Specifications attached, the word ‘COMPANY’ 

shall be held to mean ‘BEML LIMITED’, the work ‘CONTRACTOR’ shall be held 

to mean one or more contractor or contractors jointly or generally engaged in the 

works to which these General Conditions and the specifications relate, and shall 

include his/their heirs, executors and administrators. The word ‘ENGINEER-IN-

CHARGE, shall be held to mean a Member of the staff of the BEML to supervise 

the work. The expression ‘SITE OF WORKS, shall be held to mean the extent of 

land which the Company places at the disposal of the Contractor from time to time 

for the purpose of executing the contract works.  The word ‘DRAWINGS’ shall be 

held to mean ‘THE PLANS, SECTIONS, ELEVATIONS AND DETAILS OF 

WORKS’ annexed to the contract and such further drawings, as the Engineer in 

charge may issue from time to time during the progress of the works and shall be 

held to include tracings and photographic prints. The word SPECIFICATIONS shall 

be held to include the tender General Conditions, Specifications, Schedule of Prices 

and Bill of Quantities. 
 

2. SUFFICIENCY OF PRICED BILL OF QUANTITIES AND TENDER:  

 

On the acceptance of this tender, the contractor shall forthwith satisfy himself as to 

the correctness and sufficiency of his tender for the works as well as all prices stated 

in the Bill of Quantities and the schedule of Prices and within SEVEN DAYS of the 

acceptance of his tender, he shall sign the contract which shall be construed and 

taken as an acknowledgement on his part of his complete satisfaction and 

acquiescence in the sufficiency of the prices. The amount of the tender shall be the 

sum at which the contractor engages to execute whole of the works set-forth in the 

Bill of Quantities, the contractor shall submit to the company, with his tender both 

Schedule of Prices and Bill of Quantities upon which the tender has been based fully 

and completely priced. Items left unpriced in the bill of Quantities shall be held to be 

included in the prices for other items of the work. 
 

3. CONTRACTOR TO EXECUTE CONTRACT WITH THE COMPANY:  

 

The successful contractor shall within SEVEN DAYS of the acceptance of his 

tender enter into and execute a formal indenture of contract to be prepared by the 

Company’s Solicitor. The contractor shall not be entitled to make any charges for 

perusal of the contract.   
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4. CONTRACT NOT TO BE ASSIGNED OR UNDERLET AND CONSEQUENCE 

OF GRATUITIES BEING GIVEN: 

 

The contractor shall not assign or make over the contract to any other person, or 

underlet it, or make a sub-contract with any workmen or workman for the execution 

of any part of work(s), but shall employ his own workmen for the labour thereof, 

who shall be paid by him in wages by the day. And in case the Contractor assigns or 

makes over the contract, or underlet or make sub-contract, contrary to this clause or 

either himself or his agents give any gratuity to any employee of the Company, the 

company shall be at liberty to terminate the contract. 
 

5. TENDER OR AGREED RATE: 

 

The contractor shall agree not to petition for revision of rates tendered for by him 

under any circumstances at any stage of the work, either during execution or when 

the final claims are settled. 

 

6. In the event of anything evidently necessary to the due and complete performance of 

the works being omitted to be shown on the drawings or described in the 

specification or being omitted from the Bill of Quantities through oversight or error, 

the contractor shall, not withstanding, execute (in the most perfect manner) all such 

works the same as if they had been severally shown, described and included without 

being entitled to make any extra claim or charge. 

 

7. The contractor shall satisfy himself or shall be deemed to have satisfied himself as to 

the nature of the sub-soil, the three dimensions, levels, character and nature of  all 

roads, existing drains, sewers, water, gas or other mains, electric cables and other 

things as regards any connection they may have with the works the subject of the 

contract, and he shall also inspect the site of the works and surroundings, the means 

of access there to  and egress therefrom and shall  generally obtain his own 

information on all matters and things which can in any manner influence his tender, 

No claims for extra works otherwise will be allowed in consequence of any 

misunderstandings, error or incorrect information on these points, or of any other in-

accuracies in reference thereto, which  may appear on the drawings, or in the 

specification, nor shall the contract be nullified in consequence of any such 

misunderstanding, error incorrect information or in-accuracies.  

 
8. ENGINEER IN CHARGE’S ORDERS TO COMMENCE WORKS AND AS TO 

NON-DELIVERY OF SITE:  

 

The Contractor having signed the contract, the Chief Engineer will forthwith give 

him notice to commence the works and the contractor shall upon receipt of such 

notice, commence the works and carry them on at such point and points and in such 

portions as the Engineer in charge may direct. 

 

The Company shall, with the Engineer in charge written order to commence the 

works, give to the contractor, the use of so much of the site of works, as may in the 

opinion of the Chief Engineer be required in order to enable the contractor to 
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commence and continue the construction of the works, and shall from time to time  

as works proceed give the contractor the use of such further portions of such site as 

the Engineer in charge may from time  to time consider proper in that behalf, but the 

non delivery in  manner  aforesaid of the use of such site or  any portion thereof 

shall not vitiate or affect the contract, nor any provision contained in the 

specification nor entitle the contractor to any increased allowance in respect of 

money. 

 
9. SETTING OUT WORKS AND NOTICES:   

 

The Contractor shall set out the whole of the works and be responsible for the 

correctness of the position, levels and dimensions of the several works, according to 

the drawings and written instructions of the Engineer in charge. If at any time during 

the progress of the works any error shall appear or arise in the position, levels or 

dimensions of the several works, the contractors on being required to do so by the 

Engineer in charge, shall at his own expense remove and amend the works to the 

satisfaction of the Engineer in charge, not-withstanding that he may have been 

assisted by Engineer-In-Charge in setting out the same. The contractor shall observe, 

perform and comply with the requirements of all statutes and byelaws and shall also 

serve notice on the authorities having control of the road surfaces before the same 

are broken up and he shall likewise serve notices on the owners of the sewers, 

drains, water, gas or other mains, electric cables and other things which may be in 

any way affected by the execution of the contract work. 

 
10. TIME OF WORKING (APPLIES ONLY FOR FACTORY AREA): 

 

As the entry and exit of the workmen into the factory area is controlled by the 

Security Authorities of the Factory, the contractor should strictly adhere to the 

timings of entry and exit, laid down by the authorities and the rates quoted are 

deemed to include for this provision. 
 

11. NIGHT WORKS: 

 

The works shall be carried on day and night continuously without extra charge. If 

bad or treacherous ground be met with or if there be any other causes whatsoever, 

which in the judgment of the Engineer-In-Charge, requires, it, but no work shall be 

carried on in the night without the knowledge and sanction of the Engineer-in-

charge. 

 

12. WATCHMEN, LIGHTS, ETC., TO BE PROVIDED BY THE CONTRACTOR: 

 

The Contractor, shall at his own cost provide night watchmen to all parts of the work 

where necessary required by the Engineer-in-charge. He shall also keep all open 

trenches, excavation or other dangerous places properly and sufficiently lighted 

between sunset and sunrise, and shall provide and fix proper fencings and boarding 

and temporary bridges to protect and assist the public traffic. The contractor shall 

also at his own cost erect temporary fences on the site of works where required by 

the Engineer-in-charge. 
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13. TEST MATERIALS: 

 

All the materials to be used in and on every part of the works shall be subjected from 

time to time to such tests as the Consultant and Engineer in charge may direct. Such 

tests shall be performed at the expense of the contractor but the Company shall 

refund to the Contractor the actual cost of testing any of the materials which are 

proved to conform with the conditions of the specifications but the samples shall be, 

in all cases, selected by the Engineer in charge, and supplied by the contractor as 
part of the contract. If, at any time, any materials so tested is not equal to the test for 

such materials, hereinafter specified, the same shall be removed from the site of works, 

and other materials substituted therefor, but in the absence of any specified test, the 

decision of the Engineer in charge, shall be final as to whether the said material or 

materials shall be used in the works, or forthwith removed and other materials 

substituted. 
 

14. MATERIALS, TOOLS ETC., BROUGHT ON TO WORKS TO BECOME 

PROPERTY OF COMPANY DURING CONTINUANCE OF CONTRACT: 
 

All materials, tools, implements and other things brought by the Contractor upon 

Company’s works shall there upon become and shall continue to be the absolute 

property of the Company and be considered in its possession, the Contractor having 

only the right of using the same for the purpose of the contract. After the works have 

been completed and all obligations under the contract duly fulfilled, the Company 

shall return to the Contractor the tools, implements and surplus or waste materials 

then remaining upon the Company’s works to be removed by him forth-with and 

cleared away. Nevertheless, the Company shall not at any time be liable for the loss 

of any of the said materials, tools, implements or other things but the whole of this 

liability shall fall upon the Contractor, the same as if they had remained in his 

possession. 
 

15. POWER TO VARY WORKS: 
 

The Company shall have full power and authority from time to time, and at all times, to 

order works additional to the contract, and to make and issue such further drawings and 

to give such further instructions and direction as may appear necessary or proper for the 

guidance of the contractor and the good and sufficient execution of the contract, and the 

contractor shall receive, execute, obey and be bound by the said further drawings, 

instruction and directions, according to the true intent and meaning thereof and as fully 

and effectively as though they had accompanied, or had been mentioned or referred to in 

the original drawings and specifications. The company shall also have power to vary or 

alter the levels or position of any of the works, the subject of this contract, or may order 

any of the works contemplated thereby  to be omitted with or without the substitution, of 

any other works in lieu thereof, or may order any work, or any portion of work executed 

or partly executed , to be removed, changed or altered, and if needed that other work 

shall be substituted in lieu thereof and the difference of expense occasioned by any such 

increase, diminution or alterations so ordered and directed shall be added to or deducted 

from the amount of the contract agreeable to the prices for similar works set forth in the 

Bill of Quantities, or failing which the Schedule of Prices attached hereto, and in the 

absence of any such similar work being scheduled, the Engineer in charge shall  
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determine the amount to be paid for such additions or deductions. The company will in 

no case become liable to the payment of any charge in respect of any such conditions, 

alteration or deviations, unless the instructions for the performance of the same shall 

have been given in writing and signed by the Engineer in charge ,, nor unless such 

instructions distinctly states that the matter thereof is to be subject of an extra or varied 

charge, in the form of an order hereinafter set forth nor unless the claim thereof  shall be 

made in writing, signed by the Contractor and in the form of claim herein as set forth 

and properly filled up nor unless such claim  be make within the week in which the 

work is executed and materials used, and before the same shall have been placed out of 

view, or beyond check of measurement, nor unless the value of any altered or varied 

works, or any further works shall wherever practicable have been determined  and 

settled before such altered, varied or further works shall have been commenced. Such 

value in case of dispute shall be ascertained by the Engineer in charge ,, who shall 

determine in all cases whether such previous determination and settlements were 

practicable or not, and  in all the cases where he shall consider the same to have been 

practicable, the contractor shall not be entitled to make any claim in respect of such 

altered, or varied or further works if it shall, in the opinion of the Engineer in charge ,, if  
any special instance become necessary to execute any additional or substituted work, 

either wholly or in part by the day the claim therefor, shall not be recognized unless the 

contractor shall have delivered to the Engineer-in-charge , within one working day, and 

so on from day to day a true and  exact list of the name, occupations, time and wages of 

the several workmen  engaged during the previous day on any and every such works in 

respect of when a charge ‘BY THE DAY’ is intended to be made in the next succeeding 

weekly claim of contractor, Nevertheless, no charge ‘BY THE DAY’ shall be made 

unless, in the opinion of the Engineer in charge, it is impracticable or unreasonable to 

determine the value of the amount of work in manner otherwise provided for in these 

general conditions. All such instruction given by the Engineer in charge , shall be in the 

following form or as near there to as may be: 
 

ORDER No:       CONTRACT No.  
 

In pursuance of clause-15 of the General Conditions of contract and subject as there in 

mentioned, we request you to perform the under mentioned at the under mentioned 

price, namely : 
 

SUCH WORK                     ADDITIONAL TO          WORK INCLUDED 

BEING IN   SUBSTITUTION FOR     IN THE 
 

tender, and we request you to omit the under mentioned work at the under mentioned 

prices, viz. 
 

DATE:     
 

SIGNATURE OF THE 

ENGINEER-IN-CHARGE. 
 

AND every claim shall be made in the following form: 
 

CLAIM No: ____________________CONTRACT No._____________________ 
 

Contractors claim under and subject to Clause-18 of the General Conditions of Contract 

for the week ended Saturday the ____________________________ day of 

__________________________ in respect of other than contract work. 
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Work 

Claimed 

For 

 

 

 

Number 

Of 

Engi- 

neer’s 

Order 

Price of 

Similar 

Work in 

Bill of 

Quantity of 

Schedule. 

Where no 

Similar 

Work in 

Bill of 

Quantity 

Of Schedule. 
Amount 

claimed Rs. 

 

Quan- 

titiy in 

Mtrs. 

 

Des- 

crip- 

tion. 

Number/ 

Number 

of items 

Value  

of  

Item. 

Schedule  

Price of 

Labour. 

_____________________________________________________________________________ 

DATE:     SIGNATURE OF THE CONTRACTOR ‘S                                                                               

The claim shall be delivered to the Engineer-in-charge , for his examination before 

being transmitted by him to the Chief Engineer and shall be subject in all respect to 

the consideration, ratification and correction of the Chief Engineer who shall be at 

liberty to decide whether any such claim entitle the Contractor to any, and if so, 

what extra charges, according to the true meaning and intention of the specifications, 

and whether any and what allowance shall be made to the company in respect of any 

work or obligation to be performed under the contract and from the performance of 

which the contractor may be or become directly or consequently relived by reasons 

of any such additional or substituted works. 

 

16. SUSPENSION OF WORK: 

 

The Contractor(s) shall suspend the execution of work or any part or parts thereof 

whenever called upon in writing by the Chief Engineer to do so and shall not resume 

work thereon until so directed in writing by the Chief Engineer. The Contractor will 

be allowed by the Chief Engineer an Extension of time (not less than the period of 

suspension) for completion of the item or group of items of work for which a 

separate period of completion is given in the contract and of which the suspended 

work forms part but not other claims in this respect for completion or otherwise, 

however, shall be admitted. The contractors shall have no claim to any payment of 

compensation or otherwise, whatsoever on account of suspension of work. 
 

17. WORKS TO BE EXECUTED IN APPROVED MANNER: 

 

The works, the subject of the contract, specified and provided for or that they may 

be necessary to be done to form and complete any part thereof, shall be executed and 

completed in the best substantial manner, with materials of the best and most 

approved quality of their respective kinds agreeable to the particulars contained in or 

implied by the specification or as referred to and represented by the drawings and 

memoranda thereon or as referred to by any of the said further drawings and 

memoranda thereon or as referred to by any of the said further drawings, instructions 

and directions and shall be to the full satisfaction of the Engineer in charge ,. The 

Engineer in charge, shall have full liberty at all reasonable time to inspect and 

examine the works, materials and workmanship, and may every such time reject any 

or all of such works, materials and workmanship which to him/them or either of 

them may appear defective, unfit or improper for the several purposes to which they 
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are applied, or intended to be applied, or as not in accordance with the specification 

or the said drawings, memoranda, instruction or directions respectively. 
 

18.  WORK TO BE CARRIED ON WITH EXPEDITION FAILING WHICH THE 

COMPANY MAY EMPLOY OTHER CONTRACTOR WITHOUT VITIATING 

THE CONTRACT: 

 

The Contractor shall commence to carry on the works with due diligence, and as 

such expedition as the Engineer in charge, may reasonably expect, having regard to 

the specified time of completion of the whole of the works. In case the contractor 

fails to do so, or neglect  to provide proper and sufficient materials, or to employ a 

sufficient  number of workmen to execute the work, then the company shall have 

full power, without vitiating the contract, to take the works wholly or in part out the 

hands of the contractor to engage or employ any other person or workmen to procure 

all requisite materials and implements for the due execution and completion of the 

said works, and the cost and charges incurred by the company in so doing shall be 

ascertained by the Chief Engineer and be paid for or allowed to the company by the 

contractor and it shall be competent for the Company to deduct the amount of such 

costs and charges along with overheads out of any sum or sums due or to become 

due from the company to the contractor under this or any other contract. 

 

19. INFERIOR MATERIALS OR WORKMANSHIP TO BE AMENDED:  

 

The materials as well as the workmanship and finish of the whole of the contract 

works shall be best of their kind and should any materials be brought upon the site 

of works or on any land or property of the company or on the places where the 

operations are being carried out in connection with the works, which in the judgment 

of the Engineer in charge , is of an inferior description and improper to be used in 

works, the said materials shall be removed. All inferior workmanship or finish shall 

be amended by and at the cost of the contractor forthwith, or within such  period or 

periods as the Engineer in charge , may direct, and the contractor shall pull down, 

amend and reconstruct any work he may have erected upon an insecure or 

insufficient foundation or that he  may have insufficiently secured and protected 

against immediate and future injuries, whether arising or likely to arise in future 

from weight, pressure action of  water or otherwise, on being required to do so by 

the Engineer in charge ,. Incase the contractor neglects or refuses to remove such 

materials or comply with such directions it shall be lawful for the Chief Engineer, on 

behalf of the company and by its agents, servants  and workmen to remove the 

materials and amend  the workmanship and finish, so objected, to, or any part 

thereof, and to replace the same with such other materials, workmanship and finish 

as shall be satisfactory to the company and on the certificate of the Chief Engineer to 

deduct the expense thereby incurred, or to which the company may be put or be 

liable or which may be incidental thereto, from the amount of any sum or sums due 

to or become due to contractor, or to recover the same by action at law or otherwise 

from the contractor as the company may determine. 
 

When it is apparent to the Chief  Engineer that defects  exists in the work, or that 

damage or accident has occurred to the works, or that the works are not upheld or 
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maintained in good sound and water right conditions, or repair or in working order, 

but the cause thereof is not apparent, a general requisition in writing by the Chief 

Engineer to the contractor to amend, make good or maintain the works in sound, 

perfect and water tight conditions shall be under no obligation to specify the work or 

repair, but such requisition  shall be conclusive evidence against the contractor that 

he is not performing his obligations under the contract. 
 

20. EMERGENCY POWERS: 

 

In the event of any accident or failure occurring in or on the works, which, in the 

opinion of the Chief Engineer requires immediate attention either during 

construction or during the period of maintenance the company may by their own or 

other workmen make necessary repairs at the expenses of the contractor. 

 

21.   OPENING TO BE MADE FOR EXAMINATION OF WORKS: 

 

Should Engineer-in-charge require it for their more perfect satisfaction, the 

contractor shall at any period during the continuance of the contract, pull down any 

part of the work and make such openings, as to such extent through any part of the 

said work as the Engineer-in-charge, may direct and the contractor shall make such 

works good again to his or their satisfaction. Should the work be found faulty in any 

respect, the whole of the expenses thereby incurred shall be defrayed by the 

contractor but if otherwise by the company. 
 

22.  PRECAUTIONS AGAINST INJURY TO PROPERTY ADJACENT TO THE 

 WORK IN PROGRESS: 

 

The contractor shall take special care, by the erection of temporary fences and by 

every other means which circumstances may render necessary, to prevent all injury 

and damage to or trespass upon the lands, roads, fences or property adjacent to the 

site of works and shall confine the passage of his workmen to existing public roads, 

foot paths. He shall likewise pay and satisfy all claims whatsoever and from 

whomsoever, for temporary occupation, way-leaves, damages, the trespass or 

otherwise, in reference to the said lands, roads, fences and property adjacent and 

bear the company harmless from any and all such claims. If any greater extent of 

land than the site of work be required by the contractor for his operations, he shall 

obtain and occupy the same at his own cost and charge. 
 

23.   PRECAUTIONS AGAINST ACCIDENTS OR INJURY: 

 

The Contractor shall, at his own expense, shore, sling, protect, support, alter, restore 

make good and maintain as may be necessary, all buildings, water and gas pipes, 

sewers, drains, electric cables and other things which may be disturbed, exposed or 

injured during the execution of works or in consequence of the execution  of the 

works and shall  also provide any extra timbering which may be temporarily  

required and all labour in fixing and removing the same and shall, at his own 

expenses provide for the continuous use of all  buildings, pipes, sewers, drains 

electric cable, water sources and other things, the use of which may be liable to 

mailto:bemlpune@beml.co.in


           Serial Page No: 

 

BEML LIMITED                 
  (A Government of India Undertaking) 

C/o Central Ordnance Depot, Dehu Road 
PUNE -412 101 

Ph: +91 0202767594/9964933744 email: bemlpune@beml.co.in 
  

                                
         Signature of the Contractor(s) with seal 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Serial No.  
 
 
 
 
 

21 

interruption during the progress of the work.  The Contractor shall at his own 

expense restore all such buildings, water and gas pipes, sewers, drains, electric 

cables and other things to the satisfaction of the owners thereof and he shall like 

wise, at his own expense, construct and maintain such works as may be necessary 

for the due permanent support of all such buildings, pipe, sewers, drains, electric 

cables and other things met with in the construction of works, and shall indemnify, 

save, harmless and keep indemnified, the Company and its officers from and against 

all action, suits, claims, penalties, liabilities, cost,  expenses and demands 

whatsoever, by reasons or on account of damage to such buildings, pipes, sewers, 

drains, electric cables and other things whether caused by the execution of the 

contract works or in the insufficiency of the aforesaid permanent support.  The 

Company may deduct the expenses thereby incurred or to which the Company or its 

Officers may thereby be put or be liable or which may be incidental thereto from, 

the amount of any sum or sums due or to become due to the contractor or may 

recover the same by action at law or otherwise from the contractor and the Company 

may compromise any such action suits or other proceedings, or such terms as it shall 

see fit and contractor shall thereupon forthwith pay the Company the sum or sums 

paid by the Company upon the occasion thereof, and shall in every case pay such 

sum or sums as shall fully indemnify the Company according to the present 

stipulation. 

 

24.   COVERING OF CONSTRUCTION SITE:   

 

The Contractor shall, at his own expense, make arrangements to cover/wrap the 

construction site in mesh material of green color to prevent the dust from the 

escaping into the adjoining Properties or premises and atmosphere and also to 

prevent accidental fall of debris onto the people. The contractor at his own expense 

should make arrangements to remove the cover after completion of the work. 

 
25.   ROYALTIES:   

 

The Contractor shall be liable to pay all royalties chargeable on Government or 

Company materials required for the work. 
 

26.  REJECTED MATERIALS:   

  

All rejected materials will at once be removed from site by the contractor to such 

distance as may be desired, failing which the company after giving three days notice 

in writing may do so and recover the cost of removal from the contractor. 

 

27.  COMPANY’S PLANT:  

 

No Company’s plant, materials or Labour will ordinarily be lent or hired to the 

contractor. Exceptional cases must have the approval of the company in writing. 
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28.  SCOPE OF COMPLETION:   

 

Completion includes completion of all work in accordance with the plans and 

specifications, removal of all yard mess accumulated during construction, levelling 

and cleaning up the site and generally cleaning the whole building or works. 

 
29.  FINAL MEASUREMENTS TIME:  

 

The final measurement must invariably be preceded by a thorough remeasurement of 

the whole of the work, performed which will be made by the company’s authorized 

representative and at which the contractor or his accredited agent must be present. 

For this purpose, a written notice will be sent to him at least THREE DAYS before 

the date fixed for the measurements, appointing the day, hour and place of meeting. 

Should he not attend to this the measurements will proceed without him, and he will 

be precluded from making any protest.   
 

30. If a dispute arises between the company and contractor as to the quantity or quality 

of work, performed, involving sum larger than Rs.500.00, the contractor may appeal 

in writing to the company for remeasurement or reappraisal, as the case may be. If 

the company considers that Contractors claim is valid, they may appoint an officer, 

other than the Officer who made the final measurement and inspection vide 

Paragraph-28 above, and his report shall be considered as final and binding on the 

contractor. The Contractor shall have a representative present when the 

remeasurement or the appraisal is being made. 
 

31.  ATTENTION:   

i) Time will be the essence of the contract and the contractor is to complete the 

whole of the work in the time stated in the tender, subject to the schedule of 

conditions. 

 

ii) The contractor is to provide at all times during the progress of work and the 

maintenance period proper means of access, with ladders, gangways, etc., 

and the necessary attendance to move and adopt as directed for the 

inspection of their representative (no separate rate will be allowed). 

 

iii) The Contractor is to keep all persons under his control and within the 

boundaries of the site and he will be held responsible for the care of the 

works generally until their completion including all works executed and 

materials deposited in the sites by himself or suppliers, together with all risks 

arising from weather, carelessness of operatives, damages or loss by thefts or 

by any other cause, and is to allow for all necessary watching and protective 

lighting. 

 

32. LABOUR ACTS: 

 

i. The Contractors shall employ labour in sufficient number to achieve the 

required rates of progress and quality to ensure best workmanship of the 

degree required under various specifications and to the satisfaction of 

mailto:bemlpune@beml.co.in


           Serial Page No: 

 

BEML LIMITED                 
  (A Government of India Undertaking) 

C/o Central Ordnance Depot, Dehu Road 
PUNE -412 101 

Ph: +91 0202767594/9964933744 email: bemlpune@beml.co.in 
  

                                
         Signature of the Contractor(s) with seal 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Serial No.  
 
 
 
 
 

23 

Engineer-in-charge. The contractors shall remain liable for the payment of all 

wages or other remunerations to his labourers or employees under the 

Payment of Wages Act 1936, Minimum Wages Act 1948, Employers 

liability Act 1938, Workmen’s Compensation Act 1923, ESI Act 1948, or 

any other Acts or enactments relating there to and rules framed there under 

from time to time. In the event, the contractor fails or neglects to pay any 

amount due by him under the workman’s compensation Act, ESI Act or 

other Labour Laws, the Company is entitled to withhold the same from any 

other amount payable by it to the contractor and remit the same to the 

authority concerned and such payment shall be binding on the contractor. 

 

ii. In the event of contract, the contractor shall be responsible for implementing 

the provision of the contractor Labour Act in to and also responsible for any 

repercussions arising there from for non-compliance thereof. 

 

iii. The intending tenderers should quote their organization registration/code 

numbers for the registration with ESI/PF Authorities. It may be noted that 

other things being equal, preference will be given in the acceptance of tender 

to firms having independent registration with ESI/PF Authorities. 

 

iv. BEML shall arrange to recover from the contractors bills requisite amounts 

of both Employer’s and Employee’s contribution for both ESI and PF 

calculated on the basis of 25% of the value being taken as the labour cost and 

recover such amounts from the respective bills and keep the same in 

suspense account. On production of requisite documentary evidence 

supporting payment of ESI/PF Authorities/supported by the acquaintance 

rills, the amount earlier recovered from contractor’s bills shall be paid duly 

adjusting the shortfall in remittance, if any. 

 

v. In the event of any accident/injury/disablement, the contractor shall arrange 

to pay the requisite compensation legally payable to the concerned 

employee/dependents and also indemnify to BEML in case of any claim 

arising therefore later. 

 

vi. CONTRACTOR should employ only ESI Registered workmen on any item 

of work. If contractors have workman who have not yet been Registered 

under the ESI they should ensure that the workers have been duly registered 

before   employing them in work. 

 

vii. CONTRACTORS should produce his MUSTER ROLL duly certified by 

Engineer-in-charge once in a month say before 5th of each month to the Pay 

roll section, so that the ESI amount can be ascertained and 

recovered/payment obtained irrespective of the fact whether work order is 

issued or not. 
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viii. If there is any default on the part of the contractor, an estimated amount 

towards ESI liability including the would-be penalty/damage, will be 

recovered by the company from the bills of the contractors. 

 

ix. CONTRACTORS should maintain all registers and records required for ESI, 

PF Payment of wages, etc., under the statutes and produce them for 

verification as and when called for by company inspecting Authorities. 

 

x. THE contractor shall disperse the wages to the workmen in the presence of 

the authorized representative of the company. 

 

xi. CONTRACT Labour (Regulation and Abolition) Act 1970 under section 12 

and Rule 21 prescribes that every contractor who employs labour for 

executing contract works should obtain license from Labour Authorities to 

carry out any works contract, so that the labourers employed by the 

contractor are not deprived of the facilities provided under the Act. Such 

license shall be produced to BEML Authority before commencement of the 

work. 

 

33. TRAINING APPRENTICES:  

 

The CONTRACTOR shall comply with the provision of the Apprentices Act 1961 

and the rules and order issued there under from time to time. If he fails to do so his 

failure will be a breach of contract and the Accepting Officer may in his discretion 

cancel the contract. The contractor shall also be liable for any pecuniary liability 

arising on account of any violation by him of the provision of the Act.  

 

34. FAIR WAGES: 

 
The Contractor shall not pay less than fair wage to labourers, workmen engaged by him on 
the work.  Fair wages means wage for the various categories of labour, workmen, fixed from 

time to time by the labour authorities of the area.  The contractor shall ascertain the 

minimum fair wages prevailing in the area before submitting his tender.  The Contractor 

should also abide by labour regulations in regard to the payment of wages, wage period, 
fines and deductions from wages, maintenance of wage book, wage slip, publication of 

scales of wage and other terms of employment, inspection and submission of periodical 

returns and all other matter relating to labour rule in force. 
 

35. DISPUTE RESOLUTION AND JURISDICTION: 

 
All disputes or differences whatsoever arising between the parties out of or relating to the 

construction, meaning and operation or effect of the contract or the breach thereof arising 

during the progress of work or after completion or abandonment thereof shall be mutually 
discussed and settled amicably by conciliation Committees/ Councils comprising of 

independent subject experts constituted by BEML,  failing which, the dispute shall be 

settled by arbitration consisting of  sole arbitrator appointed by the Company in accordance 
with the provisions of Arbitration and Conciliation Act 1996 and the arbitration proceedings 

shall be conducted at the place of awarding of original contract.  
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The court at the place of awarding of contract only shall have jurisdiction to entertain any 

dispute/matter relating to the contract  
 

In case of any dispute between the Company and any other Public Sector / Government 

department relating to the interpretation and application of the provisions of the contract, 
such disputes / differences shall be referred by either party to the arbitration of one of the 

arbitrators in the Department of Public Enterprises. The Arbitration and Conciliation Act, 

1996 and amendment thereof shall not be applicable to this clause. Any party aggrieved by 

such award, shall make further reference to the Ministry of Law and Justice, Government of 
India. 

 

In case BEML challenges the Arbitral Award passed against it, 75% of the award may be 
paid to the contractor / concessionaire against Bank Guarantee without prejudice to the final 

order of the Court in the matter under challenge. The payment may be made into a 

designated Escrow Account with the stipulation that the amount so released  will be used, 
first, for payment of lenders’ dues, second, for completion of the project and then for 

completion of other projects of BEML, as mutually agreed / decided. Any balance 

remaining in the Escrow Account subsequent to settlement of lenders’ dues and completion 

of projects of BEML, may be allowed to be used by the contractor / concessionaire with the 
prior approval of the lead banker and BEML. 

 

In case the subsequent court order required refund of the money paid by BEML to the 
contractor / concessionaire against Bank Guarantee, the amount shall be refunded by the 

contractor / concessionaire along with appropriate interest. The rate of interest on such 

refund amount shall be decided by BEML keeping in view the cost of capital to BEML or 

the rate of interest provided for in the Contract Agreement or the rate of interest awarded 
under the Arbitral Award under challenge. 
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REVISED SPECIAL CONDITIONS  

 

1. The tender shall remain open for acceptance for a period of 90 days from the date on 

which the tenders are due to be submitted. 

 

2. The contractor shall visit the site to acquaint himself with site conditions and study 

the drawings and specifications in detail prior to tendering, and no claims will be 

entertained later on the ground of ignorance or otherwise of the conditions under 

which the work shall have to be executed.  
 

3. The contractor shall arrange for at least one qualified Engineer with experience in 

similar construction work to be at the work spot through out the period of 

construction to ensure correct undertaking and execution of the work as per 

drawings and specifications. 

 

4. The setting of the building shall be done by the contractor himself. All 

measurements shall comply with the dimensions noted on the drawings if any. The 

contractor shall construct centre line pillars and Bench Marks wherever necessary at 

his own cost and the setting out shall be got checked, approved and certified by the 

Engineer-in-charge before execution of the work. 

 

5. Foundations shall generally conform to the dimension indicated on the drawings, 

unless the nature of soil after excavation examined by the Engineer-in-charge, of 

works necessitates modifications. The foundation trenches for RCC columns and 

walls after excavation indicated on the drawing shall be got inspected, approved and 

certificated by the Engineer-in-charge of works before laying concrete. 

 

6. Provision shall be made during the progress of work for embedding Electric 

conduits etc., wherever necessary as directed. Openings shall be left for service 

lines, machine foundations, as required and as per instructions of the Engineer-in-

charge. 

 

7. Care shall be taken in execution of work not to damage service lines etc., coming in 

the way of construction. If any damage is caused in the lines, the cost of replacing or 

repairs shall be borne by the contractor. 

 

8. CONTRACTOR(S) shall provide himself/themselves with requisite number of 

welding sets, mixers with hoppers, vibrators builders hoist, Tools, meters and testing 

equipments, transport vehicles, etc., required for the complete satisfactory execution 

of work. 

 

9. WATER:  

 

While Company shall make all endeavors to supply water to the Contractors on a 

chargeable basis, the Contractors should examine the possibility of making their 

own arrangements for the water required for construction activities. It is suggested 

that the Contractors could drill required number of boreholes from where available 

water could be used by them by pumping the same for the Construction activities. In 
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such a case, the borewell sunk by the Contractors shall remain the property of the 

company. After completion of the work, the Contractors will not be charged for the 

water which he consumes from such bore wells. 
 

i) If the nature of the soil encountered with demands the use of casing pipes for 

the borewells, the contractor has to provide casing pipes to enable him to 

draw water from the borewell, and the contractor shall hand over the 

borewell with such casing pipes to the company for which no extra payment 

would be made. The contractor could however with draw the pumping sets 

and other accessories used by him for pumping water out of the bore wells. 

 

ii) Where the contractor does not draw water from company’s source and makes 

his own arrangement for water required for the work, as certified by the 

Engineer-in- charge, then no recovery shall be effected from the contractor’s 

bill. 

 

iii) In Case company supplies water for construction purpose, water shall be 

supplied at a single point as near as possible to the work spot, from which the 

contractor has to draw his own distribution system. The following procedure 

shall be followed for recovery of the cost of water so consumed by the 

contractor. 
 

iv) Based on the meter readings recovery shall be affected at the prevailing rates 

of Pune Water Supply Board/Apartment association. 
 

v) In Case contractor is not able to install a meter due to various circumstances 

or the meter fixed mal-functions, and he continues to draw water supplied by 

the company, the recovery towards water shall be effected based on the 

quantity of water consumed which would be assessed as follows: 

 

a) For Building works involving excessive use of cement like construction 

of buildings, Hangars, Concrete hard standing, etc., consumption of 

water will be calculated at the rate of 455 liters per bag of cement 

consumed for the work (including wastage) and this consumption shall 

be charged as per rates stipulated in the contract. 
  

b) For such works where consumption of cement is negligible like 

construction of Roads, and this consumption of the water shall be at the 

rate of 0.5% of the value of the contract as per the final bill. 

 

c) The water supplied by the company shall be used only for bonafide work 

as directed by Engineer-In-charge, 
 

10. POWER SUPPLY TO THE CONTRACTORS:  

 

Electricity required for the work may be arranged by the contractor at his own cost. 

However, it may be provided at a nearest point by BEML on request based on availability at 

the prevailing rates supplied by Pune Electricity Board and the amount will be recovered 
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from the contractors running bills. If necessary the contractor may install a separate energy 

meter at his own cost. However, contractor has to make his own arrangement to work 

during power failures/non-availability of power. Non-availability of power will not be a 

reason for delay in works 
 

11. TAXES: 

 

WHATEVER Taxes and duties, as applicable, chargeable in respect of this contract 

whether by the Central or State Government shall be borne by the contractor(s) and 

the price quoted shall be inclusive of such taxes, cess or any other statutory duties or 

taxes payable by them and price quoted shall be firm and shall be inclusive of such 

duties and taxes. WHEREVER Taxes are deductible at source, the company will 

recover the amount as per the statutory requirement. 

 

12. THE Contractor shall agree to execute the work progressively in co-ordination with 

the concerned officers or shop supervisors and as directed by Engineer-in-charge. 

 

13. THE specifications contained in the MES Schedule (referred to in the tender) in 

appropriate sections shall apply to this contract to the extent applicable, cement co-

efficient shall also form part of MES Schedule. 

 
14. VALUATION OF DEVIATIONS:  

 

Every deviation shall be subject to the limits specified as under:    

 

a. The net value of all deviations (additions and deductions) including non-

tendered items, of the value of work completed, shall not exceed 20% of the 

approved contract value and 40% in respect of any individual item, indicated 

in schedule A-BOQ 

b. In case of non-tendered items, the total value of such non-tendered items 

shall not exceed 5% of the approved contract value.  
 

The basis for ascertaining the non-tendered items shall be as follows: 

 

(i) The value of all deviations shall be ascertained by measurements, on 

the basis of the rates or prices for similar work in the bill of quantities 

of the same contract in so far as such rates or prices apply. 

 

(ii) Where the rates or prices in Bill of Quantities do not apply, the value 

shall be based upon rates or prices deduced there from to the extent 

practicable to do so. 

 

(iii)The rates for NT items shall be based on the SSR rates after 

proportionate adjustment in comparison with the tendered rates of 

like items in the contract. The basis to be adopted for working out the 

NT rate is the comparison of the NT item with similar trade item in 

the bill of Quantity for which the contractor has quoted. 
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(iv) wherever NT items cannot be deduced from the like items quoted in 

the tender or SSR rates, market rate shall be allowed based on 

vouchers/invoices as per the actual including transportation, labour 

etc., plus 10% overheads and the labour rate shall be taken as per 

minimum wages inforce, based on the recommendations of the Chief 

Engineer. 

 

(v) As a last resort a tender shall be floated to ascertain the rate for NT 

items. All Deviations in contracts for works including non-tendered 

items shall be approved by the Competent Authority as per DoP 

within the limits prescribed in the contract. The deviations and NT 

items shall be technically checked and processed by the respective 

"Engineer-in-charge " in concurrence with Finance Department of the 

respective division. 
 

15. PROVISION OF FITTING/FIXTURES OF DIFFERENT MAKE: 

 

The contractor shall provide the same make of fittings/fixtures specified in the 

tender documents unless he has quoted for other equivalent for genuine reasons. In 

case due to exigency of the work and difficult market conditions, the contractor is 

not able to provide the same make, he shall be allowed to provide equivalent 

approved make subject to his obtaining the concurrence of the Chief Engineer for 

the price adjustment as between the quotation and the purchase price for the item 

involved. The base for reckoning shall be the date of purchase. The contractor shall 

produce purchase invoice as a proof of expenditure for the items other than those 

specified in the tender documents allowed for incorporation in the work. 

Construction Department in respective Divisions/Regional/District Offices shall 

ensure the reasonableness of the rate in the purchase bill produced by the contractor. 

The price adjustment shall be the difference between the two makes on the date of 

purchase. 
 

16. The Company reserves the right to accept the tender in parts i.e. on the basis of 

lowest quotation in each part or as a whole, at its own discretion and hence it is 

important that the tenders take sufficient care and quote reasonable rates in each 

part, so that if one part only is separated and entrusted to one Contractor he should 

be able to do it without difficulty.  The rates quoted for similar items should be 

consistent. THE company also reserves the right to accept the lowest or any other 

tender at its discretion without assigning any reasons whatsoever. 

 

17. EXTENSION OF TIME: 

 

Time is the essence of the contract. The contractor is bound to complete the work 

within the stipulated time. The Chief Engineer has to assess the delay arising out of 

default of the contractor. Where the delay is due to default of the contractor, and if 

there is no financial loss due to such delay, the Chief Engineer can recommend for 

grant of extension of time by the same authority who accepted the tender/awarded 

the contract, subject to recording the reasons for granting such extension of time.  
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Where the delay is due to default of the contractor, and if there is a financial loss due 

to such delay, the extension of time requires the approval of Competent Authority. 

In the absence of Competent Authority approval, Liquidated Damages for delay in 

completion of the work shall become enforceable.  

 

Where the delay is not due to default of the contractor, for example: - a) not 

providing clear work front to the contractor by the Company, b) Company's delay in 

decision making for changes relating to original work., etc necessary extension of 

time shall be granted with the approval of Competent Authority, as per DoP without 

sanctioning escalation claimed by the contractor except statutory levies. 

 

Extension of time when granted with the approval of the Competent Authority as per 

Company's Delegation of Powers shall have the effect of rendering the clause 

Liquidated Damages for delay in completion work' inoperative upto the period of 

extension of time so granted unless otherwise specifically stated. 
 

18. LIQUIDATED DAMAGES FOR DELAY IN COMPLETION OF WORKS 

 

In case the Contractor fails to complete the works and clear the site on or before the 

stipulated time mentioned in the Work order he shall without prejudice to any other 

right or remedy of the Company in this behalf pay, as agreed Liquidated Damages 

and not as penalty, pay sum equal to 0.5% of the Contract sum (excluding non 

tendered/extra items, if any) for every week's delay subject to maximum of 10% of 

the total final bill value of the Contract. 

 

Liquidated Damages shall be applicable in the following cases: 

 

a) where the contractor fails to complete the work within the stipulated time;  

 

b) where the extension of time is granted with levy of LD; 

 

c) Where extension of time is granted without levy of LD but the contractor has 

failed to complete the work within the extended period.  

 

The amount of Liquidated Damages shall be adjusted or set off against any sum 

payable to the contractor under this or any other contract/s awarded by the 

Company. 

 

In case where the contract is subjected to levy of LD, the Chief Engineer shall be the 

authorized person to issue 'Work Completion Certificate', which shall be final and 

binding the Company as well as the Contractor concerned. 

 

19. FORCE MAJEURE: 

 

If, at any time during the currency of the contract, the performance of any obligation 

(in whole or in part) by the Employer or the Contractor shall be prevented or delayed 

by reason of any war, hostilities, invasion, acts of public or foreign enemies, 

rebellion, revolution, insurrection, civil commotion, sabotage, large scale arson, 
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floods, earth quake or any other act of God, large scale epidemics, nuclear accidents, 

any other catastrophic unforeseeable circumstances, quarantine restrictions, any 

statutory, rules, regulations, order or requisitions issued by a Government 

department or competent authority (hereinafter referred to as “event”) then, provided 

notice of the happening of such an event is given by either party to the other within 

21 days of the occurrence thereof. 

a. Neither party by reason of such event be entitled to terminate the contract or 

have claim for damages against the other in respect of such non-performance or 

delay in performance, if not covered under insurance. 

b. The obligations under the contract shall be resumed as soon as practicable 

after the event has come to an end or ceased to exit. 

c. In case of doubt or dispute, whether a particular occurrence should be 

considered an “event” as defined under this, clause the decision of the Engineer shall 

be final and binding. 

d. If the contractor is fore-closed under this clause, the Contractor shall be paid 

fully for the work done under the contract, but not for any defective work or work 

done which has been destroyed or damaged before its measurement. The Engineer 

shall have the option to take over any plant and material lying at site, at rates 

provided for in the contract, failing that, as per rates which are determined to be fair 

and reasonable by the Engineer. 

If  no  notice  is  issued  by either party regarding the event within 21 days  of  

occurrence,  the  said  event shall  be  deemed  not  to have occurred and the contract 

will continue to have effect as such. 

 
20. FORE-CLOSURE OF CONTRACT: 

 

It shall be noted that at any time after acceptance of the tender, the Company can 

decide to abandon or reduce the scope of work for any reason whatsoever, the Chief 

Engineer shall give notice in writing to that effect to the contractor. The 

compensation, if any, payable for such foreclosure of work shall be discussed 

mutually between the Company and the contractor and settled after taking into 

consideration the loss suffered by the contractor on account of foreclosure of the 

contract. The contractor shall have no claim for any compensation whatsoever on 

account of any profit or advantage which he might have derived consequent to 

foreclosure of the whole or part of the works. The Company shall have the option to 

take over the contractor’s materials or any part thereof, either brought to the site. 

The amount of compensation payable to the contractor due to foreclosure shall be 

decided by the authority one level above the level of the authority competent to 

award the contract, or by the CMD. 

 

21. BEML revised General Conditions together with BEML specifications will form 

part of the contract.  Should there be any discrepancy between the provision in the Bill of 

quantities and drawings, the former shall be deemed to take precedence there over. 

 

22. No modification or change of specifications in the bill of quantities shall normally 

be accepted and such changes are to be rejected.  Acceptance of such deviations shall be at 

the discretion of the Engineer-in-charge. 
 

mailto:bemlpune@beml.co.in


           Serial Page No: 

 

BEML LIMITED                 
  (A Government of India Undertaking) 

C/o Central Ordnance Depot, Dehu Road 
PUNE -412 101 

Ph: +91 0202767594/9964933744 email: bemlpune@beml.co.in 
  

                                
         Signature of the Contractor(s) with seal 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Serial No.  
 
 
 
 
 

32 

23. EARNEST MONEY DEPOSIT: 

 

TENDERES should submit their tender accompanied by EMD of value indicated in 

the tender.  Bidder has to upload scanned copy / proof of the Online Payment 

Transfer along with Technical bid.Tender without Earnest money deposit will be 

rejected. On finalization of the tender, Earnest money deposit will be refunded to 

unsuccessful tenderers under proper acknowledgement.  

In case, the contractor/firm after quoting, withdraws from the tender or refuse/delay 

in commencing the work or stop the work abruptly, their EMD/ SD, as the case may 

be, will be forfeited. No interest amount is payable on EMD. 

 

24. SECURITY DEPOSIT: 

 

The successful tenderer shall be required to furnish security deposit for the 

fulfillment of contract and amount shall be 10% of the value of the contract, to be 

paid by the contractor. No waiver can be allowed in this regard. Such security 

deposit shall not entail any interest payment on refund.  

 

The contractor shall choose any one of the following options for payment of security 

deposit in writing as under: 

 

(i)The contractor shall within 30 days of acceptance of the contract deposit the 

difference between Earnest Money and full Security Deposit by Demand 

Draft/Banker’s cheque drawn on any of the commercial bank made in favour of 

Company. PEMD held with BEML cannot be considered for such adjustment in the 

Security Deposit payable by the contractor. 

 

(ii) Bank guarantee from any commercial bank equivalent to the amount of security 

deposit valid for a period required by BEML shall also be accepted. 

 

(iii)Security Deposit amount shall be deducted from the running bills of the 

contractor at the rate of 10% or higher of the gross value of each bill. However, the 

entire security deposit amount shall be deducted before completion of 90% of work. 
                                

The above deposit shall be held by the Company as security for the satisfactory 

performance of the contract. All compensations or other sums or money payable by 

the contractor to the Company under the terms and conditions of this contract shall 

be deducted from this security deposit or from any other sums that shall be due, or 

shall become due to the contractor by the Company on any account whatsoever and 

in the event of the security deposit being reduced by reasons of any such deductions 

the contractor shall within ten days thereafter make good these deductions.  
 

24. 1 REFUND OF SECURITY DEPOSIT 

 

The above deposit, as the name itself signifies, shall be held as Security for 

performance of the contract. One half of the Security Deposit i.e. 50% shall be 

refunded to the contractor on completion of the contract based on the 

mailto:bemlpune@beml.co.in


           Serial Page No: 

 

BEML LIMITED                 
  (A Government of India Undertaking) 

C/o Central Ordnance Depot, Dehu Road 
PUNE -412 101 

Ph: +91 0202767594/9964933744 email: bemlpune@beml.co.in 
  

                                
         Signature of the Contractor(s) with seal 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Serial No.  
 
 
 
 
 

33 

recommendations of the Chief Engineer in writing that the work has been physically 

completed in all respects.  

 

The balance 50% of the security deposit shall be refunded to the contractor on 

written demand from the contractor after the expiry of the DEFECT LIABILITY 

PERIOD or on payment of final bill whichever is later, with the recommendation of 

the Chief Engineer, provided the Chief Engineer is satisfied that there are no dues 

outstanding against the contractor.  

 

If the Security Deposit is in the form of Bank Guarantee, on completion of the 

contract, the BG already with BEML will be returned to the contractor. The 

contractor has to then submit a fresh Bank Guarantee for 50% of the security deposit 

value valid for a period of 1 year from the actual date of completion of the entire 

contract shall be deposited by the contractor.  

 

Any refund of security deposit shall be made only with the recommendation of the 

Chief Engineer. 
 

25. RUNNING ACCOUNT REMITTANCE: (RAR) 

 

During the progress of work, contractor shall submit the claims giving complete 

details of work done, rate and value to the Engineer-in-charge, nominated by Chief 

Engineer who shall certify the rate and quantity as per the MB and prepare a 

statement showing the description and quantity for which he recommends payment. 

These claims are called RAR bills and RAR payments are made once in a calendar 

month or more depending upon the periodicity of contract/progress of work.  

 

Where the RAR payment is based on the measurements recorded in the MB, the 

recommendation for payment shall be stage-wise co-related with the bill of 

quantities.   

 

Due to technical reasons, where pro-rata payments on stage-wise progress of work is 

considered necessary though not specified in the contract, the Chief Engineer with 

the approval of competent authority, shall decide the number/type of stages 

correlating with the bill of quantities and submit a statement showing the stage-wise 

break-up of the contract value indicating  work progress details including percentage 

of completion, cost, and remarks, if any, of the Engineer-in-charge with a copy to 

Accounts in the respective Division for regulating the quantity and payment. This 

shall form the basis for the Engineer-in-charge to prepare a bill for actual progress of 

work. The basis as decided above shall uniformly be adopted for regulating all RAR 

payments till the final bill is submitted. 

 

However, in respect of hidden works, recording of measurements in MB shall 

invariably be made then and there and the MB produced to Accounts at the time of 

RAR payment.  
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Accounts shall arrange payment for RAR bills within a fortnight's time from the date 

of receipt based on the certification of the Engineer-in-charge and after necessary 

check/verification. 

 

As per Expenditure Management Commission, Government of India, in large 

projects above Rs.10.0 Crore, 50% of running bill amount shall be released within 7 

days of submission without a detailed check on the claim. The balance shall be 

released after the claim is scrutinized as per procedure in order to get more 

competitive bids and for speedy execution as cash flow is a critical requirement in a 

project.  

 

 The contractor shall also be paid 'Material Advance' for the material brought to site 

for incorporation in the work duly certified by the Engineer-in-charge. For such 

materials brought inside by the contractor, the contractor has to produce necessary 

test certificates from reputed Testing Laboratories for steel and hypothecation deed 

duly executed by the contractor in favour of the Company on a non-judicial stamp 

paper of requisite value. 

 

Payment of 'Material Advance shall be recommended by the Engineer-in-charge for 

materials required to be used in the works as per the planned progress of work. 

However, payment of material advance against materials brought to site by the 

contractor ahead of scheduled progress of work shall be considered not exceeding 

75% of the value of such material in exceptional cases with the approval of 

Competent Authority, with justification recorded in writing.  

 

 RAR payments shall be regulated to the extent of the value of work done, with due 

adjustments for recoveries and other payments (including material advance/adhoc 

payments made if any) effected so far against the contract.  
 

26. PRE-FINAL RARs  

 

Pre-final RAR is raised only when the work is completed and the complete 

measurement is recorded in the MBs by the Engineer-in-charge designated by Chief 

Engineer duly accepted by the contractor. 
 

Pre-final RAR shall be sent to the Accounts Department by the Engineer-in-charge 

Only after Technical check of the measurements and endorsement in the MBs by the 

Chief Engineer.  

 

The Engineer-in-charge, shall recommend for payment not exceeding 90% of the 

value of work completed with due adjustments for recoveries and RAR payments 

(including Material advance if any) effected so far against the contract.  

 

Such bills shall be paid within 2 weeks from the date of their receipt in the Finance 

Department after scrutiny and check for the correctness of the bill duly linking up 

with the MBs.  
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The recommendation of Pre-final RAR is based on the discretion of the Chief 

Engineer on case to case basis. 
 

27. ADHOC PAYMENTS:   
 

If payment for final bill could not be arranged within 5 months from the date of the 

completion of the contract for genuine reasons other than undue delay in submitting 

the final bill by the contractor, an Adhoc payment not exceeding 90% of the value of 

the work done after making all necessary deductions for statutory dues, RAR 

payments, Material advances if any paid, shall be recommended by the Chief 

Engineer with the approval of respective Complex chief/ respective Business Group 

Director.  Such Adhoc payment can be recommended only if the contractor is having 

concurrent running contracts in the Complex. 

 

The following guide-lines shall be adopted while making such adhoc payment; 

 

 Such payment shall not exceed 90% of the final bill value. 

 All conditions of contract and recoveries to be effected shall be taken care 

before effecting Adhoc payment. 

 If a contractor has no other contract concurrently running in the Complex, 

adhoc payment need not be made. Instead, final bill shall be expedited and 

paid atleast within six months from the date of completion of the contract. 
 

28. COMPLETION CERTIFICATE: 
 

As soon as the Contractor completes the work assigned to him the same shall be 

inspected and if found satisfactory shall be taken over by the Chief Engineer. A 

"Completion Certificate" shall be issued to the contractor within 30 days from the 

date the contractor has given request for the same. If there are minor defects which 

can be rectified even after the building has been taken over, the defects shall be 

listed out and the contractor shall be asked to rectify the same before the final bill is 

submitted. The final bill along with the completion certificate duly certified by the 

Engineer in charge, shall be submitted to Finance Department for payment. The 

completion certificate shall have the following details: 
 

a) Particulars of the work and Contract Number, 

b) The date of work order to commence the work, 

c) Date of completion as per original contract agreement, 

d) Actual work done value. 

e) Extension of time if any, granted, 

f) Date on which contractor was required to complete the work, 

g) Actual date of completion and taking over by BEML. 

 

29. FINAL BILL: 
 

On completion of the work and the recording of measurements in the MBs, a final 

bill shall be submitted by the contractor. On receipt of the final bill duly signed by 

the contractor, the same shall be scrutinized by the Engineer-in-charge to see that the 

claim is in order.  
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The final bill prepared by the Department and accepted by the contractor, shall be 

accompanied with the following documents:  

 

 Original Completion certificate 

 A statement showing stores issued for incorporation in the work, stores 

actually incorporated by the contractor, theoretical quantity of stores required 

for work and whether there has been any over issue/under issue of the stores 

to the contractors.  

 No claim certificate duly signed by the contractor 

 Original Contractor's All Risk Insurance Policy covering up to the actual 

date of completion of work. 

 Contract Agreement 

 Revised estimate as duly approved by Competent Authority. 

 ESI & PF statement duly co-ordinated by Welfare Section. 

 Measurement books duly technically checked by Engineer in charge. 

 Any other documents which are specified by the Management from time to 

time. 
 

The Engineer-in-charge has to certify in the work Completion certificate as well as 

in the Measurement Book, that the work is executed in conformity with the contract 

specification, drawings and other conditions. The final bill duly checked and 

coordinated by the Engineer-in-charge shall be sent to the Finance Department 

through Chief Engineer along with the documents stated above. 

 

30. DEFECT LIABILITY PERIOD: 

 

The period of maintenance for the subject work shall be ONE YEAR.  

 

During this period, the contractor shall be responsible to rectify all the defects 

noticed and attributable to the work done by him in respect of works executed by 

him. As soon as any defect in the work come to the notice, the Chief Engineer shall 

inform the contractor, in writing, to rectify the defect and inform him that in case he 

fails to do so within a reasonable time, the Company would rectify the defects at his 

risk and expense as per the conditions of the contract.  

 

If the contractor does not attend to the rectifications in-spite of repeated requests, the 

Company shall proceed at his risk and expense and get the work completed. The cost 

incurred by the Company shall be recovered from the defaulting contractor. The 

Company shall forfeit the balance 50% of the Security Deposit retained and adjust 

this amount against the expenses so incurred. The balance amount, if any, after 

recovering the expenses incurred shall be refunded to the contractor. In case the 

amount available is insufficient to cover the expenses in full, that portion of the 

expenditure still remaining unadjusted shall be recovered from any of the subsequent 

bills due for payment to the contractor against any other contract.  
 

Even after such adjustments, the amount available is insufficient to cover the 

expenses in full, the Company reserves the right to take legal course of action to 

recover such unadjusted amount. 
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31. CONTRACTORS LIABILITY AND INSURANCE: 
 

From commencement to completion of the works, the contractor shall take full 

responsibility taking precautions to prevent loss or damage. He shall be liable for 

any damage or loss that shall happen to the works or any part thereof.  
 

In addition, the contractor shall indemnify and keep the Company indemnified 

against all losses and claims for injuries or damages to any person or any property 

whatsoever which shall arise out of or in consequence of the construction works. For 

this purpose, the contractor shall take an insurance policy-"Contractors All Risks 

Insurance"- to cover the risks, as per the Conditions of the Contract. The insurance 

policy has to be kept valid till the work is completed and the possession handed over 

to the Company. The policy shall be taken at his cost showing the Company as the 

‘principal’ to simplify the work in the matter of raising claims and settlement 

thereof. 
 

32. MATERIALS obtained from demolition/dismantling work shall remain with 

the Contractor at his own risk till such time the Contractor removes them to 

BEML stores or as directed within 10 days from the date of completion.  If 

he fails to remove such dismantled materials to BEML stores or as directed 

within 10 days from the date of completion, the Engineer-in-charge will be 

entitled to remove them at the risk and cost of the Contractor. 
 

33. THE various provisions in this special condition shall be deemed to take 

precedence over those in General conditions/specifications to the extent 

applicable. 
 

34. The quoted rate is deemed to include for execution of work in a phased 

manner/part by part if necessary and as directed by BEML and no extension 

of time nor extra claims shall be entertained in the regard. 

 
I/WE AGREE TO EXECUTE THE ABOVE AS PER DRAWINGS AND 

SPECIFICATIONS OF BEML WITHIN THE STIPULATED TIME FROM THE 

DATE OF ISSUE OF WORK ORDER.  I/WE ARE ENCLOSING HEREWITH A 

RECEIPT/DRAFT NO._______________________DTD.___________________ FOR 

RS._____________________ TOWARDS EARNEST MONEY DEPOSIT, 

ADHERING TO THE REVISED SPECIAL CONDITIONS (1987) AND REVISED 

CONDITIONS  MENTIONED. 
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CEMENT CO-EFFICIENT SCHEDULE: 

 

Sl. 

No. 
Description Unit Cement  in Kgs 

01. CC  1:1.5:3       Types A1 & A2 CM 403.50 

02. CC 1:2:4           Types B1 & B2 CM 320.80 

03. CC 1:3:6           Types C1 & C2 CM 216.20 

04. CC 1:4:8           Types A1 & A2 CM 170.00 

05. CC 1:5:10         Types    DE2 CM 129.20 

06. Brick work in  ( one brick) CM 1:6    CM 49.34 

07. 
Brick work in  ( ½ brick) CM 1: 4 

CM 63.51 

08. 
Damp proof course in CM (1:2) 

10mm thick 
SM 7.19 

09. 
Damp proof course in CM (1:2) 

15mm thick 
SM 10.81 

10. 
Walling of random or polygonal 

rubble in gauged mortar 1:1:6 
CM 89.69 

11. Size stone in gauged mortar 1:1:6 CM 62.79 

12. 
Walling of random or polygonal 

rubble in CM 1:4 
CM 143.50 

13. 
Size stone masonry  in CM 1:4 in 

foundation 
CM 89.69 

14 

Size stone in CM 1:4 in basement 

and superstructure with joints neatly 

dressed. 

CM 80.72 

15. 
Size stone masonry in CM 1:6 in 

foundation 
CM 62.79 

16. 
Size stone masonry in CM 1:6 in 

superstructure. 
CM 56.66 

17 
Size stone masonry in CM 1:8 in 

foundation 
CM 51.13 

18 
Rendering or screeding 10mm thick 

in  brick/concrete in CM 1:2 
SM 7.80 

19. 
Rendering or screeding 10mm thick 

in  brick/concrete in CM 1:3 
SM 6.24 

20. 
Rendering or screeding 10mm thick 

in  brick/concrete in CM 1:4 
SM 5.04 

21. 
Rendering or screeding 10mm thick 

in  brick/concrete in CM 1:6 
SM 2.58 
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22 
Rendering or screeding 10mm thick 

stone masonry  in CM 1:2 
SM 9.08 

23 
Rendering or screeding 10mm thick 

stone masonry  in CM 1:3 
SM 7.28 

24 
Rendering or screeding 10mm thick 

stone masonry  in CM 1:4 
SM 5.90 

25 
Rendering or screeding 10mm thick 

stone masonry  in CM 1:6 
SM 4.42 

26 
Pointing to block  squared rubble 

coursed or un coursed   in CM 1:2 
SM 3.88 

27 
Pointing to block  squared rubble 

coursed or un coursed   in CM 1:3 
SM 2.95 

28 
Pointing to block  squared rubble 

coursed or un coursed   in CM 1:4 
SM 2.46 

29 
Pointing to block random rubble in 

CM  1:2 
SM 4.87 

30 
Pointing to block random rubble in 

CM  1:3 
SM 3.66 

31 
Pointing to block random rubble in 

CM  1:4 
SM 3.06 
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    PARTICULAR SPECIFICATIONS 

1. GENERAL: 

 

 These particular Specifications are to be read in conjunction with the specifications 

contained in the MES Standard Schedule of Rates 2020, i.e. PART I - Specifications 

and PART II-Rates, including errata (here-in-after referred to as the MES Schedule) 

and specifications given hereunder and the drawings mentioned in these documents, 

rates and specifications thereon shall be deemed to apply to the works unless 

mentioned otherwise in the tender documents. In case of discrepancy between the 

documents, viz., Bill of Quantities, Particular specifications and Drawings, the 

following order of precedence shall be followed: 

 

 (a) Bill of Quantities 

 (b)  Particular specifications 

 (c) Drawings 

 

2. SCOPE OF THE CONTRACT: 

 

 THE contract comprises full, final and entire completion of Subject Work all as 

shown in Schedule-A and as described in these Particular Specifications and detailed 

in the drawings given in the list of drawings enclosed hereto and also subject to the 

General and Special Conditions of Contract. The work shall be completed in 

stipulated period. 

 

THE time for completion is to be reckoned from the date of commencement 

mentioned in the Purchase Order. 

 

3. SAMPLES OF MATERIALS: 

 

THE contractor shall produce samples of all materials and shall obtain approval of 

Engineer-in-Charge in writing before he places bulk order for the material for 

incorporation in the works. In respect of materials for which samples are not kept or 

detailed specifications are not given herein-after, such materials shall comply with 

the latest relevant Indian Standard Specifications as published upto the date of issue 

of this tender. 

 

3.1. THE contractor shall on demand produce original receipted vouchers / invoices in 

respect of materials supplied by him. 

 

4. PROPRIETORY MATERIALS:  

 

THE contractor shall ensure that proprietary materials like paints etc., are brought to 

site in original sealed containers / packing and bear the manufacturer’s markings. 

 

5. CLEANING DOWN:  

 

THE contractor shall clean all the floors, walls, glass panes, fittings and fixtures, 

etc., touch up all painter’s works and carryout all other necessary items of work in 
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connection therewith and leave the whole premises clean and tidy before handing 

over the buildings. 

 

6. ATTENDANCE UPON BUILDING:  

 

THE contractor shall permit free access and generally afford facilities and usual 

convenience to other agencies and or departmental workmen to carryout works 

under separate arrangements. 

 

THEREFORE, the rates quoted by the contractor shall be deemed to include for all 

such costs as consequence for having to work in the circumstances described above 

and no claim shall in any event be entertained on this account. 

 

7. EXCAVATION AND EARTH WORK:  

 

THE earthwork, excavation, filling etc., in ordinary/hard soil shall be carried out to 

the extent ordered/indicated in the drawings. Excavation inadvertently made deeper 

than what is ordered or indicated in the drawings shall be made good by the 

contractor with PCC 1:4:8 using not larger than 40mm graded granite aggregate with 

out extra cost to the company. 

 

The earth obtained from excavation shall be filled, spread, watered and well rammed 

in layers not exc. 20 cm thick around foundations, under floors and in other 

situations to make up levels / slopes as directed/shown in drawings.  Use of 

vegetable soil, turf, peat and black cotton soil in filling shall not be permitted.  No 

lead whatsoever shall be allowed extra for earth obtained from excavation and 

reused for filing around foundation and under floors.  If on the actual excavation, 

hard rock or ordinary rock is met with the contractor shall intimate the Engineer-in-

charge in writing for making necessary price adjustment. Excavation done in 

ordinary/hard rock will be priced as an authorized extra item. 

 

8. CONCRETE MATERIALS 

 

8.1 CEMENT: Cement used in the work shall be ordinary 

PORTLAND/PUZZOLANA cement and shall be stored by the contractor in 

a dry place under proper cover and stack.  Stacks shall not be more than 10 

bags high. 

 

8.2 FINE AGGREGATE: Fine aggregate (sand) for concrete shall be of 

approved quality natural sand. Fine aggregate shall be clean, free from any 

admixture of clay, loam, silt, organic matter and other impurities. 

 

8.3 COARSE AGGREGATE: Coarse aggregate for concrete shall be of 

approved broken granite stone and shall conform to IS-383-1963. 

 

8.4 WATER: Water used in concrete shall be clean, fresh and non-saline. 

 

mailto:bemlpune@beml.co.in


           Serial Page No: 

 

BEML LIMITED                 
  (A Government of India Undertaking) 

C/o Central Ordnance Depot, Dehu Road 
PUNE -412 101 

Ph: +91 0202767594/9964933744 email: bemlpune@beml.co.in 
  

                                
         Signature of the Contractor(s) with seal 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Serial No.  
 
 
 
 
 

42 

Rate: Rate quoted for cement concrete works in Schedule-A shall include the 

cost for the use and waste of formwork as necessary. 

 

Unless otherwise specified, the rates quoted against various items of 

schedule ‘A’ shall not include for plastering.  The various concrete surfaces 

shall be finished as under: 

 

a) All concrete surfaces occurring in conjunction with wall and the like: 

Immediately after the formwork is removed all irregularities shall be 

removed and air holes shall be stopped with CM 1:3 so that the surface is 

ready for application of plaster which is paid for separately. 

 

b)  Soffits & edges of roofs, soffits & edges of chajjas, facias, soffits and sides 

of beams and columns, exposed surfaces of shelves, not occurring with 

conjunction of walls: These shall be finished as described above to receive 

plastering which is paid for separately. 

 

c) Exposed surfaces of concrete members other than those specified above and 

tops and edges of chajjas and the like, independent columns and other 

concrete surfaces not specified to be plastered: These surfaces shall be 

finished fair and smooth. On account of any reason whatsoever, if fair and 

smooth surface cannot be achieved, the contractor is permitted to plaster 

these surfaces with CM 1:3, to obtain a fair, uniform and smooth finish.  

However, he shall ensure that the thickness of plaster is kept to a minimum. 

The contractor shall not be paid anything extra for the application of this CM 

1:3 plaster. 

 

d) The rate quoted for pre-cast concrete shall include for cost involved in the 

cutting of grooves, etc., in walls, etc, and fixing as specified. 

 

8.5 Mixing concrete:  

All concrete shall be mixed in mechanical concrete mixers with hopper. The 

mixing drum shall be washed and cleaned on completion of work, every day 

and on every stoppage of work, if the stoppage exceeds 30 minutes. If the 

total quantity of concreting proposed to be carried out in any one day does 

not exceed 0.25 cum hand mixing may be adopted for such concrete. 

 

9. FORM WORK 

 

All form work shall be as mentioned in MES schedule 2009, Part I, section 7, Where 

concrete is to be finished smooth, the forms shall be wrought on the inside surface. 

Contractor may at his discretion use steel or plywood form work in lieu of timber 

formwork at no extra cost to the Company. 

 

10. COMPACTING CONCRETE  
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The compacting of concrete shall be done all as specified in SSR Part I – 

Specifications. The mechanical vibrator shall be used to compact the concrete in 

footing, columns and beams etc., and vibrator shall be used to compact the PCC 

1:2:4 in flooring and shop irrespective of the fact whether the thickness of concrete 

exceeds 30 cm or not. 

 

11. CONCRETE CUBES AND TESTING 

 

Test cubes shall be taken from the important concrete works for testing purpose at 

the sole discretion of the Engineer-in-charge. Such tests shall be performed at the 

expense of the contractor. 

 

12. HOLLOW CONCRETE BLOCKS: 

 

Hollow Concrete blocks shall conform to the requirements of IS-2185 specifications 

for hollow concrete blocks. Hollow blocks shall be sound, free from cracks, broken 

edges, honey combing and other defects that would interfere with the proper placing 

of blocks or impair the strength or performance of construction. The water 

absorption shall not exceed 240 kg./Cum. 

 

TOLERANCE: The maximum variation in the dimensions shall be not more than 

+/- 1.5mm for height and breadth and +/- 3.0mm for length. 

 

The total width of cavity in any block measured horizontally at right angles to the 

face of the block as laid in the wall, shall not exceed 65% of the total breadth (that is 

the overall dimensions of the block at right angle to the face of the block as laid in 

wall) of the block. The volume of the cavity in the block shall not exceed 50% of the 

gross volume of the block. 

 

Surface characteristics of blocks intended to be plastered or rendered, shall be such 

as to provide a satisfactory bond with the plaster. 

 

Faces of blocks shall be flat and rectangular, opposite faces shall be parallel and all 

arises shall be square. The ends of the blocks which form the vertical joints may be 

plain butt unless tongue and grooved or double grooved ends are indicated. 

 

The block shall be cured in an immersion tank or in a curing yard and shall be kept 

continuously moist for atleast 21 days. When the blocks are cured in an immersion 

tank, the water of the tank shall be changed atleast every four days. 

 

After curing, the blocks shall be dried in shade before being used on the work. They 

shall be stacked with voids horizontal to facilitate through passage of air. The blocks 

shall be allowed to complete their initial shrinkage before they are laid in the wall. 
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Construction of Masonry: 

 

For single storeyed buildings, the hollows of blocks in the foundation and basement 

masonry shall be filled up with sand and only the top foundation course shall be of 

solid blocks. But for two or more storeyed buildings solid concrete blocks shall be 

used in foundation courses, plinth and basement walls unless otherwise indicated. 

The hollow blocks are used, their hollows shall be filled up with cement concrete 

1:3:6 using 12.5 mm nominal size aggregate. 

 

Wetting of Blocks: 

Blocks need not be wetted before or during laying in the walls. In case of the 

climatic condition so required, the top and the sides of the blocks may only be 

slightly moistened so as to prevent absorption of water from the mortar and ensure 

the development of the required bond with the mortar. 

 

Laying: 
 

Blocks shall be laid in mortar, as indicated and the roughly bedded in mortar, spread 

over the entire top surface of the previous course of blocks to a uniform layer of not 

less then 10mm in thickness and not more than 12mm. 

 

All courses shall be laid truly horizontal and all vertical joints made truly vertical. 

Blocks shall break joints with those above and below for not less than quarter of 

their length pre-cast half length closers (and not cut from full size blocks) shall be 

used for battered faces; bedding shall be at right angles to the face unless other-wise 

directed. Care shall be taken during construction to see that edges of blocks are not 

damaged. 

 

INTERSECTING WALLS: 

 

When two walls meet or intersect and courses are to be held up at the same time, a 

true masonry bond between atleast 50 percent of the units at the intersection is 

necessary. When such intersecting walls are laid up separately pockets with 20mm 

maximum vertical spacing shall be left in the 1st wall laid. The corresponding course 

of the 2nd wall shall be built into these pockets. 

 

Fixtures, fittings, etc., shall be built into the masonry in cement and sand mortar 1:3 

while laying the blocks where possible. Hold-fasts shall be built into the joints of 

masonry during laying. 

 

Holes, chases, sleeves, openings, etc., of the required size and shape shall be formed 

in the masonry with special blocks while laying, for fixing in pipes, service lines, 

passage of water, etc. After service lines, pipes, etc., are fixed voids left, if any, shall 

be filled up with cement concrete 1:3:6 type and neatly finished. Construction details 

specified for block masonry which have not been specified herein shall apply to 

hollow blocks masonry to the extent applicable. 
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FINISHES: 

 

Renderings shall not be applied to the walls when these are wet. Joints for plastering 

or pointing, as specified shall be raked to a depth of 12mm. Joints on internal faces, 

unless otherwise indicated shall be raked for plastering.    

 

             

13. SIZE STONE MASONRY IN CEMENT MORTAR IN FOUNDATIONS 

 

 Face work shall be hammer dressed with no stone to tail into a point.  No face 

 stone to be narrower or shorter than its height. Thickness of mortar in beds and 

 joints shall not exceed 20mm.HEIGHT OF COURSES 150mm to 230mm but no 

 course shall be greater in height than any course below. 

 

13.1 BOND OR THROUGH STONES: Bond or through stones shall be provided 

at 1.5m in every course and are to be staggered. No stone shall tail into a 

point. Bond stones shall extend from the front to the back of walls. For walls 

600mm thick and under, bond stones shall be in one piece. For walls over  

600mm thick they shall either be in one piece (if available locally) or be in 

series  of headers, each header overlapping the adjoining one by not less than 

150mm. No header shall preferable be less than 600mm in length. 

 

13.2 Quoins and jambs to be squared back in beds and joints are faced as ordered. 

 

13.3 HEARTING Stone to be not less than 150mm in any direction, carefully laid 

hammered down into place with wooden mallet and solidly bedded with 

mortar.  The hearting must not be brought to same level as the facing stones 

with spalls or pinning, which are only to be used as wedges in the hearting. 

 

14. SIZE STONE MASONRY IN PLINTH AND SUPER STRUCTURE 

 

Facing stone shall have hammer dressed faces with no stone tailing into a point.  No 

face stone shall be narrower or shorter than its height. Face beds shall be squared 

back at least 50mm and joints 25mm.  No spalls or pinning shall show on face.  All 

other details shall be as detailed herein before for foundations. 

 

15. BRICK MASONRY IN CEMENT MORTAR 

 

Brick shall be table moulded / clamp burnt bricks locally available of approved 

quality having a minimum compressive strength of 50kgs/Sq.cm from the local kilns 

and shall be used in bonds as specified in MES schedule 2009 Part I, Section – 5. 

 

16. WOOD WORK JOINERY 

 

16.1 TIMBER: Unless otherwise specified the timber used in all situations shall 

be of good quality of wood as detailed in relevant items of schedule ‘A’.  

The timber shall be well kiln seasoned and free from defects of any sort.  The 
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contractor should particularly note that all timber required for the work 

should be brought to site, cut to required sizes and properly stacked and 

stores well ahead of actual use as directed by the Engineer-in-charge. 

 

16.2 FINISH: Unless otherwise specified timber surfaces shall be wrought and 

sand papered smooth.  However, backs of chowkats can be left clean saw and 

shall be tarred and sanded before erecting in position. 

 

16.3 TOLERANCE: Tolerance for wrought faces of joinery is as specified in 

MES schedule SSR Part I, Section 7, except in the case of practical board 

panel shutter/boarding/planking wooden beads which shall hold the full 

thickness/sizes shown in drawings.  The overall dimensions of door etc., as 

shown in drawing shall be maintained. 

16.4 PLUGGING: Wooden plugs for fixing timber fixtures and fittings and the 

like in walling or concrete shall be cut to size, tapered and built into walls.  

‘PHIL’ plugs made out of asbestos cement  powder where specified in the 

drawings or as directed shall be used wherever raw plugs are specified in the  

drawings or as directed the same shall be fixed after punching holes of the 

correct size. 

 

16.5 JOINERY: Provide timber doors and other joinery all as per details shown in 

drawings and as specified in schedule ‘A’. All door shutters shall be fixed so 

that there is a clearance of 3mm between the finished floor level and the 

bottom edge of shutter. The chowkats size is as shown in the 

drawings/described in Schedule ‘A’. 

 

16.6 Nails and spikes shall not be used in joinery works. Bamboo wood pins of 

proper sizes only shall be used. All joiner’s works chowkats shall be cut and 

framed together soon after commencement of building operations, but shall 

not be wedged up until required and passed.  Any portion that may warp or 

develop shakes or other defects shall be replaced with new ones before being 

placed in position. Timber chowkats shall be fixed in position all as directed 

and shown on drawings. 

 

16.7 Paneled and battened doors/flush shutters/glazed doors : Styles and rails of 

skeleton frames for shutters shall be out of well kiln seasoned timber of the 

species specified in Schedule ‘A’ and panels shall be as specified in 

Schedule ‘A’.  The flush shutters shall be having solid core type with well 

seasoned block board and commercial veneered face and approved by the 

Engineer -in-charge.  All flush shutters shall be provided with internal 

lipping to a total depth of 25mm.  The width of lapping shall be equal to the 

thickness of core. 
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17. STEEL WINDOWS / VENTILATORS: 

 

17.1 Steel windows / ventilators shall conform to IS-1038 / IS-1361 and of 

approved make. The fittings such as handles etc., shall be as specified and in 

Schedule- A & shall be fixed as per manufacturers instructions.   

 

17.2 For steel windows, steel hold fasts of size shown in drawings and fabricated 

all as per “DETAILS of lugs for brick or concrete” shown in the leaflet of 

manufacturer shall be provided. The number of hold fasts/lugs shall be as 

indicated in the above leaflets. 

 

17.3 Glass panes using standard anodized aluminium beads fixed with chromium 

plated flat head steel screws or as specified in schedule ‘A’.  Glazing to 

windows shall be of selected quality as specified in schedule-A. MS guard 

bars/weld mesh to the windows, wherever indicated shall be provided as 

specified and shown in drawings. 

 

18. STEEL AND IRON WORK 

 

Steel and iron work shall be executed all as indicated in the drawings and as per 

standard practice in the best workmanship like manner and shall conform to IS-1786 

and IS-226. 

 

18.1 The rate quoted by the contractor against structural steel items of Schedule 

‘A’ shall be   applicable for various steel sections required and used for the 

work. Bolts and nuts required for the work shall be procured by the 

contractor. 

18.2 The preamble under structural steel work of SSR Part I and other relevant 

notes and specification of SSR shall apply to this work.  One coat of red 

oxide shall be coated to the structural steel surfaces before erection and two 

coats of approved enamel paint shall be done after fabrication and hoisting 

on all exposed surfaces and before fixing the sheets.  No deductions shall 

however be made for the two coats of painting in respect of structural steel 

surfaces of columns, trusses, etc., which are embedded in brick or stone or 

concrete after erection and fixing in position is complete. 

 

18.3 STEEL bars incorporated in the reinforcement concrete work shall be all as 

per details shown on the drawings. 

 

18.4 LAPS and crossings shall be tied with mild steel wire annealed of size not 

less than 0.9mm conforming to IS 280, to be procured by the contractor. 

 

18.5 Welding of bars shall be done where indicated or directed by Engineer in 

charge in lieu of lapping in accordance with IS-2751. Welding in general 

shall be done as described for structural work. Bars upto and including 

20mm shall be lap welded and those larger than 20mm dia shall be butt 

welded. IN case of lap welds, the length of lap shall be five times the dia or 
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100mm whichever is greater. The throat thickness shall not be less than 3m 

for bars upto 16mm dia and 5mm for bar over 16mm dia and upto 20mm dia.  

 

18.6 All structural steel shall be fabricated and fixed at site as and where shown in 

the drawings. Welding should be of arc welding and shall conform to IS-823-

1692.   Electrodes used for welding should conform to IS-814-1963.  

Welding design and welded fabrication of standard steel shall conform to IS-

816-1956 and IS-800-1962 respectively. 

 

18.7 The contractor shall be responsible for accurate fixing of reinforcement 

shown in drawings and shall not place any concrete until the reinforcement 

has been inspected in position, and passed (one day prior to concreting) by 

the Engineer -in-charge ,.  The contractor shall take necessary precautions to 

prevent any displacement of reinforcement bars during concreting. 

 

18.8 The weight of all types of steel/bars shall be calculated from the weight 

conversion given in the relevant ISI tables and the sections for which 

conversion is not available in the ISI tables; the actual weight conversion of 

such sections shall be arrived at for the same. The alignment shall be made 

carefully to  suit the operation of EOT cranes all as directed by the Engineer  

in charge. 

 

Flat/sloped RCC roof shall be provided all as shown on drawings and as 

specified and directed complete. 

 

19. WATER PROOF COURSE 

 

Water proof course with lime concrete and machine made pressed clay tiles: The 

roof surface shall be wire brushed and cleaned of all dust and foreign matter before 

laying the coba. Lime and brick aggregate coba shall be made out of good quality fat 

lime and brick aggregate 20mm size mixed in preparation of 1:3 by volume and 

allowed to cure for 3 days.  The cubed brick bat coba shall be spread over the roof 

slab to the required thickness and slopes etc. and consolidated with wooden mallets 

using beal fruits and gur all as specified of section 11 of SSR Part I, and finished 

rough. Over the coba, one course of machine made tiles or other equivalent and 

approved make shall be laid all as specified in Bill of Quantities. 

 

20. AC RAIN WATER PIPES 

 

Rain water pipes and accessories shall be as manufactured by approved make.  The 

rain water pipe and the accessories shall be fixed in position as per the code of 

Practice published by M/s. Asbestos Cement Pvt. Ltd., and as directed.  The rate 

quoted includes cost of accessories like bends, shoes, painted MS clamps etc., and 

fixing. The centre line length of the accessories shall be added to the length of pipes 

for purpose of measurements. The rain water pipes shall conform to IS-1626-1960. 

 

Unplasticised PVC rain water pipes  
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Unplasticised PVC pipes shall conform to IS-4985. The pipes shall be reasonably 

sound. Inernal and external surfaces of the pipes shall be smooth and clean, and free 

from other defects. Pipes shall be of pressure ratings as indicatd in Schedule-A- Bill 

of quantities. 

 

21. FLOORING 

 

Floors shall be provided all as shown in drawings and as detailed in Schedule-A.  

Floors shall be laid to level and/or to slopes as shown in drawings or as directed.  

Slopes shall be achieved by giving required slope to earth filling under floors.  

Floors shall be sunk wherever shown in drawings.  Floors shall be carried through 

all doors and other openings.  Exposed edges of floors shall be finished in the same 

manner as for the top surface. 

 

21.1 Concrete floors:  Sub-floors with PCC 1:4:8 PCC 1:4:8 sub-floor shall be 

laid over well consolidated sub-base.  The surface shall be left rough to 

receive the screeding/floor finish.  Concrete floors shall be laid as and where 

indicated in drawings/as directed. 

 

21.2 PCC floors/ramps: PCC 1:2:4 shall be laid over in alternative bays system all 

as described in MES schedule2009, part I, Section 13.  The top surface shall 

be finished as specified in schedule ‘A’. 

 

21.3 Vacuum Concrete the concrete flooring with vacuum treatment to be done by 

M/s. Authorized firms, or other equivalent reputed agency.  The concrete 

should be designed for medium workability and should not be dry. Surface 

vibrators should be used after laying the concrete.  If necessary, poker 

vibrators should precede surface vibrators.  The top layer must be leveled 

with surface vibrators and then vacuum processing should start after placing 

top cover and filter pads.  Cleaning with skim floater using planning disc 

should be done immediately after vacuum processing.  Blade polishing 

should be done after the concrete has hardened sufficiently. 

 

21.4 Flooring/Skirting with Terrazo tiles Terrazo tiles for floor shall conform to 

IS-1237-1959 and shall be laid over cement mortar, screed, etc., all as 

specified and detailed in Schedule ‘A’. 

 

21.5 Glazed Tiles Glazed tiles shall conform to relevant IS and shall be laid all as 

per SSR Part I and all as specified/detailed in Schedule ‘A’. 

 

22. PLINTH PROTECTION 

 

Plinth protection 75mm thick shall be provided. Plinth protection need not be 

provided where portions are covered by steps and ramps and shall be laid to slope as 

directed and in bays of length not exc. 3M adopting alternate bay system.  The top 

surface shall be finished smooth using extra cement. 
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 23. PLASTERING GENERAL 

 

The surface to be plastered shall be prepared by raking out joints and wetting the 

surface thoroughly.  Curing of plastering work shall be properly done by means of 

stirrup pumps or similar devices.  The contractor shall take every precaution right 

from the commencement of plaster work to prevent any defect that may appear on 

the surface of plaster and shall be responsible to make good any portion of plaster, 

which in the opinion of the Engineer -in-charge requires removal and re-doing. 

 

23.1 Sand for plastering and pointing work shall be as specified herein before for 

RCC works. 

 

23.2 The thickness specified in relevant Schedule ‘A’ item is the thickness above 

the proudest part of brick/concrete/stone surface and is exclusive of dubbing 

coat. Any dubbing coat that may be necessary to bring the surface to uniform 

level shall be provided by contractor and shall be of the same mix specified 

for the plastering. The rate quoted for Schedule ‘A’ items shall be deemed to 

be inclusive for the dubbing coat also. 

 

23.3 No rounding off of external and internal angles or corners of plaster shall be 

done. The junction/arises shall be made true and square. 

 

23.4 Plastering on walls, dados and skirting shall be returned along with the jambs 

of opening in walls and cills of windows. 

 

23.5 Plastered surfaces shall be finished fair and even. 

 

23.6 Cement Mortar Plastering: Plain cement plaster or ordinary cement plaster 

where shown in drawings/schedule of finishes shall be of mix/proportion and 

thickness as specified in Schedule ‘A’ finished fair and even without using 

extra cement. 

 

23.7 Keyed pointing: Keyed pointing to size stone masonry shall be in CM 1:4 all 

as MES SSR, part I. 

 

23.8 Rough cast plastering : Provide rough cast plastering of thickness over and 

including cement mortar screeding as specified in Schedule A. The mixing 

laying of rough cast plastering shall be as specified in SSR Part I 2009. 

 

24. WHITE COLOUR WASH 

 

Before application of white wash/colour wash etc., the surface shall be prepared, to a 

clean and fair surface. 

 

24.1 White wash: White wash shall be carried out to surface as indicated in 

drawings/schedule of finishes and all as directed by the Engineer -in-charge.  

White wash shall be carried out in three coats. 
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24.2 Distemper: Provide two coats of approved oil bound washable distemper 

over a coat of primer (cement primer) all as specified in Schedule ‘A’.  

Shade/tint shall be as directed by the Engineer -in-charge.  The surface to be 

distempered shall be prepared with a coat of full putty. 

 

24.3 Cement based paint: Two coats of cement based paint such as Snowcem or 

Surfacem or other equivalent and approved make & colour, shall be applied 

on surfaces all as directed and as per manufacturer’s instructions. 

 

25. BUILDER’S HARDWARE 

 

Builder’s hardware of sizes shall be provided and fixed as specified in Bill of 

Quantities and detailed in drawings.  Sample of fittings shall be first got approved 

by the Engineer -in-charge before placing bulk orders for the same. 

 

25.1 Butt hinges for doors shall be MS cold rolled steel butt hinges all as specified 

in Bill of Quantities and as shown on drawings. 

 

26. GLAZING:  

 

Unless otherwise specified, glazing for doors, windows, ventilators etc., shall be 

with not less than 3mm thick plain glass and of the best quality.  The glass shall be 

free from bubbles, scratches and other imperfections.  The glass shall not be wavy. 

 

27. PAINTING 

 

Paint shall comply with the relevant IS and shall be of approved manufacture.  

Paints for priming coat, under coat and finishing coat shall be of the same 

manufacture.  The colour and the manufacture shall be approved by Engineer-in-

charge. 

 

27.1 Painting to steel surfaces with Enamel paint: Where painting to steel surface 

with enamel paint is indicated drawings/schedule of finishes, the surface 

shall be prepared, cleaned with sand paper to remove scales and rust. Apply a 

coat red oxide primer followed by two coats of synthetic enamel paint of 

approved make, and finish the surface so as to have a highly glossy 

appearance.  Tints/shade of paint shall be superior tint and shall be approved 

by Engineer-in-charge.  The tint for under and finishing coat shall be same. 

 

 Painting to Timber surfaces: Where painting to timber surfaces with 

approved synthetic enamel paint is indicated in drawings/schedule ‘A’ the 

surface shall be prepared and given a priming coat using approved primer.  

The surface shall then be bodied in with liquid wood filler of approved make, 

allowed to dry and rubbed with sand paper, after moistening the surface with 

water. Clean the surface and then apply two coats of paint of approved 
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quality. Tint/shade of paint shall be superior tint and shall be approved by 

Engineer-in-charge. The tint for under and finishing coat shall be the same. 

 

27.2 Unless otherwise specified, the rate quoted for relevant items of Schedule 

‘A’ such as doors, windows, etc, shall include for two coats of painting (one 

under coat and one finishing coat) over a coat of primer all as specified 

hereinbefore. 

 

28. SOLING 

 

The stone for soling shall be hard granite sound and free from decay. Stones shall be 

clean and of height equal to the thickness of soling and as described in MES 

schedule SSR, Part-I, Stones shall not be laid flat on the sub-grade. The soling 

stones shall be hand packed to the proper width and to the profile as directed and by 

laying correct to the template placed 5M apart, soling stones shall be laid resting on 

their broad bases with their height equal to the thickness of soling & the largest 

dimensions at right angles to the centre line.  Stones shall be laid breaking joints in 

close contact with each other not leaning against each other. Larger size stones shall 

be arranged at the edges and centre. All interstices between stones shall be wedged 

on by smaller size stones of suitable size, well driven by crowbars, hammers to 

ensure tight packing. After hand packing and checking of high and low spots by 

templates is complete the soling shall be consolidated by power roller of 10 tones 

weight all as specified in Part-I, section-20 of MES schedule A, covering up the 

surface during rolling by blinding with stone spalls and gravel, high and low spots 

being corrected by removing or adding she soling respectively as the case may be.  

Over the consolidated soling, moorum shall be spread to a thickness of 50mm, to 

proper levels, watered and rolled all as specified in Bill of Quantities. 

 

29. WATER BOUND MACADAM 

 

Water bound macadam shall be provided with granite stone aggregate conforming to 

the grading given in the table, for granite or trap of SSR Part I, under section 20, 

SSR part-I.  The rolling shall be done with 8/10 tonne power roller.  Over the 

consolidated surface, moorum shall be spread to a thickness of 25mm to proper 

level, watered and well rolled/consolidated all as per Bill of Quantities and as 

directed. 

  

30. FERRO CEMENT WATER TANKS  :  MATERIALS  :  CEMENT  : 

 

30.1 Ordinary Portland cement shall be in accordance with IS-269-1976 

 

30.2 Fine aggregate: Aggregate shall generally conform to IS-383-197 

 

30.3 Reinforcement:  Shall be in accordance with following specification 

 

a) Weld Mesh – IS 412 or 1962 
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b) Chicken Mesh IS 1566 of 1967 

 

c) 6mm MS Rods IS 432-1966, Part I 

 

30.4 Fabrication:   A weld mesh and mild steel rod cage shall be cut and bent and 

covered either side using chicken mesh/square woven mesh all as shown in 

drawings.  Both meshes and main mild steel rods shall be tied together using 

binding wire along with fittings such as drain off pipe, inlet pipe outlet pipes, 

over flow pipe connections and fittings hooks in correct position. 

 

30.5 Casting Platform: Tank will be cast on leveled masonry platform and before 

casting it shall be lubricated   in advance by mould oil. 

 

30.6 Mixing and casting: Cement and fine river sand shall be mixed dry in 

proportion 1:2 by weight. Water   cement ratio shall be 0.5 for preparing the 

wet mortar.  Bottom slab shall be cast first then vertical walls can be 

plastered with cement mortar. Small pieces of plywood shall be used on 

opposite side as a back up and mortar shall be forced into cage from outside 

and finished to required thickness by following the same process from either 

side. Both inside and outside surfaces should be finished fine after initial 

setting of mortar. Cover shall be casted separately and finished fine. 

 

30.7 Curing: The tank shall be cured by gunny bags after 24 hours of casting for 7 

days.  The water shall be slowly filled and leakages observed shall be made 

good. 

 

30.8 Painting: The tank shall be painted by using tar mastic paint IS-158/8 grade 

by giving one coat internally after positioning the tank, 2 coats of snowcem 

of approved colour shall be given for external surface. 

 

30.9 Testing: The contractor shall fill the tank initially in three days after painting 

and ensure that water level shall not fall 3mm in the 24 hours. 

 

31. ROLLING SHUTTERS 

 

Rolling shutters shall be of standard or other equal and approved make and shall be 

provided all as specified latest SSR.  The rolling shutters shall be painted with two 

coats of paint over one shop coat of red oxide primer. 

 

32 ALUMINIUM DOORS 

 

Aluminium doors shall be fabricated and fixed in position all as shown in             

drawings and as described in Schedule ‘A’.  The rates quoted is deemed to include 

the cost of fixtures, locking arrangements etc., all as shown in drawings/directed. 

 

SLIDING DOOR WITH TRACK: Providing sliding doors with track and other 

 joinery all as per details shown in drawings and as specified in Schedule ‘A’.  All 
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 categories of steel required for the work shall be of contractors supply. Other 

 conditions as given in Clause ‘STEEL AND IRON WORK’ shall be applicable in 

 this case also. 

 

32.1 MS Sheet gutters:  MS sheet gutters shall be fabricated and fixed in position 

including all the necessary accessories in accordance with the relevant IS and 

as directed by the Engineer -in-charge. MS sheets required for the work shall 

be arranged by the contractor. 

 

33. WATER SUPPLY 

 

Water supply (General) Work shall be carried out by licensed plumber and layout of 

the pipes shall be as directed by the Engineer -in-charge.  All pipes shall be truly 

vertical/horizontal and bending of pipe shall not be permitted.  Appropriate specials 

shall be invariably used at bends, junctions and connections. 

 

33.1 Materials: Water tubing with all accessories shall be of mild steel tubes, 

galvanized, screwed, medium quality or light quality (conforming to IS1239) 

as specified in Schedule ‘A’ . Stop cocks shall be screw down, high pressure 

pattern, heavy quality and shall conform to IS 731, stop cocks shall be of 

brass. Bib cocks, shall be of brass chromium plated suitable for high 

pressure, conforming to IS-1795-1961. 

  

33.2 Laying and Fixing of pipes :Pipes running on walls/floors/roofs inside the 

building shall be fixed on surface of walls/roofs all as specified in Section-

18, of MES 2004, Part I. However, where pipes are shown through the floors 

the same shall be laid in position before laying the concrete floors. Where 

pipes are laid underground, trenches, shall be excavated as and where 

directed. 

 

33.3 In jointing the pipes, the inside of the socket and the screwed end of the 

pipes shall be smeared with red lead and few turns and hemp yard wrapped 

round the screwed end of the pipe, which shall then be screwed in the socket 

with a pipe wrench. 

 

33.4 Making Good:  Unless otherwise specified all holes cut in floors/walls, 

chases cut in walls, etc., for providing pipes etc., shall be made good by the 

contractor in the same manner and mix as specified for that portion of wall 

and or floor.  Cutting in to wall or floors shall be restricted to the bare 

minimum extent practicable for the finished sizes of holes required.  The cost 

involved in these items are deemed to be included in the contractors quoted 

rates of respective items of Schedule `A’. 

 

34. MIRRORS 

 

Mirrors shall be as per the BOQ. 
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35. SANITARY WORKS: 

 

35.1 European type water closet: Provide and fix white European type water 

closet all as specified. 

 

35.2 Indian type squatting pattern water closet: Provide and fix squatting pattern 

(Indian type) water closet, white with a pair of foot rests, all as specified. 

 

35.3 Wash Basin / Urinal: Provide wash hand basin and flat back urinals all as 

specified.  The wash hand basins and squatting pattern shall be fixed all as 

per manufacturers’ instructions. 

 

35.4 Testing: All sanitary fittings, waste pipes, vent pipes and SWG pipes etc., 

shall be tested as approved in MES schedule.  The rate quoted for the 

respective items are deemed to include for cost of testing also. 

 

35.5 Sanitary and plumbing:  General: The contractor shall employ approved 

licensed plumbers for installation of sanitary   fittings and for executing the 

necessary plumbing works. 

 

35.6 Nahani Traps: Where Nahani Traps are indicated in the drawings provide 

100mm (Internal) dia cast iron nahani trap with hinged gratings and without 

let for 75mm dia. pipe. Nahani traps shall be firmly embedded in concrete 

floors all as directed. 

 

35.7 Gully trap: Where gully traps are indicated in drawings standard gully trap 

salt glazed stoneware, with rebated top, strong make, square body, with 

150x150mm CI gratings and 100mm dia. outlet shall be provided. Gully trap 

shall be fixed all as specified in MES schedule and as shown on drawings.  

The rate quoted for gully trap shall be included for excavation and concrete.  

PCC type C-1, etc., complete all as specified. 

 

35.8 SWG PIPE: SWG pipes shall be class-A conforming to is-651 of 1965, SWG 

pipe shall be laid as directed and shall be jointed all as specified in section –

18, of MES schedule 2004, part I.  

 

35.9 Cast iron soil and waste pipes with fittings: CI soil and waste pipes with 

fitting shall conform to IS-1729-1964.  CI soil and waste pipes shall be laid 

as directed and shall be cement jointed all as specified in Schedule A. 

 

35.10 Manholes: Manholes independent shall conform to IS 1742 1960 and all as 

shown on drawing. Brick work shall be in well burnt bricks in cement mortar 

1:4 all as specified in MES Schedule And to the thickness shown on 

drawing. Foundation shall be in PCC 1:3:6 type C-2 with 40mm graded 

granite stone aggregate for manholes. Benching and channels shall be in 

PCC 1:2:4 type B-1 using 20mm graded granite stone aggregate, steel 

trowelled to a smooth and even surface using extra cement. Plastering to 
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brick walls shall be in CM 1:3 15mm thick finished even and fair.  All 

internal surfaces of walls shall be plastered.  The external surfaces of walls 

shall also be plastered to a depth of 150mm from top. The rates quoted by the 

contractor for manholes shall include for the cot of reinforcement of the 

Precast cover slab and fixing precast PCC cover slabs of PCC 1:2:4 type B1 

for manholes and inspection chamber including PCC 1:2:4 type B-1 bed 

below the slab removal of surplus spoil to a distance not exc. 50M and any 

extra excavation and earth work for working space as required. 

 

35.11 Testing:  All sanitary fittings, waste pipes, vent pipes and SWG pipes etc., 

shall be tested as provided in MES schedule.  The rates quoted for the 

respective items of Schedule A are deemed to include for cost of testing also.

  

36. AC NORTH LIGHT CURVE 

 

AC North light curve shall be of approved make and shall be fixed as per 

manufacturers’ instructions and as directed.  The net length only shall be measured 

for payment purpose. 

 

 

37. NORTH LIGHT GLAZING 

 

6mm thick wire cast glass shall be fixed in position with aluminium glazing bars as 

directed and as per manufacturers’ instructions.  The overall size of north light 

glazing including the aluminium glazing bars shall be taken into consideration for 

payment purpose. 

 

38. AC RADIAL EXHAUST 

 

AC radial exhaust shall be of ‘EVEREST’ make or other equivalent and approved 

make and shall be fixed all as per manufacturer instructions and all as shown on 

drawing/directed. 

 

39. EXPANSION AND CONTRACTION DUMMY JOINTS 

 

Provide expansion and contraction (Dummy) joints to the width and lengths 

specified in Schedule ‘A’.  These shall be straight and the slab edges adjacent to the 

joints shall be formed truly vertical.  The top edges of the slab at joints shall be bull 

nosed to 10mm radius.  The joint shall be thoroughly cleaned, sides brushed before 

filling the filler.  The molten bituminous charge before incorporation. 

 
Note: 

 

a) All concrete work should be strictly done according to the description and 

specifications given in the tender. If the same is to adhered to in respect of any 

concrete items by the contractors the Engineer in charge shall have the power to 

reduce the quoted rates in respect of such schedule items and the decision of the 

Engineer in charge is final and binding on the contractors. 
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b) Contractor should note that only the relevant clauses of particular specifications 

attached to the tender documents are applicable to Schedule A – Bill of 

quantities. 

 

ACCEPTABLE BRANDS OF MATERIALS  
 

Sl.No. Item Brand/Make 

1 Cement M/s ACC/Ultratech/Birla 

2 Paints M/s Asian Paints/Berger 

3 Reinforcement steel M/s Sail/Tisco/Tata 

4 CPVC Pipes M/s Finolex/Supreme/Astral/Ashrivadh 

5 GI pipes M/s Tata/Zenith 

6 PVC M/s Finolex/Supreme/Prince 

7 White cement M/s Birla/JK 

8 Gully trap/Nahani trap M/s Supreme/Finolex 

9 Waterproofing compound M/s. Fosroc/Roff/BASF 

10 Mirror/Toughened/beveled glass M/s Saintgobain/Modiguard 

11 Ceramic/Vitrified tiles M/s.Johnson/ Kajaria/ Nitco/RAK/Somany 

12 Gypsum Board M/s India Gypsum/Armstrong/Saintgobain 

13 Ply wood/Block Board M/s Archid/Greenply/Century/Kitply. 

14 Laminate/Veneer M/s Archid/Greenply/Century/Kitply. 

15 Door closure M/s Everite/Dorma 

16 Locks, mortice locks M/s. Godrej/Europa 

17 Plumbing fittings (Brass 

Chromium Plated Plumbing 

fittings) 

M/s Parryware/Hindware/ESS 

ESS/Cera/Jaquar 

18 Sanitary Fittings 

(EWC/IWC/Washbasin)  

M/s Jaquar/Hindware/Parryware/Cera 
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GST Terms & Conditions 
 

1. The Supplier is required to comply with all the applicable provisions of the GST 

Laws/Rules/Notifications/Circulars and to furnish required documents/details within 

the prescribed time limit to enable BEML to claim the benefits of GST Input Tax 

Credit or any other benefit. 

 

2. The Supplier is required to furnish proper Invoice/Supplementary Invoice/Debit 

Note/Credit Note in the form and manner prescribed under GST 

Laws/Rules/Notifications/Circulars containing all the particulars mentioned therein 

and within the prescribed time limit as per prevailing GST 

Laws/Rules/Notifications/Circulars. In case of non-compliance by the Supplier, 

BEML shall not make any payment towards GST against such invoice until it is 

complied with within the timeline prescribed under GST 

Laws/Rules/Notifications/Circulars, and also subject to BEML being in a position to 

avail GST Input Tax Credit as per applicable GST 

Laws/Rules/Notifications/Circulars. 

 

3. In case of discrepancy in the data uploaded by the Supplier in the GSTN portal or in 

case of any shortages or rejection in the supply, BEML will notify the Supplier of 

the same. Supplier has to rectify the data discrepancy in the GSTN portal or issue 

Credit note (details to be uploaded in GSTN portal) for the shortages or rejections in 

the supplies, within the prescribed time limit to enable BEML to avail GST Input 

Tax Credit. 

 

4. In case, the availment of GST Input Tax Credit by BEML is delayed for any reason 

other than those attributable to BEML, interest at applicable rate as prescribed under 

GST Laws/Rules/Notifications/Circulars for such delays shall be recovered from the 

Supplier. 

 

5. In case Supplier delays declaring such invoice in his GST Return and GST Input 

Tax Credit availed by BEML is denied or reversed subsequently as per GST 

Laws/Rules/Notifications/Circulars, GST amount paid by BEML towards such 

reversal as per GST Laws/Rules/Notifications/Circulars shall be recoverable from 

Supplier along with applicable interest. 

 

6. If BEML has not paid/short paid to the Supplier for any invoices within the time 

limit prescribed under GST Laws/Rules/Notifications/Circulars due to non-

compliance of GST Laws/Rules/Notifications/Circulars by Supplier or any other 

reason attributable to Supplier and leads to any GST Input Tax Credit reversal by 

BEML, any losses/expenses/cost/penalty, etc incurred by BEML shall be 

recoverable from the Supplier. 

 

7. Wherever applicable, BEML will have the right to deduct “Tax Deducted at Source” 

at the rate prescribed under the GST Laws/Rules/Notifications/Circulars and to remit 

the same to the Government. 
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8. In case of supplies made under Reverse Charge Mechanism, the Supplier needs to 

comply with the provisions under the GST Laws/Rules/Notifications/Circulars in 

terms of supply of Goods/Services and raising of invoice, so as to enable BEML to 

remit applicable GST to Govt., within the prescribed time limit and avail GST Input 

Tax Credit on the same. If the Supplier fails to comply with the above and as a result 

if BEML incurs any losses/expenses/cost/penalty, BEML shall be entitled to recover 

the same from the Supplier. Further the Supplier has to mention that “the liability of 

payment of GST amounting to Rs ……. is on the Recipient of Service” in the 

invoice raised on BEML. 

 

9. The Supplier is required to comply with the E-Way Bill Provisions under GST 

Laws/Rules/Notifications/Circulars. If the Supplier fails to comply with the said 

provisions and as a result if BEML incurs any losses/expenses/cost/penalty, BEML 

shall be entitled to recover the same from the Supplier. 

 

10. In case of materials/goods issued to Supplier for Job Work, the Job Work Supplier is 

required to return the goods within the time limit prescribed in the Purchase Order. 

If the Job Work Supplier fails to return the goods as above, BEML will be entitled to 

raise a GST Supply Invoice on the Job Worker Supplier with applicable interest as 

per the provisions of GST Laws/Rules/Notifications/Circulars. In such cases, BEML 

will be entitled to recover all such GST/interest on GST 

/losses/expenses/cost/penalty, etc. incurred by BEML along with interest from the 

Job Work Supplier. Further in such cases where the GST invoice has been raised by 

BEML, on return of such goods after the prescribed time limit, the Job Work 

Supplier needs to return the same under GST invoice. 

 

11. GST portion of the invoice shall be released only upon the Supplier declaring such 

invoice in his GST Return and payment of GST thereof to appropriate government 

and satisfying all the conditions mentioned above. However, in case the Supplier 

wishes to obtain the payment of GST portion also along with the payment of the 

base value of the invoice, Supplier has the option to submit Bank Guarantee of an 

amount equivalent to the GST portion of the invoice plus 3 months’ interest at 

prevailing rate of interest under GST Laws/Rules/Notifications/Circulars as 

applicable in case of reversal of GST Input Tax Credit. Such Bank Guarantee shall 

be valid till 30th September of the next financial year or filing of GST Annual Return 

by Supplier/Vendor (for which such invoice pertains to), whichever is earlier. 

BEML will release Bank Guarantee only when the Supplier declaring such invoice 

in his GST Return and remittance of GST thereon to the Govt. In case the Supplier 

fails to fulfill the required conditions resulting in BEML not been able to avail GST 

Input Tax Credit Bank Guarantee shall be encashed and such GST amount along 

with interest and any other cost/loss incurred by BEML shall be recoverable from 

Supplier. 

 

12. The Supplier have the option to give one Bank Guarantee of appropriate value after 

considering his estimated value of GST involved in invoices raised on BEML 

instead of Bank Guarantee for each Contract/Invoice. In case of payment through 

LC, suitable provisions/clause will be inserted while opening LC to ensure 
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compliances of above conditions. However, if at any point of time value of such 

Bank Guarantee falls short of GST plus interest thereof, Supplier will have to either 

furnish Bank Guarantee for Differential value or such shortfall value of Bank 

Guarantee vis-à-vis GST plus interest thereof shall be withheld till Suppliers fulfils 

its obligations specified under above clauses. 

 

13. BEML will be entitled to recover all losses/expenses/cost/penalty, etc. incurred by 

BEML along with applicable interest from the Supplier due to reasons other than 

those attributable to BEML. 

 

14. If the Supplier is a Composition/Unregistered Dealer, the Supplier needs to comply 

with the provisions under the GST Laws/Rules/Notifications/Circulars in terms of 

supply of Goods/Service and raising of invoice. In case, the Supplier fails to comply 

with the above and as a result if BEML incurs any losses/expenses/cost/penalty, 

BEML shall be entitled to recover the same from the Supplier along with applicable 

interest.  
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