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BEML LIMITED   

(A Govt. of India Mini Ratna Company under Ministry of Defence) 
BANGALORE COMPLEX, POST BOX : 7501, NEW THIPPASANDRA POST, 

BANGALORE-560075 
 

TENDER DOCUMENT 
 
Subject: Renovation works at First Floor of R&D Building for establishing 
“Futuristic product innovation and incubation Centre” (FPI & IC), Admin Block, 
Bangalore Complex. 
 

Tender Notice No. 6300038859 Date: 01.06.2024 

Approx. Estimated Value. (Incls of GST) Rs. 1,89,58,988.00 

EMD (Earnest Money Deposit) Rs. 3,22,000.00 

Completion Period 75 Days 

Due Date & Time for Submission of Tenders 13.06.2024 at 14.00 Hrs 

Date & Time of Opening of Technical Bid 13.06.2024 at 14.15 Hrs 

Defect liability Period One year 

 

Quotations are invited from reputed contractors for Renovation works at First Floor of R&D 
Building forestablishing “Futuristic product innovation and incubation Centre.  

Quotations should be submitted online (E-mode) in SRM Portal in Two-Bid system as below: 
 

1) Technical Bid 

2) Commercial Bid 

 
 
Note:  

1) Commercial bids of only technically acceptable firms will be opened and considered for 
further evaluation by BEML. 

2) No commercial terms to be indicated in the technical bid else the offers of such 
bidders will be rejected and not considered for further commercial evaluation 
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2. NOTICE INVITING TENDER (NIT) 

 
BRIEF ABOUT BEML:  

BEML limited is a premier heavy engineering manufacturing company working in India for 
more than 50 years. The company is a Public Sector Schedule ‘A’ Company Undertaking 
under the Ministry of Defence, Govt of India. BEML Limited (formerly known as Bharat 
Earth Movers Limited) as a full-fledged corporation was established in 1964 with 
Bengaluru Complex as the mother unit. The Bengaluru Complex (the then Rail Coach 
Factory) was in existence from 1947 as a part of Aircraft Factory (currently Hindustan 
Aeronautics Limited). Initially, the division was manufacturing Rolling Stock producing 
various models of Broad-Gauge Coaches. Subsequently, over the years, the metro coaches 
and some of the defence products manufacture also has been added in this complex. 

 

PROPOSED WORKS: 

To meet the business requirements, it is proposed Renovation works at First Floor of R&D 
Building for establishing “Futuristic product innovation and incubation Centre” (FPI & IC), 
Admin Block, Bangalore Complex.” 

The tender is to solicit competitive offers for “Renovation works at First Floor of R&D 
Building for establishing “Futuristic product innovation and incubation Centre” 
(FPI & IC), Admin Block, Bangalore Complex." 
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1) General Instructions to Bidders  

 
The Bidders are advised to carefully go through, read and understand this tender 
documents completely including terms and conditions, Annexures and Appendices etc. 
before submitting bids. 

a) This NIT is not transferable under any circumstances. 

b) All entries in the NIT shall be in English either typed or written legibly. Erasing, 
over-writings and use of correction fluids are not permitted. All cancellations and 
insertions should be duly signed / attested by bidder concerned. 

c) All the corresponding documents shall be attached along with the quotation/offer 

d) Late and/or incomplete tender shall not be considered. 

e) Canvassing in any manner including unsolicited letters and request for post 
tender corrections shall render offers of such parties liable for rejection. 

f) Bidder shall ensure that all the information & documents submitted by them are 
true & correct.   

g) In case, it comes to the knowledge of BEML that the bidder has submitted false 
information before awarding of contract then the offer would be rejected. 

h) In the event, it comes to the knowledge of BEML that the successful bidder has 
submitted false information, subsequent to the award of contract, the contract 
shall be cancelled/short closed by the company and shall invoke Risk purchase 
clause with liabilities on such bidder for the entire contract quantity. The PBG 
shall also be encashed as a result of consequence of breach of contract at the 
discretion of BEML. 

i) In case any person/persons, Company, firm, Associations having any litigation, 
arbitration cases between themselves and BEML Ltd, pending before any court of 
law/ Arbitrator shall not be eligible to participate in this tender. 

j) Non-compliance with any of the tender conditions, incomplete offers, conditional 
and ambiguous offers are not acceptable and liable for rejection. 

k) The bidder shall fill in all the required particulars in the blank space provided for 
the purpose in the tender document. 

l) All the documents shall be uploaded in SRM Portal. 

m) Fax/email quotations are not acceptable. 

n) BEML reserves the right to accept or reject all tenders or any tender in part or 
full without assigning any reasons thereto, which is final & binding on the Bidder. 

This tender document is avaibale on BEML SRM eportal (i.e 
http://www.bemlindia.in/eprocurement/demo.php), BEML website (www.bemlindia.in) 
& CPPP portal for downloading and study of documents. However potential bidders 
have to submit their bids in BEML SRM E-portal only. 

Bidders willing to participate in the tender may contact through e-mail: 
admin.srm@beml.co.in to obtain the user name & password for submitting the bids. 

In case of any queries relating to bid submission, you may send the same by e-mail to 
admin.srm@beml.co.in or you may contact BEML SRM Team on phone no. 080-
22963269/141 on working days from Monday to Friday 
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Note: To participate in this e-tender bidder should have a valid Class III Organization 
Digital Signature with Signing and Encryption issued by authorized Certifying Authority.   

1.1 Clarifications 
A Bidder requiring any technical / document clarification may obtain clarification before 
tender closing or may email to  nagaraja.p@bemlltd.in and vijayamahantesh@bemlltd.in 
before tender closing. 
 

2) Requisite of Bidders:  

Subject to provisions in the Tender Document, participation in this Tender Process is open 
to all bidders who fulfil the ‘Eligibility’ and ‘Qualification criteria’. Bidder should meet the 
following requirements.  

a) The Bidder shall be a any private, public, quasi govt, govt organsation and must be 
registered company and valid GSTN, PAN ESI, EPF & CIN etc.,  

b) Bidder must fulfil qualification criteria of tender. 

c) Must Not be insolvent, in receivership, bankrupt or being wound up, not have its 
affairs administered by a court or a judicial officer, not have its business activities 
suspended and must not be the subject of legal proceedings for any of aforesaid 
reasons.  

d) Bidder must not be stand declared ineligible/ blacklisted/ banned/ debarred by the 
Procuring Organization or its Ministry/ Department from participation in its Tender 
Processes. 

e) Bidder must not be convicted (within Five years preceding the last date of bid 
submission) or stand declared ineligible/ suspended/ blacklisted/ banned/ debarred 
by appropriate agencies of public sector undertaking/Government of India from 
participation in Tender Processes of all of its entities, for: 

 offences involving moral turpitude in business dealings under the Prevention of 
Corruption Act, 1988 or any other law; and/or 

 offences under the Indian Penal Code or any other law for causing any loss of 
life/ limbs/ property or endangering Public Health during the execution of a 
public procurement contract and/ or  

 suspected to be or of doubtful loyalty to the Country or a National Security risk 
as determined by appropriate agencies of the Government of India. 

f) Bidder must not have changed its name or created a new “Allied Firm”, consequent 
to having declared ineligible/ suspended/ blacklisted/ banned/ debarred as above.  

g) Bidder must not have an association (as a bidder/ partner/ director/ employee in 
any capacity) Of any retired personnel (of Gazetted Rank) or any retired Gazetted 
Officer of the Central or State Government or its Public Sector Undertakings if such 
a retired person has not completed the cooling- off period of one year after his 
retirement. However, this shall not apply if such managers/ officers have obtained a 
waiver of the cooling- off period from their erstwhile organization. 

h) Bidder must not have an association of the near relations of executives of BEML 
involved in this Tender Process. 

i) Bidder must not have a conflict of interest, which substantially affects fair 
competition. The prices quoted should be competitive and without adopting any 
unfair/unethical/anti-competitive means. No attempt should be made to induce any 
other bidder to submit or not to submit an offer for restricting competition. 
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3) Pre-Bid Meeting: There is no pre bid meeting. However, bidder may visit site and 

location before submitting the tender. 

The bidder or his authorized representative with the authorization letter of the firm may 
visit site to seek clarification at BEML Ltd., Bangalore Complex, New Thippasandra, 
Bangalore before tender closing date & time.  

Bidders are allowed to visit site, examine and obtain all information required and satisfy 
Himself/herself before submission of the Tender. Ignorance of site condition shall not be 
entertained by BEML at a later date. 

4) Submission of Bids: 

Tender is in TWO-BID system (Technical & Commercial Bid) Bids should be submitted 
e-mode (SRM Portal) only as follows:  

a) Submission of Technical bid (without price):  

i. The Bidder should upload all the requisite technical documents along with 
respective supporting documents and other information deemed appropriate in 
respect of the Tender. 

ii. The price details/commercial bid details should not be given in the 
technical bid. If any of the bidder have given any price/commercial details in 
the technical bid, their offer is liable for rejection and will not be considered for 
further evaluation. 

iii. Technical Bid will be opened on date and time of bid opening and the 
commercial Bids of those bidders whose technical bids are qualified (accepted) 
only will be opened for commercial evaluation after technical evaluation. 

b) Submission of Commercial bid:  

i. Price Bid to be submitted through e-mode in SRM portal. 

ii. Price details in specified field on SRM Portal to be submitted. 

iii. The Commercial Bids of those bidders whose technical bids are qualified 
(accepted) only will be opened for commercial evaluation. 

Note:  

a. Bids must be uploaded till the last date/extended date for submission mentioned in 
Tender Notice/amendment.  

b. No manual Bids shall be made available or accepted for submission (except for originals 
of scanned copies as per sub-clause). Bidder must comply with the conditions of the e 
Procurement portal, including registration, compatible Digital Signature Certificate 
(DSC) etc. In the case of downloaded documents, Bidder must not make any changes 
to the contents of the documents while uploading, except for filling in the required 
information.  

c. BEML at its sole discretion reserves the right to seek the hard copies of the documents 
which are already been uploaded in SRM, through Courier / post pertaining to technical 
bid of this tender enquiry at a later date, if required. 

In such cases, only the documents uploaded in SRM platform in original has to be 
couriered at the request of BEML. Any irrelevant documents furnished through courier 
will not be considered. 
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5) Bid Opening  

Bids received shall be opened online at the specified date and time given in NIT or 
extended date and time. If the office is closed on the specified date of opening of the 
bids, the opening shall be done on the next working day. 
 

6) Disclaimers and Rights of Procuring Entity  

The issue of the Tender Document does not imply that the Procuring Entity is bound to 
select bid(s), and it reserves the right without assigning any reason to:  

a) Reject any or all of the Bids, or 

b) Cancel the tender process; or 

c) Abandon the procurement of the Services; or 

d) Issue another tender for identical or similar Services  
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TENDER DETAILS 
 

This is an E-mode of Tendering through SRM, any manual or technical errors committed 
before uploading or during the process of uploading the Document shall bound to be duly 
accepted by the Bidders. The Bidders shall not have claim whatsoever in this regard. 
 
The Experience and requisite Documents should be in the name of Bidder only and prior 
experience as any other business entity and / or requisite documents in the name of any 
other business entity shall not be considered. 

A. Qualification Criteria: Bidders has to upload all supporting documents duly self-
attested with seal along with the Tender for the following criteria failing which offer is 
liable for rejection. 

1. Annual Turn Over: Average annual turnover during the last 3 years, ending March 
31.03.2023, should be at least 30% of the approximate estimated amount. Profit & 
loss statement duly certified by chartered accountant with UDIN shall be considered 
for evaluation of turnover for the respective financial Year.  

2. Experience: Experience of having successfully completed similar nature of Civil works 
including interiors, electrical and networking during last 7 years ending last day of 
month previous to the one in which applications are invited shall be eitherof the 
following:  

a) Three similar completed works each costing not less than an amount equal to 
40% of estimated value mentioned against each work in the tender.  

Or 

b) Two similar completed works each costing not less than an amount equal to 
50% of estimated value mentioned against each work in the tender. 

Or 

c) One similar completed works each costing not less than an amount equal to 
80% of estimated value mentioned against each work in the tender.  

Note:   

I. The experience certificate shall be considered only in the cases of works 
completed in full and complete. 

II. The work shall be completed as a whole. Partial value / completion shall not 
beconsidered. 

III. In case of works combined with civil, electrical and utility services, the experience 
in similar nature of work shall include civil as well as electrical and utility services. 

IV. In case of experience certificate obtained from organizations other than 
Government organisations/Public Sectors, the same shall be supported with TDS 
certificate by the contractor. 

V. The meaning of “Similar work” for the purpose of tender is defined as civil works 
including electrical works. The agency should have executed industrial hangars 
along with electrical works in the qualifying works(s). 

VI. Work experience completed under JV / as a sub-contract shall not be considered 
for evaluation of experience criteria.  

3. In case of Tender invited work is combined with Civil and Electrical, the Agency shall 
have Valid licence from statutory authority concerned shall be furnished for execution 
of specialised works including electrical works. 
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4. The Agency has to comply with the provisions of ESI & PF act. The Agency shall be 
required to indemnify BEML for any liabilities arising on account of ESI & PF act as per 
the proforma in the tender document.  

5. Registration certificate for GST No. 

 

B. Documents to be uploaded along with Tender:  

(i) Constitution, legal status and power of attorney in case of pvt. limited/limited 
companies. 

(ii) Copy of PAN card issued by income tax authority.  

(iii) Details of ECS viz., Name of Bank, MICR No, Branch, Account No. where payments 
are to be credited. 

 

C. Submission of EMD (Earnest Money Deposit):  

EMD:  The bidders shall submit EMD along with their bids. The EMD/bid security shall 
be accepted in the form of Account Payee Demand Draft, Banker’s Cheque or 
Exemption certificate (MSE) or Bank Guarantee from any of the commercial banks or 
online payment in an acceptable form. 
 
The scanned image of earnest money deposit to be uploaded online in technical bid and 
original one to be submitted to the address mentioned below so as to reach Latest by 
last date of submission superscribing the tender No & work description on envelope. 

 
The EMD amount can be submitted in any one of following mode as detailed below: 

i. Earnest Money Deposit as specified to be furnished in the form of Demand Draft / 
Bankers cheque / Pay Order drawn in favour of “BEML Limited” payable at Bangalore, 
from a Nationalized Bank / Scheduled Bank. 
 

ii. Online Payment of EMD amount can be made as mentioned below: 

 Open the link to https://www.onlinesbi.com/sbicollect/icollecthome.htm pay EMD 
through SBI Collect.  

 Read the Disclaimer Clause and click on “check box” to proceed for payment against 
EMD and Click “Proceed”.  

 In ‘Select State’ dropdown Option, Select “All India”  

 In ‘Type of Corporate / Institution, select “PSU-Public Sector undertaking” and Click on 
the “Go” button.  

 In PSU-Public Sector undertaking- Name dropdown, select “BEML Limited Bangalore 
Complex” and Click “Submit” Button.  

 In ‘Select Payment Category’, dropdown option, select “EMD Tender Fee BEML 
Bangalore complex” 

 Enter details of payment, details of Bank Account for refund and click on Submit to 
make the online payment of the required EMD amount. 

Please ensure that online payment of EMD amount is made well ahead of the Tender 
Closing Date & Time mentioned in the Tender.  

 

iii. Bidder may do the NEFT/RTGS payment to the following bank details 
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Account Number: 00000010918220589 

Name: BHARAT EARTH MOVERS LIMITED 

BRANCH: HAL (01114) 

IFSC CODE: SBIN0001114 

iv. Payment of EMD amount through Bank Guarantee: 

An irrevocable Bank Guarantee from a Scheduled Commercial Bank authorized by RBI 
to issue a Bank Guarantee in favour of the Purchaser as per format in Annexure-III 
having a validity period of bid validity + 45 days from the date of opening of Tender. 

v. Bidders exempted from Earnest Money Deposit (EMD) shall submit exemption certificate 
from competent authority. 

The above said EMD Exemption Certificate or Online submitted acknowledgement scanned 
copy shall be uploaded in technical bid.  

Note: The Bidders who have not uploaded proof of EMD submission in any form 
mentioned above along with technical bid document before closing date & time of the 
tender will be liable for rejection. 

General Instructions with regard to EMD: 

a) Bid submitted online without submission of EMD/EMD Exemption Certificate in-time will 
not be considered. 

b) EMD submitted in any other form will not be accepted and the offer is liable to be 
rejected. 

c) EMD lesser than mentioned in tender will not be accepted and the quotation is liable to 
be rejected. 

d) EMD of technical disqualified bidder’s will be returned.  

e) EMD of unsuccessful bidders will be returned after finalization of the contract and the 
EMD of successful bidder will be released after submission of Performance Bank 
Guarantee / Security Deposit. 

f) EMD does not carry any interest on return. 

g) EMD waiver is applicable for Micro and Small Enterprises (MSEs) registered with NSIC 
as per “Public Procurement Policy for Micro and Small Enterprises (MSEs) based on 
submission of necessary supporting documents like NSIC /MSME Registration 
Certificate etc. Non-submission of NSIC/MSME Registration for EMD (if applicable) will 
result in rejection of the Technical Bids 

5.1 Forfeiture of Earnest Money Deposit (EMD): 

a) Any bidder who withdraws offer / modifies within the bid validity period or before 
finalization of the tender.  

b) If the successful bidder withdraws the offer after the tender is submitted/ acceptance 
of the tender. 

c) if any firm withdraws the tender submitted or refuses to execute the order for reasons 
whatsoever 

d) If there is any breach of terms and conditions of the contract on part of the successful 
bidder after award of contract and before submission of Performance Bank Guarantee. 
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e) If L-1 backs out for any reason, the EMD Amount will be forfeited by BEML Ltd. Please 
do note that, failure of the successful Bidder to perform the work satisfactorily in any 
respect after award of Contract will entail for forfeiture of SECURITY DEPOSIT and en-
cashing of Performance Bank Guarantee. 

The Bidder is advised to carefully go through the terms & conditions of tender before 
submitting the tender. 

Details of EMD online payment acknowledgements / documents of MSE / NSIC (firms 
claiming EMD waiver) & Integrity pact have to be uploaded in the technical BID and 
Original DD/Banker’scheque/exemption certificate has to be submitted to below mentioned 
address on or before tender closing date and time. 

 

The Assistant General Manager (Tender section) 
BEML LIMITED., 
Bangalore Complex 
New Thippasandra Post 
Bangalore – 560 075 
Karnataka, India 

Note: Demand Draft / Bankers cheque / Pay Order /bank guarantee/exemption certificate 
should reach the above-mentioned address before 16.30 Hrs on the last/extended 
date of submission for tender, failing which tender will not be considered. Any postal 
delay or any other reasons what so ever may be will not be considered. The tender 
will be liable for rejection. 

 
D. Submission of Integrity pact: Bidders shall submit filled, signed & sealed Integrity 

Pact with the BEML as per ‘Format: Integrity Pact’. Bids without filled, signed & sealed 
Integrity Pact shall be liable for rejection. (Integrity Pact is applicable if the Estimated 
value is more than Rs. 1.00 Crore) Integrity pact have to be uploaded in the technical 
BID. 

The bidder / contractor should upload duly signed & stamped Integrity Pact (if the 
tender value is more than or equal to Rs.1.00 crore) as per prescribed format 
(APPENDIX- A) on plain paper as part of technical bid. 
 
The bidder should put their authorized signature in the Integrity pact as a Contractor / 
bidder with their company seal along with witness’s signature, name & address. The 
agreement shall be in full as per format enclosed on a plain A4 size paper duly 
signed & stamped on all pages. 
 
The Integrity Pact envisages an agreement between the prospective Bidders and the 
buyer committing the persons/officials of both the parties not to exercise any corrupt 
influence on any aspect of the contract.  
 
For the successful bidder, the integrity pact will remain valid up to 12 months after the 
last payment under the contract, and for all other Bidders 6 months after the contract 
has been awarded. 
 
The Central Vigilance Commission (CVC) has appointed Shri Kasividyasagar & Shri Lt. 
Gen. Abhay Krishna as Independent External Monitor (IEM) to oversee the 
implementation of the Integrity Pact.  
 
Address of IEM is as below: - 
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Shri Kasividyasagar, IAS (Retd.)  
House no. 55,  
Dream valley gated community, 
Manikonda, Hyderabad – 500089.  
Mobile no. +91 9771407778  
Email:kasividyasagar@gmail.com 
 
Shri Lt. Gen. Abhay Krishna , (Retd.)  
4A-902, Gurjinder Vihar, 
AWHO Township, Sector CHI-1 
Greater Noida, UP - 201310  
Mobile no: +91 9871234353 
Email: abhayabk@gmail.com 

 

E. General Terms:  

1. Contractors / agencies are subject to be disqualified, even though they meet the 
qualifying criteria, if they make misleading or false representations in the request, 
statements and attachments submitted in proof of qualification requirements including 
holding information and / or have record of poor performance such as abandoning the 
works, not properly completing the contract, inordinate delays in completion, litigation 
history, or financial failures, requesting for claims not admissible under the contract 
conditions, etc.  

2. Bid Documents duly filled & uploaded within the last date of submission as mentioned in 
the tender. The last date for receipt of Tender will not be extended & if any extension, it 
will be at BEML discretion. 

 

F. CLARIFICATION ON TECHNICAL BID EVALUATION.   

1. During evaluation and comparison of bids, BEML may, at its discretion, ask the bidder 
for clarifications on the bid. The request for clarification shall be given in writing 
through registered/speed post/email within the specified date. If the Bidders does not 
comply or respond by the specified date, his tender will be liable to be rejected. No 
change in prices or substance of the bid including specifications, shall be offered or 
permitted. No post-bid clarification at the initiative of the bidder shall be entertained.   

2. BEML also reserves right to seek confirmation/clarification from the issuer agency, on 
the supporting documents submitted by the bidder. 

 
Note: 

1. Corrigendum / addendum / amendments / clarification, etc., with respect to works, if 
any, shall be hosted in BEML e-portal. Bidders are advised to visit BEML e-portal 
regularly as no separate information/advertisement shall be published in the newspaper 
or no other communication in this regard including any postponement of tender closing 
date. 
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3. SCOPE OF WORK 
 

The scope of work relates to “Renovation works at First Floor of R&D Building for establishing 
“Futuristic product innovation and incubation Centre” (FPI & IC), Admin Block, Bangalore 
Complex”. The work is to be executed inclusive of Civil, electrical with networking and 
provide services up to the expiry of the defect liability period after completion of work. 

The brief scope of the above works covered would be as follows which are as per the design 
details, specifications & drawings provided by the Consultant: 

a) Removing of old wall panels 

b) Removing Aluminum partitions 

c) Removing grid false ceiling 

d) Providing glass cubicle reception area at ground floor 

e) Providing conference hall for 12 nos 

f) Full height cabin -1no. 

g) half height cabin -2no. 

h) Reception/visitors room-1no 

i) Work station table -72 nos. 

j) Providing false ceiling excluding toilet and stair case area. 

k) Vitrified tiles for flooring 

l) UPVC sliding windows 

m) Conference table, executive tables 

n) wall paneling 

o) Mid height & Low height storage 

p) white Projection screen 

q) Gents & ladies toilet block consisting 2 WC in each and 2 urinal & 2 wash basins in gents 
toilet and 1 wash basin in ladies toilet with all other accessories. 

r) pantry with granite slabs at rear side 

s) Supply & fixing of AC’s 

t) supply of mini discussion table, chairs, sofa’s 

u) Connected electrical works 

v) Data network system- connectivity. 

Special care for existing services: 

The scope of work includes dismantling, if any, of the required services and utilities falling in 
the project area and supporting/shifting & making functional existing services/sewerage and 
water supply lines etc. The contractor shall properly take care & safe guard all the existing 
services in the area affected by the construction of proposed in the campus. 
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Note: This layout enclosed in the tender document in PDF format. Bidder may 
refer PDF format for more details. 
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4. SUBMISSION OF BIDS IN SRM PORTAL  

1. Submission of Technical Bid (Through e-mode on BEML SRM system) 

The technical bids shall be uploaded in SRM e-portal only.  

Please upload the following scanned documents in the Collaboration Folder in the E-portal as 
partof Technical Bid.Bidders will be technically qualified based on providing documentary proof 
for each of the eligibility & qualification criteria clause. If bidder is not complying for these 
clauses or not uploaded required documents, their bid will be liable for rejection. 

Final technical acceptance of the bid will be based on the documentary evidence and if a bidder 
fails to upload/provide documentary evidences, in such cases bid will be rejected. 

Bidders will be technically qualified based on providing documentary proof for each of the below 
mentioned documents in Technical Bid.

 

 

 

Ref. 
No. 

Particulars Details to be uploaded by 
Contractor/Firm 

1 
 

Bidder has to upload the compliance of 
Scope of work as indicated in Appendix 
– F 

Upload compliance for scope of work 
as per Appendix – F 

2 
Bidder has to upload the compliance of Bill 
of Quantity (BOQ) As indicated in 
Appendix – G 

Upload compliance for BOQ as per 
Appendix – G 

3 

Turnover: Average annual turnover 
during the last 3 years, ending March 
31.03.2023, should be at least 30% of the 
approximate estimated amount put to 
tender. Profit & loss statement duly 
certified by chartered accountant with 
UDIN shall be considered for evaluation of 
turnover for the respective financial Year.  

Audited copies of Profit & Loss 
account balance sheet for previous 
three financial years or CA Report 
shall be uploaded in the c- folder. 
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5 

Experience: Experience of having 
successfully completed similar Civil works 
including interiors, electrical and 
networking during last 7 years ending last 
day of month previous to the one in which 
tenders are invited should be either of the 
following: 
a) Three similar completed works each 

costing not less than an amount equal 
to 40% of estimated value mentioned 
against each work in the tender notice.  

Or 
b) Two similar completed works each 

costing not less than an amount equal 
to 50% estimated value mentioned 
against each work in the tender notice. 

Or 
c) One similar completed works each 

costing not less than an amount equal 
to 80% estimated value mentioned 
against each work in the tender notice.  

Note: In case of experience 
certificateobtained from other than 
Government organizations/Public Sectors, 
the same shall be supported with TDS 
certificate by the contractor. 

Documentary proof i.e, Purchase 
order / Work order and 
completion certificates. Clearly 
indicating the value of the order, 
shall be uploaded in the c- folder. 

 
 

6 Submission of Integrity pact:  

The bidder should upload signed 
Integrity pact as a Contractor / 
bidder with their company seal along 
with witness’s signature, name & 
addressas per the Appendix – A 

7 EMD Details 

Confirmation the submission of EMD. 
Bidder shall upload reference 
document of EMD 
payamnets/exemption certificate. 

8 Compliance report of General conditions of 
contract 

Upload signed and sealed acceptance 
of GCC as per Appendix B 

9 Contact Details of Supplier 
Upload detail filled and signed and 
sealed as per Appendix C 

10 

NIT ACCEPTENCE LETTER: Letter has to 
be uploaded by the bidders stating that 
they have read, understood and agreeing 
to all tender terms and conditions of the 
tender. 

Upload filled and signed and sealed 
as per Appendix D 
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Note:  

(1) The Bidders must ensure that the documentary proofs to substantiate clauses above 
are given, without which their bid will not be considered. 

(2) Relevant documents are to be meticulously uploaded by the bidder as part of the 
technical bid.  

(3) Please ensure that no price details are mentioned in the technical bid. Offers with 
price details in Technical Bid will not be considered & liable for rejection. 

(4) Technical bid will be considered subject to receipt of EMD or EMD Exemption 
certificate in technical bid.  

(5) Incomplete/invalid tenders will be rejected and no correspondence will be entertained 
in case of rejection. 

 

2. SUBMISSION of COMMERCIAL BID – (Through e-mode on BEML SRM system) 

Bidders shall bid prices using price condition tab/as prompted in SRM portal. Bidders to 
quote by entering basic price and as applicable IGST or CGST & SGST or UGST rate in 
percentage in SRM portal. 
 
The bidder should be very careful and check quoted prices carefully. 
 
Duly filled Bill of Quantities with PRICE as per BILL OF QUANTITIES should be uploaded in 
SRM portal at ‘Notes and Attachments’ in header level in commercial bid C - folder. 

a) Price details sent through Manual Mode/Fax/E-mail will lead to rejection of the Bid. 

b) Price bid of only technically accepted offers will be opened subsequently.  

 
 
 
 
 
 

11 

UNDERTAKING: The vendor should not 
have been blacklisted by any government/ 
PSU/Reputed Listed company for corrupt 
or fraudulent practices or non-delivery, 
non-performance. 

Upload filled and signed and sealed 
as per Appendix E 

12 

The bidder / Contractor must possess all 
valid certificates as mentioned below and 
should upload copies of the same:  
i. PAN details 
ii. CIN registration details   
iii. GST Registration details/ Certificate 
iv. Details of Constitution or Legal Status 

such as certificate of incorporation, 
shops and establishments, Contractor 
registration No etc., 

v. Copies of ESI / PF details 

Upload scanned copies 
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5. INSTRUCTIONS TO BIDDERS 
 

1. Bid Validity: The tender shall be valid for 120 days from the last date of submission of the tender. 
In case the day upto which the bids are to remain valid falls on/ subsequently declared a holiday 
or closed day for the Procuring Entity, the bid validity shall automatically be deemed to be 
extended upto the next working day. In exceptional circumstances, before the expiry of the 
original time limit, the Procuring Entity may request the bidders to extend the validity period for a 
specified additional period. The request and the bidders' responses shall be made in writing or 
electronically. A bidder may agree to or reject the request. A bidder who has agreed to the 
Procuring Entity's request for extension of bid validity, in no case, he shall be permitted to modify 
his bid. 

2. BEML Limited shall not be bound to accept the lowest tender and reserves the right to reject any 
or all the Tenders without assigning any reason. 

3. Late tenders and conditional tenders are liable to be rejected. The Company does not bind itself 
to accept the lowest or any tender or give any reasons for not doing so. 

4. The Bidders shall not be at liberty to withdraw or modify his tender or any terms and conditions 
thereof before the expiry of said period. Bidders are expected to clarify only such points as asked 
for specifically by the Purchasing Officer in writing. Any withdrawal or modification made within 
the said period constitutes breach of contract and the Bidder shall be liable for damages to the 
Company in consequence thereof. He shall, in addition, forfeit to the Company the EMD. 

5. Supplier’ means a person having been included in a contract as a Contractor and also means a 
firm or company with whom the order for supply/execution of work is placed and shall be 
deemed to include the supplier’s successors, (approved by BEML Ltd.,) representatives, heirs, 
executors and administrators. The supplier may also be referred to as the supplier, Contractor or 
vendor. 

6. Any tender which proposes any alterations to any of the conditions laid down or proposes any 
other conditions of any description whatsoever is liable to be rejected. 

7. The following requirements shall be strictly complied with 

a) The tender should be accompanied by a certified true copy of the power of attorney of the 
signatory of the documents to be uploaded online. 

b) The drawing should be returned along with the tender documents if any. 

c) Bidders shall ensure that their tender is up loaded well in advance before the time and date 
stipulated in the tender notification/documents. 

8. The submission of a tender by a Bidder implies that he has read all the terms and condition of 
tender and has made himself aware of the scope and specifications of the work to be done and 
local conditions and other factor bearing on the execution of the work. 

9. This instruction shall be deemed to form an integral part of the contract to be entered for this 
work. 

10. Should a Bidder find discrepancies of omissions in the drawings or any of the tender documents 
or should be in doubt as to their meanings he should at once address the authority inviting the 
tender for clarification. Every endeavour is made to avoid any error which can materially affect 
the basis of the tender but the successful Bidder shall take upon himself to provide for the risk of 
any error which may be subsequently discovered and shall make no subsequent claim on account 
thereof. 
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11. The Contractors responsibility for this contract shall commence from the date of commencement 
mentioned in the work order which will be issued by the Engineer in- Charge after acceptance of 
work. 

12. If the Bidder deliberately gives wrong information in his tender or creates conditions favourable 
for acceptance of his tender, the Accepting Officer reserves the right to reject such tender at any 
stage, forfeit the EMD, and take Administrative Action against the Bidder like non-issue of 
tenders etc., as deemed fit by the Accepting Officer. 

13. The Bidder shall not increase their quoted rates in case the Accepting Officer negotiates for 
reduction in rates, such negotiations shall not amount to cancellation or withdrawal of the 
original offer and the rates originally quoted shall be binding on the Bidder. 

14. In the event of a tender being submitted by a Partnership Firm, it is necessary to upload the 
Partnership Deed along with name of the authorized signatory to deal on this contract through a 
Power of Attorney by the other partners. The copy of the power of attorney along with the 
tender shall be uploaded. 

15. All concrete shall generally conform to I.S. 456. Any concrete that does not conform to required 
strength shall be redone at the cost of contractors. Concrete cubes will be prepared by the 
contractors and same to be tested as per code of practice at the cost of contractor as directed by 
Engineer- In-Charge. 

16. Plank/Steel shuttering shall only be used as ordered by the Engineer-in-charge. The concrete 
shall be consolidated by Mechanical Vibrator, as directed by Engineer-incharge.  

17. Bailing out of rain water, if required during excavation, shall be the responsibility of the 
contractor and no extra payment shall be allowed for bailing out of sub soilwater. 

18. Works shall be executed with the materials of Indian standards specifications of approved quality 
and manufacture and best workmanship. 

19. The Agency should give undertaking that they have not been blacklisted debarred from quoting 
by any Govt./PSU organizations in the last Five years from the date of Tender Notice. 

20. Manufactured Sand can be used in Civil Works including plastering works and subjected to every 
load should accompany with a NABL Test Report/trip shall be accompanied with MTC. 

21. After price bid evaluation, the lowest tender has to submit the original documents for verification 
and for award of work if requested by BEML. If the document submitted is found fake PEMD/EMD 
shall be forfeited and agency is liable for rejection and debarring minimum two years from 
quoting to BEML. 

22. In case of any increase/decrease in new taxes or introduction of new taxes by enactment of law 
by the State or Central Govt after the submission of the tender or during the tenure of contract, 
such increase/decrease in tax will be reimbursed to the extent applicable to that contract on 
production of proof of remittance. 

23. The Contractor may use Ready Mixed Concrete (R.M.C) without claiming for anyextra cost 
subjected to satisfying the following conditions. The agency whichsupplies R.M.C to be got 
approved by BEML. The R.M.C shall comply with therequirements of approved design mix and 
the quality plan for the same shallinclude the Supplier’s certificate along with inspection of 
materials in the bins atthe site of mixing by BEML at the cost of Contractor. 

24. Works comprising of concreting work exceeding 6 cum per day involving casting of flooring, 
roofing, columns Retaining wall and other RCC members may compulsorily be undertaken with 
ready mix concrete or as directed by Engineer-in-Charge. 
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25. Technically accepted and valid lowest offer [L1] including GST, all tax and duties is considered as 
successful bidder at the time of Commercial Bid Evaluation. 

26. Procuring Entity - Rights and Disclaimers 

a) The Procuring Entity 

Bids are to be addressed to the BEML. The Tender Inviting Authority (TIA) is the designated 
officer for uploading and clarifying this Tender Document. The contract may designate, as 
required, counterpart Contract Manager/ Civil Engineer-In-charge (or Contract Management 
Team); interim/ ultimate Beneficiaries of Services and Paying authority who shall discharge 
designated function during contract execution. 

b) Right to Intellectual Property and confidentiality: 

I. The Tender Document and associated correspondence are subject to copyright laws 
and shall always remain the property of the Procuring Entity and must not be shared 
with third parties or reproduced, whether in whole or part, without the Procuring 
Entity’s prior written consent. 

II. However, Bidders may share these to prepare and submit its bid with its employees, 
subcontractor(s), or holding Company. Bidders shall obtain from them an undertaking 
of confidentiality similar to that imposed on Bidder under this clause. 

III. This condition shall also apply to bidders who do not submit a bid after downloading it 
or who are not awarded a contract in the process. 

IV. The obligation of the Bidders under sub-clauses above, however, shall not apply to 
information that: 

a. now or hereafter is or enters the public domain through no fault of Bidder; 

b. is legally possessed by Bidder at the relevant time and was not previously obtained, 
directly or indirectly, from the Procuring Entity; 

c. Otherwise lawfully becomes available to Bidder from a third party that has no 
obligation of confidentiality. 

V. The provisions of this clause shall survive completion or termination for whatever reason 
of the Tender Process or the contract. 

c) Right to Reject any or all Bids 

The Procuring Entity reserves its right to accept or reject any or all Bids, abandon/ cancel the 
Tender process, and issue another tender for the same or similar Goods at any time before 
the award of the contract. It would have no liability to the affected Bidder or Bidders or any 
obligation to inform the affected Bidder or Bidders of the grounds for such action(s). 

d) Regarding Documents/ guidelines 

The Tender Document, ensuing communications, and Contracts shall determine the legal and 
commercial relationship between the bidders/ contractors and the Procuring Entity. No other 
Government or Procuring Entity’s document/ guidelines/ Manuals including its Procurement 
Manual (for internal and official use of its officers), not withstanding any mention thereof in 
the Tender Document, shall have any locus-standii in such a relationship. Therefore, such 
documents/ guidelines/ Manuals shall not be admissible in any legal or dispute resolution or 
grievance redressal proceedings. 

e) Regarding Information Provided  

Information contained in the Tender Document or subsequently provided to the Bidder(s) is 
on the terms and conditions set out in the Tender Document or subject to which that was 
provided. Similar terms apply to information provided verbally or in documentary or any other 
form, directly or indirectly, by the Procuring Entity or any of its employees or associated 
agencies. 

f) Regarding Tender Document: 
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I. The Tender Document does not purport to contain all the information Bidder(s) may 
require. It may not address the needs of all Bidders. They should conduct due diligence, 
investigation, and analysis, check the information's accuracy, reliability, and completeness, 
and obtain independent advice from appropriate sources. Information provided in the 
Tender Document to the Bidder(s) is on a wide range of matters, some of which may 
depend upon interpreting the law. The information given is not intended to be an 
exhaustive account of statutory requirements and should not be regarded as a complete or 
authoritative statement of law. The Procuring Entity, its employees and other associated 
agencies accept no responsibility for the accuracy or otherwise for any interpretation or 
opinion on law expressed herein. 

II. The Procuring Entity, its employees and other associated agencies make no representation 
or warranty for the accuracy, adequacy, correctness, completeness or reliability, 
assessment, assumption, statement, or information in the Tender Document. They have no 
legal liability, whether resulting from negligence or otherwise, for any loss, damages, cost, 
or expense that may arise from/ incurred/ suffered howsoever caused to any person, 
including any Bidder, on such account. 

 

g) Facilities to be Provided by the Procuring Entity 

I. Unless otherwise stipulated in the Tender Document, no Facilities (including 
ReferenceDocuments, Medical facilities, Rooms, Furniture, Transport, Access to IT Services 
etc.) shallbe provided by the Procuring Entity to Contractor at Site. 

II. Unless otherwise stipulated in the Tender Document, The Procuring Entity may 
supplywithout any obligation to do so, to the contractor part or whole of the quantity of the 
waterand electricity required for the delivery of Services from the Procuring Entity's 
existingwater/ electricity supply system at or near the site of Services on specified terms 
andconditions and on chargeable basis (unless specified otherwise), provided that 
thecontractor shall arrange, at his own expense, to effect the connections and lay 
additionalpipe/ power lines and accessories on the site. Nevertheless, it shall be the 
responsibilityof the contractor to install adequate alternative arrangements to tide over 
outages inutilities or failure in supply by the Procuring Entity, and that the contractor shall 
not beentitled to any compensation– nor shall this be a reason for the delay in delivery 
ofServices. 

III. If so, stipulated in the Tender Document, The Procuring Entity may hire to the contractor 
non-key Equipment owned and sparable by Procuring Entity for us during execution of the 
Services on terms and conditions and on a chargeablebasis as may be stipulated in the 
contract or a separate agreement for Hire of such equipment. 

 

27. Unless otherwise stipulated in the Tender Document, the currency of bid andpayment shall be 
quoted by Bidder entirely in Indian Rupees. All payments shallbe made in Indian Rupees only. 

28. Corrigenda/ Addenda to Tender Document  

Before the deadline for submitting bids, the Procuring Entity may update, amend, modify, or 
supplement the information, assessment or assumptions contained inthe Tender Document by 
issuing corrigenda and addenda. The corrigenda and addenda shall be published in the same 
manner as the original Tender Document. Without any liability or obligation, the Portal may send 
intimation of such corrigenda/ addenda to bidders who have downloaded the document under 
their login. However, the bidders' responsibility is to check the website(s) for any corrigenda/ 
addenda. Any corrigendum or addendum thus issued shall be considered a part of the Tender 
Document. To give reasonable time to the prospective bidders to take such corrigendum/ 
addendum into account in preparing their bids, the Procuring Entity may suitably extend the 
deadline for the bid submission, as necessary. After the procuring entity makes such 
modifications, any Bidder who has submitted his bid in response to the original invitation shall 
have the opportunity to either withdraw his bid or re-submit his bid superseding the original bid 
within the extended time of submission. 
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29. Clarification on the Tender Document  

A Bidder may seek clarification of the Tender Document from Office/ ContactPerson/Help Desk 
as mentioned in NIT, provided the clarifications are raised before the clarification end date 
mentioned in NIT (or if not mentioned, within 7 days before the deadline for the bid 
submission). The Procuring Entity shall respond within 5 working days of receipt of such a 
request for clarification. Any modification of the Tender Document that may become necessary 
due to the clarification shall be made by the Procuring Entity through an Addendum/ 
Corrigendum. 

 
30. Preparation of Bids  

a) The bid   

I. Language of the bid 

Unless otherwise stipulated in the Tender document, the bid submitted by Bidder and all 
subsequent correspondence and documents relating to the bid exchanged between Bidder 
and the Procuring Entity shall be written in English. However, the language of any printed 
literature furnished by Bidder in connection with its bid may be written in any other 
language provided a translation accompanies the same in the bid language. For purposes 
of interpretation of the bid, translation in the language of the bid shall prevail.   

II. Acquaintance with Local Conditions and Factors 

The Bidder, at his own cost, responsibility, and risk, is encouraged to visit, examine, and 
familiarise himself with all the site/ local conditions and factors. The Bidder acknowledges 
that before the submission of the bid, he has, after acomplete and careful examination, 
made an independent evaluation of the Site/local conditions, infrastructure, logistics, 
communications, the legal, environmental, and any other conditions or factors, which 
would have any effect on the performance of the contract. Bidders shall themselves be 
responsible for compliance with Rules, Regulations, Laws and Acts in force from time-to-
time at relevant places. On such matters, the Procuring Entity shall have no responsibility 
and shall not entertain any request from the bidders in these regards.  

 
III. Cost of Bidding 

The Bidder(s) shall bear all direct or consequential costs, losses and expenditure 
associated with or relating to the preparation, submission, and subsequent processing of 
their Bids, including but not limited to preparation, copying, postage, delivery fees, 
expenses associated with any submission of samples, demonstrations, or presentations 
which the Procuring Entity may require, or anyother costs incurred in connection with or 
relating to their Bids. All such costs, losses and expenses shall remain with the Bidder(s), 
and the Procuring Entity shall not be liable in any manner whatsoever for the same or any 
other costs, losses and expenses incurred by a Bidder(s) for participation in the Tender 
Process, regardless of the conduct or outcome of the Tender process. 

 
IV. Interpretation of Provisions of the Tender Document 

The provisions in the Tender Document must be interpreted in the context in which these 
appear. Any interpretation of these provisions far removed from such context or other 
contrived or between-the-lines interpretation is unacceptable. 
 

V. Alternate Bids not allowed.  

Unless otherwise stipulated in the NIT/ Tender document, conditional offers, alternative 
offers, multiple bids by a bidder shall not be considered. The Portal shall permit only one 
bid to be uploaded. 

 
31. General:  
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i. BEML reserves right to reject the tender due to unsatisfactory past performance in the 
execution of a contract at any of BEML projects / units. 

ii. Bidders participating in the tender should declare in their offer that whether they have been 
black-listed / kept on hold for a specified period / given Business holiday for a specified 
period by any public sector undertaking or Government departments. The reasons for such 
action with details and the current status of such hold shall be furnished to BEML. 

iii. In case any person/persons, Company, firm, Associations having any litigations, arbitration 
cases between themselves and BEML Ltd, pending before the Court / Arbitrator or initiated 
litigations/arbitrations in connection with any contract / tender issued by BEML Ltd and any 
contractor has defaulted against the BEML’s orders, they are not eligible to participate in this 
tender. 

iv. BEML may decide to scrap the tender/refloat the tender without assigning any reasons 
thereof before LOI/PO is committed. BEML reserves the right to accept, split, divide, 
negotiate, cancel or reject any tender or reject all tenders at any time prior to the award of 
the contract without incurring any liability to the affected Bidders or any obligation to inform 
affected Bidder, the grounds of such action. 

v. BEML reserves the right to verify, in its sole discretion, any information given by the  
bidders independently through any third-party agencies. During this process, if it is found  
that any of the information given by the bidder is false / misleading, offers of such bidders  
would be out rightly rejected. 

vi. BEML also reserves the right to independently assess the capability and capacity of the  
bidder for execution of the order/contract. BEML’s decision on any matter regarding short  
listing of bidders shall be final. 

vii. The Tender / Notice Inviting Tender is not an offer or a contract. 

viii. Bidders will not be compensated or reimbursed for the costs incurred in preparing Proposals. 
Proposals shall become BEML property. 

ix. BEML’s decision is final for Evaluation of the offers. 

x. Refer BEML Purchase Manual (can be accessed in BEML website www.bemlindia.in) for 
Important terms and conditions of tender and General Terms & conditions applicable to 
contracts & purchase orders refer General Terms & Conditions 
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6. GENERAL CONDITIONS OF CONTRACT (GCC) 
 

1. DEFINITIONS & CONDITIONS OF CONTRACT: 

1.1 Contract: The contract means all the documents forming part of the tender and acceptance 
there of and the formal agreement executed between BEML and the Contractor, together with 
the entire contents of these documents viz.,  

a. Notice inviting Tender (NIT)/ Invitation to Bid (ITB).  

b. SRM- Supplier Relationship Management 

c. BOQ- Bill of Quantities 

d. GTC- General Terms and Conditions 

e. SG – Standard Gauge, BG – Broad gauge of rail tracks. 

f. Instructions to Bidders.  

g. Technical Specifications & Particulars of specifications, Bill of Quantities.  

h. Tender Drawings.  

i. Price Bid.  

j. Contract Agreement.  

k. General Conditions of Contract as per standard form.  

l. Special Conditions of Contract.  

m. Any Clarifications/Amendments/Addendum issued before submission oftender.  

n. Acceptance Letter by the Accepting Officer and Work Order by Officer-in-Charge and any 
correspondence that has taken place between the Contractor and BEML from the time 
the tender is submitted till the acceptance is communicated. 

o. Final Deviation Order signed by BEML & the Contractor.  

p. Mutually agreed amendment/s executed by Parties. 

All the above documents taken together shall be deemed to form one contract and shall be 
complementary to one another. 

1.2 In the contract, the following expressions shall, unless the context otherwise requires, have the 
meanings, hereby respectively assigned to them: - 

I. The expression “Works” or “Work”, shall unless there be something either in the subject 
or context repugnant to such construction, be construed and taken to mean the Works by 
or by virtue of the Contract contracted to be executed whether temporary or permanent 
and whether original, altered, substituted or additional.  

II. “WORKS SITE” and “SITE OF WORKS”/”SITE”, shall mean the extent of land which the 
company places at the disposal of the Contractor or provides access to, from time to time 
for the purpose of executing the contract Works. In other words, the site shall mean the 
land, places on, into or where Work is to be executed under the Contract or any adjacent 
land, path or street or where Work is to be executed under the Contract or any adjacent 
land, path or street which may be temporarily permitted to be used for the purpose of 
carrying out the Contract. 

III. “CONTRACTOR”, shall mean the individual, partnership firm, LLP or company undertaking 
the Works and shall include the legal / personal representative of such individual or the 
persons composing such firm or LLP or company, or the successors / administrators of 
such firm or LLP company and the permitted assignees of such individual, firm or 
company. 

IV. “BIDDER OR TENDERER”, shall means the person, firm, LLP or company submitting a 
tender (bid) against the invitation to Tender(bid) and includes his/its/theirstaff, 
consultants, parent and associate and subsidiary companies, agents, consortium and joint 
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venture partners, sub-contractors and suppliers, heirs, executors, administrators, 
representatives, successors.  

V. “CONTRACTOR’S REPRESENTATIVE”, shall mean the person responsible for execution of 
the contract who shall be so declared by the Contractor and who shall be authorised 
under a duly executed power of attorney to comply with the instructions. He shall be 
capable of taking responsibility for proper execution of Works.  

VI. “SUB-CONTRACTOR”, shall mean the individual, firm, LLP, Company, Corporation to 
whom any part of the Work has been sub-contracted by the Contractor and shall include 
his heirs, his executors, administrators, successors, legal representatives, as the case may 
be. 

VII. “ENGINEER”, “ENGINEER-IN-CHARGE(EIC)”, “OFFICER-IN-CHARGE (OIC)”, “PROJECT IN 
CHARGE(PIC)”, shall mean the Engineer / Representatives of BEML who shall supervise 
and be in charge of the Work or as may be notified at the time of Tender or issuance of 
Letter of Acceptance. 

VIII. “CONSULTANTS”, “ARCHITECTS” and “CONSULTING ENGINEERS”, means third party 
consultants/professionals appointed by BEML for the specific project, including the 
consultant’s representative.  

IX. “ACCEPTING OFFICER”, Authorized officer who accept the contract and under whose 
authority acceptance letter is issued.  

X. “COMPANY”, “EMPLOYER”, “BEML”, “CLIENT”, SHALL MEAN “BEML LIMITED”. 

XI. “TENDERED VALUE” Shall mean the value of the entire Work as stipulated in NIT (Notice 
Inviting Tender) at estimated value. 

XII. “THE DATE OF COMMENCEMENT OF WORK”, The date of commencement of Work shall 
be the date of start as specified in acceptance letter or the first date of handing over of 
the site, whichever is later, in accordance with the phasing if any, as indicated in the 
tender document.  

XIII.  “THE ACTUAL DATE OF COMPLETION OF WORK”, shall mean the date mentioned in the 
Completion Certificate issued by BEML.  

XIV. “GST”, shall mean Goods and Service Tax - Central, State and Inter State.  

XV. “ORIGINAL CONTRACT VALUE/ Contract sum”, shell mean the sum stated in the Letter of 
Acceptance/Contract Agreement.  

XVI. “LETTER OF ACCEPTANCE (LOA)”, shall mean the letter from the Accepting Authority to 
the Contractor, conveying acceptance of the Tender. Legally communication of 
acceptance of offer is considered complete as soon as it is submitted to Postal authorities 
/ Email.  

XVII. “DRAWINGS”, shall mean the plans, sections, elevations and details of Works annexed to 
tender document and such further drawings as the Engineer may issue from time to time, 
during the progress of Works and shall include tracings and photographic prints.  

XVIII. “SCHEDULE BANK”, shall mean a bank included in the second Schedule to the Reserve 
Bank of India Act 1934, or modification there to 

XIX. “TENDER OR BID”, shall mean the offer (Technical and/or Financial) made by individual, 
firm, LLP, Company or corporation for the execution of the Works.  

XX. “BILL OF QUANTITIES(BOQ)”, is a description showing items of work with detailed 
specification/s and their respective estimated quantities, based on which the Bidder is 
required to quote.  

XXI. “SPECIAL NATURE OF WORK”, shall mean any Work(s) or part thereof for which Defect 
Liability Period is more than One year as indicated in the BOQ.  

XXII. “CONTRACT AGREEMENT/AGREEMENT”, shall means the agreement between the parties 
as per the format provided. 
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1.3 Interpretations:  
I. Where the context so requires, words imparting the singular only also include the plural 

and vice versa. Any reference made to masculine gender includes all genders, as the 
context may require.  

II. Headings and Marginal notes to these General Conditions of Contract shall not be deemed 
to form part thereof or be taken into consideration in the interpretation or construction 
thereof or of the contract.  

 
1.4 WORKS TO BE CARRIED OUT: 

The Work to be carried out under the Contract shall, except as otherwise provided in these 
conditions, include all labourers, materials, tools, plants, equipment, transport, etc. which may 
be required in preparation of and for and in the full and entire execution and completion of 
the Works. The descriptions given in the Bill of Quantities shall, unless otherwise stated, be 
held to include wastage on materials, carriage and cartage, carrying and return of empties, 
hoisting, setting, fitting and fixingin position and all other labour necessary in and for the full 
and entire execution and completion of the Work as aforesaid in accordance with good 
practice and recognized principles.  

1.5 SUFFICIENCY OF TENDER:  

a) The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the Works and of the rates and prices quoted 
in the Bill of Quantities, which rates and prices shall, except as otherwise provided, cover 
all his obligations under the contract and all matters and things necessary for the proper 
completion and maintenance of the Works, including the Site conditions. 

b) Quoted rates shall also include the following:  

i) Working hours as per factory timings.  

ii) Movement of men, material and stacking all as per conditions of contract and as 
directed by the OIC/EIC.  

iii) Removing of surplus materials and stacking all as per conditions of contract and as 
directed by the OIC/EIC.  

iv) Shall be for Work on all floors and heights unless otherwise specifically sought by 
BEML in tender documents. 

 
1.6 DISCREPANCIES, ADJUSTMENT OF ERRORS AND ORDER OF PRECEDENCE:  

The several documents forming the Contract are to be taken as mutually explanatory of one 
another; detailed drawings being followed in preference to small scale drawing and figured 
dimensions in preference to scale. If any contradictions are observed in different components 
of the tender, the following precedence shall be observed:  

i. Mutually agreed amendment/s executed by Parties.  

ii. Final Deviation Order signed by BEML & the Contractor  

iii. Acceptance Letter by the Accepting Officer and Site handing over letter (workorder) by 
Officer-in-Charge.  

iv. Any written clarifications issued by OIC/EIC after submission of tender.  

v. Any Clarifications/Amendments/Addendum issued before submission of tender.  

vi. Notice inviting Tender (NIT)/ Invitation to Bid (ITB)  

vii. Instructions to Bidders.  

viii. Contract Agreement.  

ix. Price Bid / BOQ.  

x. Technical Specifications & Particulars of specifications.  

xi. Tender Drawings.  
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xii. Special Conditions of Contract.  

xiii. General Conditions of Contract, as per standard form. 

Note:  

1. If there are varying or conflicting provisions made in any one document forming part of the 
Contract, the PIC/OIC/EIC shall be sole deciding authority with regard to the intention of the 
document and his decision in this respect shall be final and binding on the Contractor. 

2. In the event of any error in the description or in the quantity in Price bid or any omission 
there from shall not vitiate the Contractor or release the Contractor from the execution of 
whole or any part of contract comprised there in according to the drawings and specifications, 
or from any of his obligations under the contract. 

 
1.7 SIGNING OF CONTRACT:  

A) Contractor on receipt of Purchase order/Work order, shall submit the signed copy of same 
accepted in all respect within seven days from date of Purchase order/Work order to 
PIC/OIC/EIC. Further, Contractor, shall submit agreement on a non-judicial stamp paper of 
suitable value in a prescribed format provided in the tender within 30 days from the date of 
Acceptance Further, no payment for the Work done will be made unless contract is signed 
by the Contractor.  

Contractor shall sign the contract consisting of:-  

i. Formal contract agreement on a non-judicial stamp paper in a prescribed format 
provided in the tender.  

ii. The Notice inviting tender (NIT), all the documents including drawings, if any, forming 
the tender as issued at the time of invitation of tender and acceptance thereof 
together with any correspondence leading thereto.  

iii. All Standard forms mentioned in the tender document consisting of  

(a) Various standard clauses with corrections up to opening date of tender along with 
annexure thereto.  

(b) Safety Code mentioned in the tender.  

B) Any Agreement, Bank Guarantee, any Hypothecation deed etc. required to be executed 
under this Contract shall be submitted by the Contractor with proper stamp duty as per the 
Formats enclosed respectively. However, the Accepting Officer shall have the rights to alter, 
modify, delete any content in such formats as deemed fit by him.  

 

1.8 LANGUAGE OF CONTRACT & MODE OF CORRESPONDENCE  
 
a. Language of Contract: 

The Contract document shall be drawn up in English. All certificates, notices, written orders or 
letters, to be given by the BEML or the PIC/OIC/EIC to the Contractor, shall be deemed to 
have been served, if the same are delivered to the Contractor or his Authorised 
Representative, or delivered or left at or posted by speed post /registered post to the given 
address of the Contractor or Contractor’s registered office or principal place of business and 
essentially delivering the same by e-mail duly attached with scanned copy of such certificates, 
notices, written orders or letters and Proof of Dispatch (POD). Such documents shall be 
deemed to have been received on the day they are left or delivered, or in the case of postal 
transmission, on the day they would ordinarily have reached but not exceeding 7 days from 
the date of posting inclusive of day of posting, in any case. 

 
b. Address for communication: 
The Contractor shall furnish his postal address/ registered office address which shall also 
include e-mail address for communication. 
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c. Change of Address: 
Either party may change the nominated address by prior written notice to the other party. 
However, either party shall not change their email address during currency of the contract 
without obtaining prior consent from the PIC/OIC/EIC. 

 
1.9 LAWS GOVERNING THE CONTRACT: 

The contract shall be governed by the laws in force in India, and the State of Karnataka,  
to the extent they may apply.  
 

1.10 HANDING OVER OF SITE FOR COMMENCEMENT OF WORK: 

The Contractor having signed the contract, the PIC/OIC/EIC will forthwith give him notice to 
commence the Work by issuing Work order mentioning handing over of Site and the 
Contractor shall upon receipt of such notice commence the works and carry them on at such 
point or points and in such portions as directed by PIC/OIC/EIC from time to time. Work shall 
start on priority basis as per BEML requirement/notification. However, if any portion of site is 
not made available by BEML for any reason whatsoever no claim on account of this towards 
compensation or otherwise will be entertained. The handing over of Site for carrying on 
theWorks shall not confer any right over work site except temporary possession only for the 
purpose of the Works under the Contract. 

 
2. SECURITY DEPOSIT 

a. The successful Bidder shall be required to furnish security deposit for the fulfilment of contract 
and the amount shall be 10% of the value of the contract, to be paid by the contractor. No 
waiver can be allowed in this regard. Such security deposit shall not entail any interest payment 
on refund. 

b) The contractor shall choose any one of the following options for payment of security deposit in 
writing as under: 

i. The contractor shall within 30 days of acceptance of the contract deposit, the difference 
between Earnest Money and full Security Deposit by Demand Draft/Banker’s cheque drawn 
on any of the commercial bank made in favour of Company. PEMD held with BEML cannot 
be considered for such adjustment in the Security Deposit payable by the contractor. 

ii. Security Deposit amount shall be deducted from the running bills of the contractor at the 
rate of 10% or higher of the gross value of each bill. However, the entire security deposit 
amount shall be deducted before completion of 90% of work. 

iii. Performance bank guarantee shall be submitted within 30 days of acceptance of the 
contract and Bank guarantee drawn on any of the commercial bank made as format 
enclosed in the NIT and it should remain valid for a period of 60 (sixty) days beyond the 
date of completion of all contractual obligations of the contractor, including Defect Liability 
Period (DLP). 

c) The above deposit shall be held by the Company as security for the satisfactory performance of 
the contract. All compensations or other sums or money payable by the contractor to the 
Company under the terms and conditions of this contract shall be deducted from this security 
deposit or from any other sums that shall be due, or shall become due to the contractor by the 
Company on any account whatsoever and in the event of the security deposit being reduced by 
reasons of any such deductions the contractor shall within ten days there after make good 
these deductions. 

2.1 Claims of performance guarantee/Security Deposit: 
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BEML shall have full rights whatsoever to en-cash any bank guarantee submitted under this 
Contract at any time during the validity of the guarantee and the Contractor shall have no 
right or claim whatsoever in the matter of encashment of the bank guarantee amount by 
BEML and any disputes/ claim whatsoever in this regard shall only be settled by means of 
Dispute Resolution as provided for in contract and the decision of BEML as to what amount is 
due to BEML from the said bank against the guarantee and as to Contractor has committed 
breach of contract or not, shall be final and binding on the guarantor-bank and the Contractor 
shall have no right to interfere with the same and the bank shall have full rights in terms of 
the guarantee to make immediate payments against the bank guarantee to BEML without the 
Contractors consent and without referring the matter to the Contractor.  

Notwithstanding the above and in addition thereto,  

BEML shall make a claim under the performance guarantee (notwithstanding and/or without 
prejudice to any other provisions in the Contract Agreement) in the eventof:  

i. Failure by the Contractor to pay BEML any amount due, either as agreed by the Contractor 
or determined under any of the Clauses/Conditions of the agreement, within 30 days of the 
service of notice to this effect by OIC/EIC.  

ii. BEML on expiry of the contract, shall retain such portion of the said bank guarantee as may 
be considered sufficient to cover any incorrect or excess payments made on the bills to the 
Contractor, until the final audit report on the account of Contractor’s bill has been received 
and examined.  

ii. In the event of the contract being determined or rescinded under provision of any of the 
Clause/Condition of the contract, the performance guarantee shall stand forfeited in full 
and shall be absolutely at the disposal of the BEML. 

 

2.2 REFUND OF SECURITY DEPOSIT: 
a) The above deposit, as the name itself signifies, shall be held as Security for performance of 

the contract. One half of the Security Deposit i.e, 50% shall be refunded to the contractor on 
completion of the contract based on the recommendations of the Chief Engineer in writing 
that the work has been physically completed in all respects. 

b) The balance 50% of the security deposit shall be refunded to the contractor on written 
demand from the contractor after the expiry of the DEFECT LIABILITY PERIOD or on payment 
of final bill whichever is later, with the recommendation of the Chief Engineer, provided the 
Chief Engineer is satisfied that there are no dues outstanding against the contractor.  

If the Security Deposit is in the form of Bank Guarantee, on completion of the contract, the 
contractor can give a fresh Bank Guarantee for 50% of the total security value for a period 
required by BEML and the original Bank Guarantee shall be returned there after on written 
demand from the contractor and shall be released subject to rectifying all defects noticed 
during the defect liability period indicated by BEML. 

c) Any refund of security deposit shall be made only with the recommendation of the Chief 
Engineer. 

3. LIQUIDATED DAMAGES FOR DELAY IN COMPLETION OF WORKS: 
 
a) In case the Contractor fails to complete the works and clear the site on or before the 

stipulated time mentioned in the Work order he shall without prejudice to any other right or 
remedy of the Company in this behalf pay, as agreed Liquidated Damages and not as penalty, 
pay sum equal to 0.5% of the Contract sum (excluding non-tendered/extra items, if any) for 
every week's delay subject to maximum of 10% of the total final bill value of the Contract. 

b) Liquidated Damages shall be applicable in the following cases: 
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i. Where the contractor fails to complete the work within the stipulated time; 

ii. Where the extension of time is granted with levy of LD; 

iii. Where extension of time is granted without levy of LD but the contractor has failed to 
complete the work within the extended period. 

c) The amount of Liquidated Damages shall be adjusted or set off against any sum payable to 
the contractor under this or any other contract/s awarded by the Company. 

d) In case where the contract is subjected to levy of LD, the Chief Engineer shall be the 
authorised person to issue 'Work Completion Certificate', which shall be final and binding the 
Company as well as the Contractor concerned. 

4. EXTENSION OF TIME: 

The time allowed for execution of the Works as specified in the tender document or the extended 
time in accordance with these conditions shall be the essence of the contract. The execution 
of the Work shall commence from such time period as mentioned in Tender/PO or from the 
date of handing over of the site, notified by the OIC/EIC, whichever is later. If the Contractor 
commits default in commencing the execution of the Work as aforesaid, the performance 
guarantee shall be forfeited by BEML and shall be absolutely at the disposal of the BEML 
without prejudice to any other right or remedy available in law 

4.1 As soon as possible but within 7 (seven) Working days of award of Work and in consideration 
of 

(a) Schedule of handing over of site as specified in Work order.  

(b) Schedule of issue of designs/Drawings as specified in Work order.  

i. The Contractor shall submit a Time and Progress Chart for each mile stone. The OIC / EIC 
may within 7 (seven) Working days there after, if required modify, and communicate the 
program approved to the Contractor failing which the program submitted by the Contractor 
shall be deemed to be approved by the Officer -in Charge. The Work programme shall 
include all details of balance drawings and decisions required to complete the contract with 
specific dates by which these details are required by Contractor without causing any delay 
in execution of the Work. The chart shall be prepared in direct relation to the time stated in 
the contract documents for completion of items of the Works. It shall indicate the forecast 
of the dates of commencement and completion of various trades of sections of the Work 
and may be amended as necessary by agreement between the OIC/EIC and the Contractor 
within the limitations of time imposed in the Contract documents 

ii. In case of non-submission of construction programme by the Contractor, the program 
approved by the OIC/EIC shall be deemed to be final and binding on the Contractor.  

iii The approval by the OIC/EIC of such programme shall not relieve the Contractor of any of 
the obligations under the contract.  

iv. The Contractor shall submit the Time and Progress Chart and progress report using the 
mutually agreed software or in other format decided by OIC/EIC for the Work done during 
previous month to the Officer-incharge on or before 5th day of each month. This shall also 
indicate the equipment & manpower schedule. Contractor shall maintain hindrance register 
at site wherein details of physical hindrances are recorded and it shall be attested by the 
Engineer-in-charge or his authorized representative at site, as and when the hindrances 
have occurred.     

4.2 If the Work(s) be delayed by:  
i. Force majeure Clause as defined in NIT, or  
ii. Serious loss or damage caused by fire to the Works, or  
iii. Civil commotion, local commotion of workmen, strike or lockout, affecting any of the 

trades employed on the Work (by reason not attributable to Contractor), or  
iv. Delay on the part of other Contractors or trades men engaged by BEML in executing Work 

not forming part of the contract, or  
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v. Any other cause like above which, in the reasoned opinion of the BEML is beyond the 
Contractor’s control then upon the happening of any such event causing delay, the 
Contractor shall immediately give notice thereof in writing to the OIC/EIC but shall 
nevertheless use constantly his best endeavours to prevent or make good the delay and 
shall do all that may be reasonably required to the satisfaction of the BEML to proceed 
with the Works. It is made clear that local commotion, strike or lock-out, etc. of personnel 
of Contractor or its Sub-contractor shall not entitle any relief to the Contractor. 

The Contractor shall have no claim of damages for extension of time granted or rescheduling of 
milestone/s for events listed in 4.2. 

 

4.3 In case the Work is hindered by the BEML or for any reason / event, for which the BEML is 
responsible, BEML, if justified, give a fair and reasonable extension of time and reschedule the 
milestone/s for completion of Work. Such extension of time or rescheduling of milestone/s shall 
be without prejudice to any other right or remedy of the parties in contract or in law; provided 
further that for concurrent delays under this sub clause and sub clause (4.2) to the extent the 
delay is covered under sub clause (4.2) the Contractor shall be entitled to only extension of time 
and no damages 

4.4 Request for rescheduling of Milestones or extension of time, to be eligible for consideration, shall 
be made by the Contractor in writing for seeking rescheduling of milestones or extension of time 
to the OIC/EIC, not later than 14 days of the Scheduled date of Completion. The Contractor shall 
indicate in such a request the period by which rescheduling of milestone/s or extension of time is 
desired. With every request for rescheduling of milestones, or if at any time the actual progress 
of Work falls behind the approved programme by more than 10% of the stipulated period of 
completion of contract, the Contractor shall produce a revised programme which shall include all 
details of pending drawings and decisions required to complete the contract and also the target 
dates by which these details should be available without causing any delay in execution of the 
Work.  

4.4.1 In any such case the BEML may give a fair and reasonable extension of time for completion 
of Work or reschedule the milestones. OIC/EIC shall finalize/ reschedule a particular 
milestone before taking an action against subsequent mile stone. Such extension or 
rescheduling of the milestones shall be communicated to the Contractor by the OIC/EIC in 
writing, within 21 days of the date of receipt of such request from the Contractor in 
prescribed form. In event of non-application by the Contractor for extension of time OIC/ EIC 
after affording opportunity to the Contractor, may give, supported with a programme (as 
specified under 4.4 above), a fair and reasonable extension within a reasonable period of 
occurrence of the event. Any or all such extension/s, if any, shall be deemed to have been 
granted under paragraph 3 of Section 55 of the Indian Contract Act, 1872 with right to claim 
LD, if intended. Contractor shall be required to continue the Works till the decision regarding 
extension of time is communicated by OIC/EIC. 

4.5 In case the Work is delayed by any reasons, in the opinion of the OIC/EIC, by the Contractor for 
reasons beyond the events mentioned in Clause 4.2 or Clause 4.3 or Clause 4.4 and beyond the 
justified extended date; without prejudice to right to take action, BEML may grant extension of 
time required for completion of Work without rescheduling of milestones. The Contractor shall be 
liable for levy of liquidated damages for delay for such extension of time. 

For all contracts awarded, time is the essence of the contract. The contractor is bound to 
complete the work within the stipulated time. The Chief Engineer has to assess the delay arising 
out of default of the contractor. Where the delay is due to default of the contractor, and if there 
is no financial loss due to such delay, the Chief Engineer can recommend for grant of extension 
of time by the same authority who accepted the tender/awarded the contract, subject to 
recording the reasons for granting such extension of time. 

 

5. MEASUREMENT BOOK(MB)  

i. OIC/EIC shall, except as otherwise provided, ascertain and determine by measurement the 
value of Work done in accordance with the contract.  
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ii. All measurements of all items having financial value shall be entered by the Contractor and 
compiled in the measurement Book as per the format so that a complete record is obtained of 
all the items of Works performed under the contract.  

iii. All such measurements and levels recorded by the Contractor or his authorized representative 
along with BEML authorized representative from time to time, during the progress of the 
Work, shall be got checked by the Contractor from the OIC/EIC as per interval or program 
fixed in consultation with Officer-in-Charge or his authorized representative. After the 
necessary corrections made by the OIC/EIC, the measurement sheets shall be returned to the 
Contractor for incorporating the corrections and for resubmission to the OIC/EIC for the dated 
signatures by the OIC/EIC and the Contractor or their representatives in token of their 
acceptance.  

iv. Whenever bill is due for payment, the Contractor would initially submit draft measurement 
sheets after joint measurement and these measurements would be got checked/test checked 
from the OIC/ EIC.  

v. The Contractor shall, thereafter, incorporate such changes as may be done during these 
checks/test checks in his draft measurements, and submit to the BEML a measurement book, 
duly bound. The OIC/EIC and/or his authorized representative would thereafter check this MB, 
and record the necessary certificates for their checks/test checks. 

vi. The final, fair measurement book given by the Contractor, duly bound should be 100% 
correct, and no cutting or over-writing in the measurements would thereafter be allowed. If at 
all any error is noticed, the Contractor shall have to submit a fresh MB and bound, after 
getting the earlier MB cancelled by the OIC/EIC. The Contractor shall submit two spare copies 
of such MB’s for the purpose of reference and record of BEML.  

vii. The Contractor shall also submit to the OIC/EIC separately his abstract of cost and the bill 
based on these measurements, duly bound along with two spare copies of the bill. Thereafter, 
this bill will be processed for payment.  

viii. The Contractor shall, without extra charge, provide all assistance with every appliance, labour 
and other things necessary for checking of measurements/levels by the OIC/EIC or his 
representative. 

ix. Except where any general or detailed description of the Work expressly shows to the contrary, 
measurements shall be taken in accordance with the procedure set forth in the specifications 
notwithstanding any provision in the relevant standard method of measurement or any 
general or local custom. In the case of items which are not covered by specifications, 
measurements shall be taken in accordance with the relevant standard method of 
measurement issued by the Bureau of Indian Standards and if for any item no such standard 
is available then a mutually agreed method shall be followed.  

x. The Contractor shall give not less than seven days’ notice to the Officer-in Charge or his 
authorized representative in charge of the Work before covering up or otherwise placing 
beyond the reach of checking and/or test checking the measurement of any Work in order 
that the same may be checked and/or test checked and correct dimensions thereof be taken 
before the same is covered up or placed beyond the reach of checking and/or test checking 
measurement and shall not cover up and place beyond reach of measurement any Work 
without consent in writing of the Officer-in-Charge or his authorized representative in charge 
of the Work who shall within the aforesaid period of seven days inspect the Work, and if any 
Work shall be covered up or placed beyond the reach of checking and/or test checking 
measurements without such notice having been given or the Officer-in-Charge’s consent being 
obtained in writing the same shall be uncovered at the Contractor’s expense, or in default 
thereof no payment or allowance shall be made for such Work or the materials with which the 
same was executed.  

xi. The payments to Contractors for the Work done or other services rendered are made on the 
basis of measurement recorded in the measurement book. 

xii. The measurement book is the basis of all accounts of quantities of Work done by Contractor. 
It should be so written that the transactions are readily traceable. 
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xiii. OIC/EIC or his authorized representative may cause either themselves or through another 
officer of the department to check the measurements recorded by Contractor and all 
provisions stipulated herein above shall be applicable to such checking of measurements or 
levels.  

It is also a term of this contract that checking and/or test checking the measurements of any 
item of Work in the measurement book and/or its payment in the interim, on account of final 
bill shall not be considered as conclusive evidence as to the sufficiency of any Work or material 
to which it relates nor shall it relieve the Contractor from liabilities from any over measurement 
or defects noticed till completion of the defects liability period. 
 

6. RAR (RUNNING ACCOUNT REMITTANCE) BILLS PAYMENT  

i. RAR bills can be processed as and when Contractor submits the bill and subject to maximum 
of two bills in a month. Contractor shall claim RAR Bill indicating the quantities of Work 
done/executed and rates adopted. The quantities billed shall be as per the joint measurement 
taken at site along with the representative of OIC/EIC duly certified from OIC/EIC. Following 
documents shall be submitted by the Contractor along with each RAR Bill:  

a. Delivery challan /Private property form (PP form) for the materials incorporated in the 
Work for which bill is submitted for payment.  

b. Purchase cash memo / Proforma Invoice as applicable for major items incorporated in 
the Work.  

c. Wage certificate for proper payment to the labourers as per labour laws.  

d. Compliance of statutory payments as per law for the labours/ Workers engaged such as 
ESI, PF remittance challans etc.  

e. Test certificates for various materials wherever required as decided by EIC.  

f. Laboratory Test certificates if carried out during the period of billing from NABL 
accredited laboratory to ensure the quality as per the contract specification / standards 
specified.  

g. The theoretical consumption of cement, re-conciliation statement of reinforcement and 
Structural Steel statements, RMC statement must be enclosed along with each bill for 
civil Works.  

h. RAR Bill shall not be considered having been submitted by the Contractor unless it is in 
the manner and accompanied by documents as set forth above.  

ii. On submission of RAR bills by Contractor to the OIC/EIC, 75% of the RAR Bill value shall be 
released within Ten (10) working days after technical scrutiny which shall involve 
consideration 

of:  
a. Value of Work executed after deducting all previous running accounts payments 

already paid.  
b. Cost of stores issued by BEML if any  
c. Charges for electricity and water supplied by BEML if any.  
d. Balance mobilization advance with interest recoverable from the Contractor, if any; and  
e. Any other dues recoverable by BEML from the Contractor under the present or any 

other contract. 
f. Penalties/compensation if any due to non-compliance of statutory provisions  
g. Withholding for the compensation for delay in completion of Work. 

h. The balance 25% of the RAR Bill value shall be released after detailed scrutiny by 
BEML within Twenty-Eight (28) working days. 

iii. The payment timelines as stated above is on an ideal condition and in the even of any delay in 
payment, no claims whatsoever due to delays on payment including that of interest shall be 
payable to the Contractor. 
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iv. The payments towards the items ordered as deviation, either due to variation in quantity or 
due to inclusion of non-tendered item will be allowed in RAR Bill subject to approval of same 
by the BEML.  

v. The item of Work partially executed / being executed shall be admitted for payment in RAR 
Bill as per the certification of OIC/EIC. The statement showing rate analysis how part rates are 
derived is to be enclosed along with bill. A register shall be maintained for this purpose at site. 
The rate for such item as decided by OIC/EIC is final and binding on the Contractor.  

vi. Any payment made by BEML against an RAR Bill shall be regarded as payment by way of 
advances against final payment only and shall not preclude the requiring of bad, unsound and 
imperfect or unskilled Work to be rejected, removed, taken away and reconstructed or re-
erected. Any certificate given by the OIC/EIC relating to the Work done or materials delivered 
forming part of such payment, may be modified or corrected by any subsequent such 
certificate(s) or by the final certificate and shall not by itself be conclusive evidence that any 
Work or materials to which it relates is/are in accordance with the contract and specification. 
In case of any discrepancy, the OIC/EIC shall have the right to alter, modify, reduce or 
diminish the quantities or classification entered in the Measurement Books, any such interim 
payment, or any part thereof shall not in any respect conclude, determine or affect in any way 
powers of the OIC/EIC under the contract or any of such payments be treated as final 
settlement and adjustment of accounts or in any way vary or affect the contract. In such 
cases, BEML shall have the right to recover any amount paid in an earlier bill/bill from a 
subsequent bill/bill and should the amount to be recovered be more than the amount of the 
subsequent bills, the Contractor shall on demand from the OIC/EIC immediately refund the 
amount to the BEML within 7 days, failing which he shall have to pay interest 1% per month 
till the said extra amount is paid back by him.  

vii. Pending consideration of extension of date of completion, RAR Payments can continue to be 
made as herein provided without prejudice to the right of BEML to take action under the terms 
of this Contract for delay in the completion of Work, if the extension of date of completion is 
not granted by the competent authority. 

 

6A. PAYMENT OF BILLS AFTER SUBMISSION OF STATUTORY DOCUMENTS 

No RAR Bill shall be paid for the Work till the applicable labour licenses, registration with EPFO, 
ESIC and BOCW (Building & other Construction Workers) Welfare Board, whatever applicable is 
submitted by the Contractor to the Engineer-in-Charge. 

 

6B. PAYMENT OF PRE - FINAL BILL 

RAR Bill post the completion of Work can be admitted for payment and can be considered as Pre-
Final Bill in the following cases:  

I. Where the Final Deviation quantities including NTI are agreed without any protest / 
reservations by the Contractor, the Contractor has, in writing, accepted the final quantities as 
per the Pre-Final Bill and Final Deviation Order is pending approval of BEML.  

II. Where the Contractor is not in a position to prepare and submit the Final Bill for various 
reasons which are attributable to Contractor and Contractor requests for payment of Pre- Final 
Bill with the valid reasons. 

III. In case extension of time is not approved even after completion of the Work, the applicable 
LD amount shall be withheld and released only after approval of extension of time along with 
Final Bill. 

 

7. COMPLETION CERTIFICATE AND COMPLETION PLANS 

Within ten days of the completion of the Work, the Contractor shall give notice of such 
completion to the OIC/EIC and within thirty days of the receipt of such notice, the OIC/EIC 
shall inspect the Work and if there is no defect in the Work, shall furnish the Contractor with a 
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final certificate of completion, otherwise a provisional certificate of physical completion 
indicating defects:  

i. To be rectified by the Contractor and/or  

ii. For which payment will be made at reduced rates, shall be issued. 

But no final certificate of completion shall be issued, nor shall the Work be  considered to be 
complete until the Contractor shall have removed from the premises on which the Work was 
be executed all scaffolding, surplus materials, rubbish and all huts and sanitary arrangements 
required for his/their Work people on the site in connection with the execution of the Works 
as shall have been erected or constructed by the Contractor(s) and cleaned off the dirt from 
all wood Work, doors, windows, walls, floor or other parts of the building, in, upon, or about 
which the Work is to be executed or of which he may have had possession for the purpose of 
the execution; thereof, and not until the Work shall have been measured by the OIC/EIC.  If 
the Contractor fails to comply with the requirements of this clause as to removal of 
scaffolding, surplus materials and rubbish and all huts and sanitary arrangements as aforesaid 
and cleaning off dirt on or before the date fixed for the completion of Work, BEML may at the 
expense of the Contractor remove such scaffolding, surplus materials and rubbish etc., and 
dispose of the same as he(OIC/EIC) thinks fit and clean off such dirt as aforesaid, and the 
Contractor shall have no claim in respect of scaffolding or surplus materials as aforesaid 
except for any sum actually realized by the sale thereof. 

 
8. PAYMENT OF FINAL BILL 

On completion of the Work and recording of measurements of all the items executed including 
NTI’s and deviations, a final deviation statement will be drawn duly representing the actual 
quantum of Work executed against each item in the BOQ, Non-tendered Items and deviations. 

I. On receipt of approved final deviation order from PIC/OIC/EIC, the Contractor shall submit the 
Final Bill in the prescribed format within three months. To enable the Contractor to do so, the 
OIC/EIC will furnish to him necessary statements showing recoveries to be made on account of 
stores issued, hire charges for tools and plant supplied, charges recoverable for electricity and 
water consumed etc., if any.  

II. Along with submission of the Final Bill, the Contractor shall sign a ‘No Claim Certificate’ against 
BEML stating that they do not have any claim or demand in respect of the Contract except for 
the payment of Final Bill and the Defect Liability Deposit or any other refundable deposits like, 
retention money, if any etc. If the Contractor does not sign the ‘No Claim Certificate’, the 
amount due will not be disbursed to the Contractor pending issue of such No-claim Certificate 
or settlement of disputes, if any. No interest shall be paid by BEML on any pending dues in case 
No-claim Certificate is not issued or any dispute is raised by the Contractor.  

III. No further or additional claims shall be made by the Contractor after submission of the final bill 
and any further or additional claims (if any) shall be deemed to have been unconditionally 
waived and extinguished. The Contractor shall not be entitled to make any claim whatsoever 
against BEML under or by virtue of or arising out of this Contract, nor shall BEML entertain or 
consider any such claim, if made by the Contractor, after he has signed a “No Claim Certificate 
in favour of BEML. The Contractor shall be debarred from disputing the correctness of the 
item/s covered by “No Claim Certificate”. The “No Claim Certificate” furnished by the Contractor 
shall be treated as the “Discharge Certificate” by the Contractor, which discharges the BEML 
from all liabilities under the Contract, except to the extent provided in sub-clause (ii) above.  

IV. Where the Contractor is not in a position to prepare the final bill, or not submitting the final bill 
due to whatsoever reasons even after three (3) months from approval of Final Deviation Order, 
the OIC/EIC may give due notice by registered post/speed post indicating a specific time limit 
for submission of final bill, which shall not exceed 45 days from the expiry of the said three-
month period.  

V. If the Contractor does not respond and submit the Final Bill, within the aforesaid period of 45 
days, the Officer- in- charge / Engineer In Charge shall be entitled to prepare & process the 
Final Bill ex-parte and the same will be binding on Contractor, and no further claim or 
submission of any bill (final or otherwise) from the Contractor shall be accepted.  
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VI. On receipt of the Final Bill duly signed by the Contractor, the same will be scrutinized by the 
Engineer-in-Charge to see that the claim is in order. He will also attach to the Final Bill, a 
statement showing the Stores issued for incorporation in Work along with recoveries, if any, a 
statement showing the theoretical requirement and actually incorporated by the Contractor in 
the Work, and whether there has been any over – issue / under– issue of stores to the 
Contractor.  

VII. Where either the Contractor has not fully utilized the Stores issued for incorporation in the Work 
or where the quantities used are less than those theoretically required resulting in Work being 
below specifications, BEML will examine the case to see what action should be taken against 
the Contractor. 

 

8A. PAYMENT OF CONTRACTOR’S BILLS TO BANKS & RECOVERY OF TAXES. 

i. All payments to the Contractor shall be made through Electronic Clearing System (ECS) or National 
Electronic fund transfer (NEFT) or Real time gross settlement (RTGS). The Contractor shall furnish 
his bank account details, as certified by his Bankers. All amounts payable to the Contractor shall be 
directly credited to his bank account.  

In case, the Contractor is having his account with a bank not having Electronic Clearing System 
(ECS or NEFT, RTGS), the Contractor is required to open a bank account with the bank having this 
facility. 

All payments to the Contractor shall be made by above means only. 

ii. TAXES  

(a) PAYMENT OF GST: 

Contractor shall be entitled to reimbursement of GST paid, upon submission of GST Invoice 
and GST Challan for having paid the same to the Department. 

(b) PAYMENT OF WELFARE CESS: 

It shall be the sole responsibility of the Contractor as employer to ensure compliance of all the 
statutory obligations under the building and other Construction Workers’ (Regulation of 
Employment and Conditions of Service) Act, 1996 (hereafter referred as “BOCW Act”) and the 
building and other Construction Workers’ Welfare Cess Act, 1996 and the rules made 
thereunder (hereafter referred as “Cess Act”). The Contractor undertakes that it shall apply 
and obtain registration certificate specifying the scope of work under the relevant provisions 
of the Construction Workers’ Act from the appropriate Authorities prior to commencement of 
work under the Contract. If at any point of time during the contract period, non-compliance of 
the provisions of the Construction Workers’ Act and the Cess Act, and the rules made 
thereunder is observed, BEML reserves the right to withhold a reasonable amount from the 
payables to discharge any obligations on behalf of Contractors. The Contractor shall declare to 
undertake any liability or claim arising out of employment of building workers and shall 
indemnify BEML from all consequences / liabilities / penalties in case of non- compliance 
of the provisions of the BOCW Act and the Cess Act. 

(c) RECOVERY OF INCOME TAX: 
Recovery of Income Tax under Section 194(c) of Income Tax 1961 introduced by the Finance 
Act 1972 and further Amendments thereon will be made from the gross payments payable at 
source on all contract Works with value above Rs.10,000/-, at the prevailing rates. 
 

In addition to above tax recoveries, any statutory recoveries introduced by the Central or State 
Governments can also be recovered and deposited as mandated by the respective Governments. 
 
9. MATERIALS TO BE PROVIDED BY THE CONTRACTOR 

I. The Contractor shall, at his own expense, provide all materials, required for the Works other 
than those which are stipulated to be supplied by the BEML as mandated in the tender 
document. The Contractor shall, at his own expense and without delay, supply to the 
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Engineer-in- Charge samples of materials to be used on the Work and shall get these 
approved in advance. All such materials to be provided by the Contractor shall be in 
conformity with the specifications laid down or referred to in the contract. The Contractor 
shall, if requested by the OIC/ EIC furnish proof, to the satisfaction of the OIC/EIC that the 
materials so comply, including with appropriate laboratory test reports, if required. The 
OIC/EIC shall within thirty days of supply of samples or within such further period as he may 
require intimate to the Contractor in writing whether samples are approved by him or not. If 
samples are not approved, the Contractor shall forthwith arrange to supply to the OIC/EIC for 
his approval, fresh samples complying with the specifications laid down in the contract. When 
materials are required to be tested in accordance with specifications, approval of the OIC/EIC 
shall be issued after the test results are received. 

II. The Contractor shall at his risk and cost submit the samples of materials to be tested or 
analyzed and shall not make use of or incorporate in the Work any materials represented by 
the samples until the required tests or analysis have been made and materials finally accepted 
by the OIC/EIC. The Contractor shall not be eligible for any claim or compensation either 
arising out of any delay in the Work or due to any corrective measures required to be taken 
on account of and as a result of testing of materials. 

III. The Contractor shall, at his risk and cost, make all arrangements and shall provide all facilities 
as the OIC/EIC may require for collecting, and preparing the required number of samples for 
such tests at such time and to such place or places as may be directed by the Engineer-in 
Charge and bear all charges and cost of testing unless specifically provided for otherwise 
elsewhere in the contract or specifications. The Engineer -in- Charge or his authorized 
representative shall at all times have access to the Works and to all Workshops and places 
where Work is being prepared or from where materials, manufactured articles or machinery 
are being obtained for the Works and the Contractor shall afford every facility and every 
assistance in obtaining the right to such access. 

IV. All rejected material will at once be removed from the site by the Contractor; the cost of 
removal shall be borne by the Contractor. The Engineer-in-Charge shall have full powers to 
require the removal from the premises of all materials which in his opinion are not in 
accordance with the specifications and in case of default, the Engineer-in-Charge shall be at 
liberty to employ at the expense of the Contractor, other persons to remove the same without 
being answerable or accountable for any loss or damage that may happen or arise to such 
materials. The Engineer-in-Charge shall also have full powers to require other proper materials 
to be substituted thereof and in case of default, the Engineer-in-Charge may cause the same 
to be supplied and all costs which may attend such removal and substitution shall be borne by 
the Contractor. 

 

9A QUALITY CONTROL DURING EXECUTION OF WORK 

I. Quality Lab: For field testing of materials and Workmanship, quality lab shall be set-up by the 
Contractor at Works site. This shall be in conjunction to the approved quality plan.  

II. Testing of materials: Testing of materials will be made as per Quality Plan provided in the 
Contract in the field laboratory established at the site. However, certain tests which cannot be 
done at site shall be got done at NABL approved laboratory and expenditure on this account 
shall be borne by the Contractor and no extra claim whatsoever shall be entertained.  

III. Regular mandatory test and any additional tests if required, shall be carried out in accordance 
with the procedure laid down in Indian Standards/ as directed by Engineer-in- Charge by the 
Contractor at his cost.  

IV. A list of mandatory tests to be conducted is indicated in the Quality plan it may be specifically 
noted that the tests to be conducted are not limited to the mandatory tests alone and 
additional test if required and directed by the Engineer–In-Charge on any material including 
the approved Works etc., shall be carried out by the Contractor at his cost.  

V. In the case of non-availability of cube test results for any batch of concrete / structural 
member, the Engineer may resort to core test or any other destructive/ Semi destructive / 
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non- destructive tests for ascertaining the strength of concrete. If the strength of the concrete 
is found to be lower than the strength specified, the remedial measures and penal recovery 
thereof will be regulated as per relevant IS code/ Standards.  

VI. The Contractor may specifically note that the testing shall be done in Govt. / Govt. (NABL) 
approved laboratory only.  

VII. Total station, Theodolite, levelling instruments, prismatic compass / chain, steel and metallic 
tapes and all other surveying and material testing instruments found necessary on the Works 
shall be provided by the Contractor at his expense for the due performance of this contract as 
instructed by the Engineer-in-Charge. 

 

10.  WORK TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS, DRAWINGS, 
ORDERS ETC. 

I. The Works, the subject of the contract, specified and provided for, or that may be necessary 
to be done to form and complete any part thereof, shall be executed and completed in the 
best and most substantial manner, with materials of the best and most approved quality of 
their respective kinds, agreeable to the particulars contained in or implied by the specification, 
or as referred to and represented by the drawings and memorandum thereon/or as referred 
to by any of the said further drawings, instructions and directions, and shall be to the full 
satisfaction of the OIC/EIC.  

II. The Contractor shall comply with the provisions of the contract and with the care and 
diligence execute and maintain the Works and provide all labour and materials, tools and 
plants including for measurements and supervision of all Works, structural plans and other 
things of temporary or permanent nature required for such execution and maintenance in so 
far as the necessity for providing these, is specified or is reasonably inferred from the 
contract. The Contractor shall take full responsibility for adequacy, suitability and safety of all 
the Works and methods of construction.  

III. The OIC/EIC shall have full liberty at all reasonable times to inspect and examine the Works, 
materials and Workmanship which to him, may appear defective, unfit or improper for the 
several purposes to which they are applied, or intended to be applied, or not in accordance 
with the specifications of the said drawings, memoranda instructions or directions respectively 
and every such time reject any or all of such Works, materials and Workmanship. 

 

11.  DEVIATIONS/ VARIATIONS EXTENT 

BEML shall have power 

(i) to make alteration in, omissions from, additions to for the original specifications, drawings, 
designs and instructions that may appear to him to be necessary or advisable during the progress 
of the Work, and  

(ii) to omit a part of the Works in case of non- availability of a portion of the site or for any other 
reasons and the Contractor shall be bound to carry out the Works in accordance with any 
instructions given to him in writing signed by the OIC/EIC and such alterations, omissions, 
additions shall form part of the contract as if originally provided therein and any altered, 
additional which the Contractor may be directed to do in the manner specified above as part of 
the Works, shall be carried out by the Contractor on the same conditions in all respects. 

 

a) Every deviation shall be subject to the limits specified as under: 

i) The net value of all deviations including non-tendered items, of the value of work completed, 
shall not exceed 20% of the approved contract value. 

ii) Even in cases where, the net value of all deviations excluding non-tendered items is less than 
20%, of the approved contract value, but more than 40% in respect of any individual item, 
indicated in BOQ,  
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iii) In case of non-tendered items, the total value of such non tendered items shall not exceed 5% 
of the approved contract value. In case the deviations exceed 5% of the approved contract 
value.  

Then shall be treated as amendment to contract. Any variation in above mentioned limit shall be 
mutually discussed with PIC/OIC/EIC and amendment to contract will issued.  

b) The basis for ascertaining the non-tendered items shall be as follows: 

i) The value of all deviations shall be ascertained by measurements, on the basis of the rates or 
prices for similar work in the bill of quantities of the same contract in so far as such rates or 
prices apply. 

ii) Where the rates or prices in Bill of Quantities do not apply, the value shall be based upon rates 
or prices deduced there from to the extent practicable to do so. 

iii) The rates for Non-Tendered (NT) items shall be based on the SSR rates after proportionate 
adjustment in comparison with the tendered rates of like items in the contract. The basis to be 
adopted for working out the NT rate is the comparison of the NT item with similar trade item in 
the bill of Quantity for which the contractor has quoted. 

iv) Wherever NT items cannot be deduced from the like items quoted in the tender or SSR rates, 
market rate shall be allowed based on vouchers/invoices as per the actuals including 
transportation, labour etc., plus 10% overheads and the labour rate shall be taken as per 
minimum wages in force, based on the recommendations of the Chief Engineer. 

The deviations and NT items shall be technically checked and processed by the respective 
"Engineer-in-charge/Officer-in-charge". 

All deviation orders will be signed by the Contractor for their acceptance. 

12.  FORECLOSURE OF CONTRACT DUE TO ABANDONMENT OR REDUCTION IN SCOPE OF 
WORK  

If any time after acceptance of the tender BEML decides to abandon or reduce the scope of Work for 
any reason whatsoever and hence not require the whole or any part of the Works to be carried out, 
the Officer-in-Charge shall give notice in writing to that effect to the Contractor. The compensation, if 
any payable for such foreclosure of Work will be discussed mutually between BEML and the 
Contractor and settled after taking into consideration the actual financial loss, if any, suffered by the 
Contractor on account of foreclosure of the contract, which in no case shall exceed 2% of cost of 
incomplete work on the date of closure. The Contractor shall have no claim to any payment of 
compensation or otherwise whatsoever on account of any loss of profit or advantage which he might 
have derived, but for the foreclosure of the whole or part of the Works or reduction in Scope of work. 
BEML shall have the option to take over the Contractor’s materials or any part thereof, either brought 
to the site or for which the Contractor is legally bound to accept the delivery from the suppliers. 

 

13.  CARRYING OUT PART WORK AT RISK & COST OF CONTRACTOR 
 
If Contractor: 

I. At any time makes default during currency of Work or does not execute any part of the Work 
with due diligence and continues to do so even after a notice in writing of 7 Working days in 
this respect from the Officer-in-Charge; or 

II. Commits default in complying with any of the terms and conditions of the contract and does not 
remedy it or takes effective steps to remedy it within 7 Working days even after a notice in 
writing is given in that behalf by the OIC/EIC; or fails to complete the Work(s) or items of Work 
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with individual dates of completion, on or before the date(s) so determined, and does not 
complete them within the period specified in the notice given in writing in that behalf by the 
IC/EIC. 

III. The Officer-in-Charge without invoking action under Clause-3 may, without prejudice to any 
other right or remedy against the Contractor which have either accrued or accrue thereafter to 
BEML, by a notice in writing to take the part Work / part incomplete Work of any item(s) out of 
his hands and shall have powers to: 

(a) Take possession of the site and any materials, constructional plant, implements, stores, 
etc., thereon; and/or  

(b) Carry out the part Work / part incomplete Work of any item(s) by any means at the risk 
and cost of the Contractor. 

IV. BEML shall determine the amount, if any, recoverable from the Contractor for (a) non- 
completion of part of the Work or (b) for removal of any item(s) from the Contractor and got 
executed at the risk and cost of the Contractor, by third parties. BEML shall be entitled to 
recover such loss / damages from payments due to the Contractor. The liability of Contractor on 
account of loss or damage suffered by BEML because of action under this clause shall not 
exceed 10% of the tendered value of the Work.  

V. The certificate of the Engineer-in-Charge as to the value of Work done shall be final and 
conclusive against the Contractor provided always that action under this clause shall only be 
taken after giving notice in writing to the Contractor. Provided also that if the expenses incurred 
by the BEML are less than the amount payable to the Contractor at his agreement rates, the 
difference shall not be payable to the Contractor.  

VI. Any excess expenditure incurred or to be incurred by BEML in completing the part Work/ part 
incomplete Work of any item(s) or the excess loss of damages suffered or may be suffered by 
BEML as aforesaid after allowing such credit shall without prejudice to any other right or 
remedy available to BEML in law or as per agreement be recovered from any money due to the 
Contractor on any account, and if such money is insufficient, the Contractor shall be called upon 
in writing and shall be liable to pay the same within 30 days.  

VII. If the Contractor fails to pay the required sum as per this clause within the aforesaid period of 
30 days, the Engineer-in-Charge shall have the right to sell any or all of the Contractors’ unused 
materials, constructional plant, implements, temporary building at site etc. and adjust the 
proceeds of sale thereof towards the dues recoverable from the Contractor under the contract 
and if thereafter there remains any balance outstanding, it shall be recovered in accordance 
with the provisions of the contract. In the event of this action being adopted by the Officer-in-
Charge, the Contractor shall have no claim to compensation for any loss sustained by him by 
reason of his having purchased or procured any materials or entered into any engagements or 
made any advance on any account or with a view to the execution of the Work or the 
performance of the contract. 

 

14.  ACTION IN CASE WORK NOT DONE AS PER SPECIFICATIONS 

All Works under or in course of execution or executed in pursuance of the contract, shall at all 
times be open and accessible to the inspection and supervision of the Officer in – charge or 
his authorized subordinates in charge of the Work and all the superior officers, or any 
organization engaged by the BEML for Quality Assurance and of the Chief Technical 
Examiner’s Office, and the Contractor shall, at all times, during the usual Working hours and 
at all other times at which reasonable notice of the visit of such officers has been given to the 
Contractor, either himself be present to receive orders and instructions or have a responsible 
agent duly accredited in writing, present for that purpose. Orders given to the Contractor’s 
agent shall be considered to have the same force as if they had been given to the Contractor 
himself. If it shall appear to the Officer- in-charge or his authorized subordinates in charge of 
the Work or his subordinate officers or the officers of the organization engaged by the BEML 
for Quality Assurance or to the Chief Technical Examiner or his subordinate officers, that any 
Work has been executed with unsound, imperfect, or unskilful Workmanship, or with materials 
or articles provided by him for the execution of the Work which are unsound or of a quality 
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inferior to that contracted or otherwise not in accordance with the contract, the Contractor 
shall, on demand in writing which shall be made within twelve months of the completion of 
the Work from the Officer-in Charge specifying the Work, materials or articles complained of 
notwithstanding that the same may have been passed, certified and paid for forthwith rectify, 
or remove and reconstruct the Work so specified in whole or in part, as the case may require 
or as the case may be, remove the materials or articles so specified and provide other proper 
and suitable materials or articles at his own charge and cost. In the event of the failing to do 
so within a period specified by the Officer-in- Charge in his demand aforesaid, then the 
Contractor shall be liable to pay compensation at the same rate as under LD Clause of the 
contract (for non-completion of the Work in time) for this default. In such case the Officer-in-
Charge may not accept the item of Work at the rates applicable under the contract but may 
accept such items at reduced rates as the authority specified in price bid may consider 
reasonable during the preparation of on account bills or final bill if the item is so acceptable 
without detriment to the safety and utility of the item and the structure or he may reject the 
Work outright without any payment and/or get it and other connected and incidental items 
rectified, or removed and re executed at the risk and cost of the Contractor. Decision of the 
Officer-in Charge to be conveyed in writing in respect of the same will be final and binding on 
the Contractor. 

 

15.  CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING DEFECT LIABILITY PERIOD 

i. If the Contractor or his working people or servants break, deface, injure or destroy any part of 
building in which they may be working, or any building, road, road kerb, fence, enclosure, water 
pipe, cables, drains, electric or telephone post or wires, trees, grass or grassland, or cultivated 
ground contiguous to the premises on which the Work or any part is being executed, or if any 
damage happens to the Work while in progress, from any cause whatever or if any defect, 
shrinkage or other faults appear in the Work within twelve months after a certificate final or 
otherwise of its completion shall have been given by the Officer in- Charge as aforesaid arising out 
of defect or improper materials or workmanship the Contractor shall upon receipt of a notice in 
writing on that behalf make the same good at his own expense or in default the Officer-in Charge 
cause the same to be made good/ repaired/rectified by other workmen and deduct the expense 
from any sums that may be due or at any time thereafter may become due to the Contractor, or 
from his security deposit. The security deposit of the Contractor shall not be refunded before the 
expiry of twelve months from the actual date of completion indicated in the completion certificate 
or till the final bill has been prepared and passed whichever is later. 

ii. The materials as well as the workmanship and finish of the whole of the contract Works shall be 
best of their kind, and should any materials be brought upon the Site or on the land or property of 
the Company or on the places where any operations are being carried out in connection with the 
Works, which are in the judgement of the Officer- in- charge /Engineer in charge of an inferior 
description and improper to be used in the Works, the said materials shall be removed. All inferior 
workmanship or finish shall be amended by and at the cost of Contractor forthwith, or within such 
period or periods as the Officer- in- charge / Engineer in charge direct, and the Contractor shall 
pull down, amend and reconstruct any Work he may have erected upon an insufficient foundation, 
or that he may have insufficient cured and protected against immediate and further injury whether 
arising or likely to arise in the future from weight pressure, action of water or otherwise, on being 
required to do so by the Officer- in- charge/ Engineer in charge. 

 

15A. SECURITY DEPOSIT AND DEFECT LIABILITY PERIOD (DLP) 

i. Except for special nature/ item of Work where separate defect liability period or specific 
performance is mentioned in the tender document, the defect liability period is one (1) year  

ii. For all the Works from the date of completion as indicated in the completion certificate. During 
this period the Contractor will be responsible to rectify all the defects noticed and attributable to 
the Work done by Contractor.  

iii. If any defects are noticed during this period by BEML, it will be informed to the Contractor in 
writing to inspect and rectify the defects noticed. In case Contractor fails to attend the defects 
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within a reasonable time as indicated in the intimation letter, OIC/EIC shall proceed ahead with 
rectification of defects at the risk & cost of the Contractor.  

iv. The cost incurred by BEML towards rectification shall be recovered from the defaulting 
Contractor from the Security Deposit. If this money to be recovered is higher than the Security 
Deposit, it will be recovered from any amount due to Contractor from any other contract in 
BEML or by any other means.  

v. Prior to completion of DLP, to assess the defects, if any, representative of the Contractor 
along with OIC/EIC has to carry out a final joint inspection of the completed Works on the 
previous month to the end of DLP. Findings have to be recorded and certified and necessary 
corrective action to be taken up by the Contractor for rectification of identified defects if any. 
OIC/EIC will recommend for release of Security Deposit amount at the end of defect liability 
period or after rectification of defects whichever is later.  

vi. In addition to conditions as above, Security Deposit amount of the Work shall not be refunded 
till the Contractor produces a clearance certificate from the OIC/EIC. As soon as the Work is 
virtually complete, the Contractor shall apply for the clearance certificate to the OIC under 
intimation to the Engineer-in-Charge. The Engineer-in-Charge, on receipt of the said 
communication, shall write to the OIC to intimate if any complaint is pending against the 
Contractor in respect of the Work. If no complaint is pending, on record till after month after 
completion of the Work and/or no communication is received from the OIC to this effect till six 
months after the date of completion, it will be deemed to have received the clearance certificate 
and the security deposit amount will be released if otherwise due.  

vii. In case of Works of routine maintenance/ services in nature, terms contract & AMC Works, the 
security deposit submitted by the Contractors shall be refunded within one month from the date 
of final payment or within one month from the date of completion of the maintenance contract 
whichever is earlier. 

viii. Normally the period of maintenance for all the works shall be one year. However, for special 
cases, viz., waterproofing contracts etc., the Defect Liability Period shall be based on case-to-
case basis at the discretion of the Chief Engineer. 

ix. Similarly, there could be certain special works for which Defect Liability Period shall not be 
applicable. For example: survey of land etc. 

x. The applicability of Defect Liability Period or otherwise, has to be decided by the Chief Engineer 
with specific approval of respective Complex Chief 

xi. During this period, the contractor shall be responsible to rectify all the defects noticed and 
attributable to the work done by him in respect of works executed by him. As soon as any 
defect in the work comes to the notice, the Chief Engineer shall inform the contractor, in 
writing, to rectify the defect and inform him that in case he fails to do so within a reasonable 
time, the Company would rectify the defects at his risk and expense as per the conditions of the 
contract. 

xii. If the contractor does not attend to the rectifications inspite of repeated requests, the Company 
shall proceed at his risk and expense and get the work completed. The cost incurred by the 
Company shall be recovered from the defaulting contractor. The Company shall forfeit the 
balance 50% of the Security Deposit retained and adjust this amount against the expenses so 
incurred. The balance amount, if any, after recovering the expenses incurred shall be refunded 
to the contractor. In case the amount available is insufficient to cover the expenses in full, that 
portion of the expenditure still remaining unadjusted shall be recovered from any of the 
subsequent bills due for payment to the contractor against any other contract. 

xiii. Even after such adjustments, the amount available is insufficient to cover the expenses in full, 
the Company reserves the right to take legal course of action to recover such unadjusted 
amount. 

 

16.  LABOUR LAWS TO BE COMPLIED BY THE CONTRACTOR  
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i. The Contractor shall obtain a valid license under the Contract Labour (Regulation and 
Abolition) Act 1970, Contract Labour (Regulation and Abolition) Central Rules, 1971, and 
other applicable laws/rules before the commencement of the Work from Competent 
Authority within thirty days of issue of acceptance letter and submit to the Officer-in Charge 
/ Engineer-in-charge. Contractor shall continue to have a valid license until the completion of 
the Work. The cost of obtaining license i.e, licence fee etc., shall be borne by the Contractor. 
Contractor shall not commence the Work without obtaining valid labour license. The 
Contractor shall also submit an Indemnity Bond executed on a appropriate value stamp 
paper indemnifying BEML against all the statutory requirement of the Labour Department.  

ii. The Contractor shall also comply with provisions of the Inter-State Migrant Workmen 
(Regulation of Employment and Conditions of Service) Act, 1979.  

iii. The Contractor shall also abide by the provisions of the Child Labour (Prohibition and 
Regulation) Act, 1986.  

iv. The Contractor shall also comply with the provisions of the building and other Construction 
Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building and 
other Construction Workers (BOCW) Welfare Cess Act, 1996. Any failure to fulfil these 
requirements shall attract the penal provisions of this contract arising out of the resultant 
non-execution of the Work.  

 

16A. ENGAGEMENT OF LABOUR 

The Contractor shall not employ any labour below the age of 18 years directly or through 
petty contractors or sub-contractors for execution of the Work. 

16B. SAFETY OF WORKERS & REPORTING OF ACCIDENT 

The Contractor shall be responsible for safety of all employees/labour employed by him on 
Works, directly or through petty Contractors or sub- Contractors and shall report accidents, 
occurring on Works to the Engineer or the Engineer’s representative, and shall make every 
arrangement to render all possible assistance and to provide prompt and proper medical 
attention. 

  
In case of fatal accident, it will be Contractor’s responsibility to report accident to police 
keeping the Engineer advised of the same. The compensation for affected Workers or their 
relatives shall be paid by the Contractor in such cases with utmost expedition in accordance 
with the Employees’s Compensation Act 

 

16C. ACTION IN CASE OF CONTRACTOR NOT FOLLOWING LABOUR LAWS  

Should it appear to the Engineer-in-Charge that the Contractor(s) is/are not properly observing 
and complying with the provisions of the Contract Labour (Regulation and Abolition) Act 1970, 
and the Contract Labour (R& A) Central Rules 1971, for the protection of health and sanitary 
arrangements for Work-people employed by the Contractor(s) (hereinafter referred as “the said 
Rules”) the Office-in-Charge shall have power to give notice in writing to the Contractor(s) 
requiring that the said Rules be complied with and the amenities prescribed therein be provided 
to the Work-people within a reasonable time to be specified in the notice. If the Contractor(s) 
shall fail within the period specified in the notice to comply with and/ observe the said Rules 
and to provide the amenities to the Work- people as aforesaid, the Officer-in-Charge shall have 
the power to provide the amenities hereinbefore mentioned at the cost of the Contractor(s). 
The Contractor(s) shall erect, make and maintain at his/their own expense and as per approved 
standards all necessary huts and sanitary arrangements required for his/their Work-people on 
the site in connection with the execution of the Works, and if the same shall not have been 
erected or constructed, according to approved standards, the Engineer-in-Charge shall have 
power to give notice in writing to the Contractor(s) requiring that the said huts and sanitary 
arrangements be remodelled and/or reconstructed according to approved standards, and if the 
Contractor(s) shall fail to remodel or reconstruct such huts and sanitary arrangements 
according to approved standards within the period specified in the notice, the Engineer-in-
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Charge shall have the power to remodel or reconstruct such huts and sanitary arrangements 
according to approved standards at the cost of the Contractor(s).  

 

16D. EMPLOYMENT OF SKILLED/SEMI SKILLED WORKERS 

The Contractor shall provide and employ on the Site only such personnel who are technically 
and otherwise sufficiently skilled and experienced in their respective fields and such foremen 
and supervisory staff as are competent to supervise the Work, as per the Contract 
requirements. The Contractor shall provide and employ skilled, semiskilled and un-skilled labour 
as is necessary for proper and timely execution of the Work. 
 

17.  MINIMUM WAGES ACT TO BE COMPLIED WITH 
The Contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and 
Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules 
framed there under and other labour laws affecting contract labour that may be brought into 
force from time to time. 
 

18.   DISPUTE RESOLUTION AND JURISDICTION: 

a) All disputes or differences whatsoever arising between the parties out of or relating to the 
construction, meaning and operation or effect of the contract or the breach thereof arising 
during the progress of work or after completion or abandonment thereof shall be mutually 
discussed and settled amicably by conciliation Committees/ Councils comprising of 
independent subject experts constituted by BEML, failing which, the dispute shall be settled by 
arbitration consisting of sole arbitrator appointed by the Company in accordance with the 
provisions of Arbitration and Conciliation Act 1996 and the arbitration proceedings shall be 
conducted at the place of awarding of original contract. 

b) The court at the place of awarding of contract only shall have jurisdiction to entertain any 
dispute/matter relating to the contract 

c) In case of any dispute between the Company and any other Public Sector / Government 
department relating to the interpretation and application of the provisions of the contract, 
such disputes / differences shall be referred by either party to the arbitration of one of the 
arbitrators in the Department of Public Enterprises. The Arbitration and Conciliation Act, 1996 
and amendment thereof shall not be applicable to this clause. Any party aggrieved by such 
award, shall make further reference to the Ministry of Law and Justice, Government of India 

d) In case BEML challenges the Arbitral Award passed against it, 75% of the award may be paid 
to the contractor / concessionaire against Bank Guarantee without prejudice to the Final order 
of the Court in the matter under challenge. The payment may be made into a designated 
Escrow Account with the stipulation that the amount so released will be used, First, for 
payment of lenders’ dues, second, for completion of the project and then for completion of 
other projects of BEML, as mutually agreed / decided. Any balance remaining in the Escrow 
Account subsequent to settlement of lenders’ dues and completion of projects of BEML, may 
be allowed to be used by the contractor / concessionaire with the prior approval of the lead 
banker and BEML. 

e) In case the subsequent court order required refund of the money paid by BEML to the 
contractor / concessionaire against Bank Guarantee, the amount shall be refunded by the 
contractor / concessionaire along with appropriate interest. The rate of interest on such refund 
amount shall be decided by BEML keeping in view the cost of capital to BEML or the rate of 
interest provided for in the Contract Agreement or the rate of interest awarded under the 
Arbitral Award under challenge. 

 

19.  ARBITRATION 
Disputes if any, arising between BEML and the supplier in connection with this Purchase Order 
or any other matters connected herewith, the same will be mutually discussed and settled, 
failing which, the disputes shall be referred to a sole arbitrator to be appointed by BEML. The 
arbitration / proceedings shall be in accordance with the provisions of Arbitration and 
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Conciliation Act 1996 and Rules framed there under. The place of arbitration shall be at 
Bangalore or any other place mutually decided by and between BEML and the supplier and all 
arbitration proceedings shall be conducted in English language. 
 
The award of the sole arbitrator shall be final and binding on all the parties. 
 

19A. DURING ARBITRATION 

“works/service under this Purchase Order, if reasonably possible, may continue by mutual   
agreement during the dispute / Arbitration proceedings”. 
 

20.  WATER FOR WORKS  

i. Contractor should make their own arrangements for supply of water. Water if available only 
will be supplied by the BEML and the Contractor shall be charged for the quantity of water 
consumed by him at commercial tariff of the respective area or as indicated in the tender 
document. The Contractor shall make his own arrangements to tap and store water from the 
point indicated by the water supply section. The Contractor should also provide a meter. In 
case the meter is not provided or the meter goes out of order, the assessment of water 
consumption will be based on Rs.20/- per thousand rupees value of Work done priced only in 
respect of such items where the consumption of water is involved.  

ii. Further, Contractor may dig borewell with the prior written approval of BEML at his cost. In 
this case, no recovery shall be made for the water used. On completion of the Work, borewell 
may be handed over to BEML along with accessories on as is where basis without any claim for 
the borewell expenses incurred by the Contractor. The Contractor shall obtain all statutory 
approvals and all statutory payments shall be borne by the Contractor. The quality of the water 
from the borewell shall be tested by the Contractor by baring all the costs and water will be 
permitted to be utilized only after meeting the relevant standards and on approval of OIC/EIC.  

 

21.  ELECTRICITY FOR WORKS 

The LT power supply if available at the project site, shall have to be tapped off by the 
Contractor from the tap off point indicated to him by the BEML authorities at his own cost. The 
Contractor has to lay the cables, provide required joints and terminate to their power supply 
board which consists of suitable rating energy meter, safety devices like MCB / MCCB / ELCB 
etc., for control and distribution. The energy will be supplied on chargeable basis based on the 
prevailing norms set by Electric Supply Company /Board of the respective areas towards 
temporary power connection for construction purpose. The supply shall not be given unless the 
temporary electric installation is certified as safe by the EIC/OIC. However, no claim for 
extension of Work shall be entertained on account of non-availability of power by BEML. The 
Contractor thus shall have his own back-up arrangement for such circumstances. In case power 
supply is not available at the project site, the agency shall arrange the same without any extra 
claims on this account. In case the energy meter is not provided or the energy meter goes out 
of order, the assessment of electricity consumption will be based on prevailing tariff of the 
respective city/state. 

 

22.  LEVY/TAXES PAYABLE BY CONTRACTOR  

i. Unless specifically mentioned other-wise elsewhere in the Contract, all rates quoted in the Bill 
of Quantities;  

(a) Shall be deemed to be inclusive of all types of taxes, duties levies, fees and charges etc., 
imposed by Central/State Govt. and local bodies Compensation Cess, Labour Cess, 
Custom Duty, royalties and other levies. It shall also include all other costs including 
loading, un-loading, insurance, transportation, testing and certification expenses except 
GST.  

(b) GST at prevailing percentage is added in the BOQ at the end or as specified in the BOQ.  
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(c) Payment of GST on Works Contract is the entire responsibility of the Contractor. 
Contractor shall be entitled for reimbursement of GST paid, upon submission of GST 
Invoice and GST Challan for having paid the same to the Department 

ii. The following Acts to be referred hereunder and elsewhere in the tender document as “GST”:  

(a) Central Goods & Services Tax Act 2017 (CGST),  

(b) Integrated Goods & Services Tax Act, 2017 (IGST),  

(c) Union Territories Goods and Services Tax Act, 2017 (UTGST),  

(d) Goods and Services Tax (Compensation to States) Act, 2017 (Compensation Act),  

(e) Karnataka Goods & Service Tax Act 2017 or applicable State’s GST Acts,  

(f) Any other statutory regulation passed by the Central / State Government/s on Goods & 
Service Tax.  

(g) Any other tax levied by any statutory authority in addition to Goods and service tax and 
charged in the Tax Invoice raised by the Contractor.  

iii. Bidder warrants having valid registration under applicable GST. A copy of the registration 
certificate should be submitted along with the offer.  

iv.  Contractor’sright to getting payment is subject to submission of a Valid Tax Invoice which 
would enable the Service Recipient (BEML) to claim Input Tax Credit in compliance with the 
provisions of the GST. Tax Invoice submitted by the Contractor shall mention the SAC/ HSN 
Code as applicable, Basic Price, applicable GST Rate and amount and all other essential 
information required to be mentioned as per the provisions of GST Rules, 2017.  

v. Contractor shall warrant the value that is attributable to GST and the corresponding rate of 
tax that is chargeable is included in the total price charged in the Tax Invoice. The total 
amount as per the Tax Invoice shall be considered as the final price inclusive of GST and 
no claim for payments, whether or not, for only taxes or a price inclusive of taxes, shall be 
admitted at a later stage on any ground whatsoever.  

vi. Any tax in the nature of Goods & Service Tax (GST) would be payable, when the invoice 
submitted by the Contractor is compliant with the provisions of GST law and contains all 
particulars as per statute.  

vii. In case there is an upward revision in the applicable rate of tax (GST) post submission of 
bid, the Contractor shall submit a copy of the relevant statute/notification evidencing 
change of applicable rates for claiming payment from BEML as per revised GST rates. 
Similarly, if there is downward revision of applicable tax rate post submission of bid, the 
benefit of lower tax liability shall be passed on to BEML.  

viii Contractor also warrants to duly comply all relevant provisions of the GST Laws including 
filing returns, paying taxes within the stipulated period so that no hindrance can be faced 
by BEML to claim Input Tax Credit as per provisions of the GST Law.  

ix. Contractor shall fully indemnify to Service Recipient (BEML) on first demand against any 
claims, liabilities, actions, demands, Loss, costs and expenses occurred/imposed to the 
Service Recipient (BEML) on account of his failure to fully/partially discharge the statutory 
levies in time, or his failure in adherence of the applicable laws in force. For any such non- 
compliance, BEML reserves the right to withhold the payment until appropriate action are 
taken in a mutually agreeable manner.  

 

23.  TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR 

Without prejudice to any of the rights or remedies under the contract, if the Contractor (being an 
individual, or in case of a Firm or LLP, its partner/s) dies or attains legal disability, BEML shall 
have the option of terminating the contract without any compensation to the Contractor. BEML 
shall have the right to get the Work completed by itself, or through any other Contractors or 
agency. 
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24.  RISK PURCHASE CLAUSE and FORCE MAJEURE CLAUSE: 

The time and the date of delivery of the stores stipulated in the PO shall be deemed to be 
the essence of PO and delivery must be completed not later than the date specified 
therein. Shall the supplier fail to deliver the stores or any consignment thereof within the 
period prescribed for such delivery, BEML shall be entitled at their option either; 

a. To purchase elsewhere, without notice to the supplier on the account and at the risk 
and cost of the supplier the stores not delivered or other of a similar description 
(where stores exactly complying with the description and readily procurable) without 
cancelling the PO in respect of consignment not due for delivery     

or 

b. To cancel the purchase order.   

In the event of action being taken under clause (a) or (b) above, the supplier shall be 
liable for any loss, which BEML may sustain on that account but the supplier shall not 
be entitled to any gain or purchases made against default. As soon as it is apparent 
that the scheduled dates cannot be adhered to, an application shall be sent by the 
supplier to BEML, well before the expiry of the delivery period specified in the 
purchase order. Without prejudice to the foregoing rights, if such failure to deliver in 
proper time as aforesaid shall have arisen from any cause which BEML may admit as a 
reasonable ground for an extension of the time (and their decision shall be final) they 
may allow such additional time as they may consider justified by circumstances of the 
case.  

Delivery required to be made in lots shall be made in lots only and any extra deliveries 
involved either on account of repeated rejections or variance in supply of lots shall be 
liable for service charges of 5% of the purchase order value for each extra delivery. 

c. Force Majeure clause. 

Notwithstanding anything contained in the Contract, neither the Supplier nor the 
Purchaser shall be held responsible for total or partial non-execution of any of the 
contractual obligations, shall the obligation become unreasonably onerous or 
impossible due to occurrence of a Force Majeure conditions which directly affect the 
obligations to be performed by the Purchaser or the Supplier. Such events include 
war, military operations of any nature, blockages, revolutions, insurrections, riots, civil 
commotions, insurgency, sabotage, acts of public enemy, fires, explosion, epidemics, 
quarantine restrictions, floods, earthquake, or acts of God, restrictions by Govt. 
authorities over which the Supplier or the acts on which the Purchaser has no control. 

The party claiming to be affected by Force Majeure clause shall notify the other party 
in writing without delay, within two weeks on the intervention and on the cessation of 
such circumstance. Extension of time sought by the supplier along with supporting 
evidence and so granted by the purchaser for the supply/work affected, if any, shall 
not be construed as waiver in respect of remaining deliveries. 

Notwithstanding above provisions, Purchaser shall reserve the right to cancel the order 
/Contract, Wholly or partly, in order to meet the overall delivery schedule and make 
alternative arrangements including arrangements with third party for completion of 
deliveries and other schedules. Purchase may takeover partly processed material at a 
mutually agreed price. 

 

25.  QUOTED RATE TO REMAIN FIRM THROUGHOUT THE CONTRACT  

i. The rates as per the accepted Bill of Quantities shall be firm and hold good till the 
completion of the works, and no additional claim or amount shall be admissible on 
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account of fluctuations in market rates, increase in fees royalties unless specifically 
provided for in the Contract, under any circumstances. Hence, the Contractor shall 
agree not to petition or claim for revision of rates tendered by him under any 
circumstances or at any stage of the Work, either during execution or at the time when 
the Final Bills are settled.  

ii. Price variation shall be allowed, only if applicable, as per the Contract. 

 

26.  UNDERSTANDING OF SITE CONDITION: 
The Contractor shall fully satisfy himself or shall be deemed to have fully satisfied himself 
as to the nature of the Site, the soil, sub-soil, natural and man-made surroundings, 
existing structures (if any) at Site or in the vicinity, weather conditions, requirements, 
availability of resources, third party claimants or occupants (if any), the dimensions, 
levels, layout, character and nature of all roads, existing drains, sewers, electricity, 
water, gas or other mains, electric cables and other things as regards any connection 
they may have with the works of the subject of the Contract. The Contractor shall also 
inspect the site works and surroundings, the means of access thereto. Contractor shall 
generally obtain his own information on all matters concerning the Site and works to be 
executed thereon and of all matter and things which may in any way influence his 
Tender or the works. No claims for extra works, delay due to site conditions or otherwise 
will be allowed in consequence of any misunderstanding, error, incorrect information on 
these points, or if any other inaccuracies in reference thereto, which may appear on the 
drawings or in the specification nor shall the contract be nullified in consequence of any 
such misunderstanding, error, incorrect information or inaccuracies. 
 

27.  CONTRACTOR'S LIABILITY AND INSURANCE: 

a) From commencement to completion of the works, the contractor shall take full 
responsibility taking precautions to prevent loss or damage. He shall be liable for any 
damage or loss that shall happen to the works or any part thereof. 

b) In addition, the contractor shall indemnify and keep the Company indemnified against 
all losses and claims for injuries or damages to any person or any property whatsoever 
which shall arise out of or in consequence of the construction works. For this purpose, 
the contractor shall take an insurance policy-"contractors all risks insurance"- to cover 
the risks, as per the Conditions of the Contract. The insurance policy has to be kept 
valid till the work is completed and the possession handed over to the Company. The 
policy shall be taken at his cost showing the Company as the ‘principal’ to simplify the 
work in the matter of raising claims and settlement thereof. 

 

28.  INDEMNIFICATION 
Indemnity against all actions of Contractor:  

The Contractor shall hold and save harmless and indemnify BEML and its employees, 
from all actions, suits, proceedings, loss, costs, damages, charges, claims and demands 
of every nature and description brought against or recovered from BEML and their 
employees by reason of any act, deed, omission or commission of the Contractor and/or 
his representative and/or his Employees and/or his sub-contractors in the execution of 
the works under the Contract. All the sums payable by BEML by way of compensation to 
any third party/ies, under any of these conditions, shall be recovered from the dues of 
the Contractor, without reference to the actual loss or damage sustained, and whether or 
not any damage shall have been sustained. 
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29.  CAR POLICY  

i. The Contractor’s All Risk (CAR) policy shall be taken for the risk to commence from the 
date of actual commencement of Work as per Work Order for the Contract Sum till actual 
completion of Work against fire, Lightning, explosion, impact, flood, inundation, storm, 
earthquake, subsidence, landslide, theft, burglary, riot and strike, civil war and terrorist 
damage. The policy compensates individual against death, loss of limbs, loss of eyesight, 
permanent total disablement, permanent partial disablement and temporary total 
disablement, solely and directly resulting from accidental injuries. Any item not covered 
under above policy shall be the responsibility of Contractor. The policies of the Contractor 
shall remain in force throughout the period of execution of the works except for any 
specific insurance covers necessary for a shorter period.  Before commencing the Work, it 
shall be obligatory for the Contractor to obtain, at his own cost, insurance cover in the 
joint name of the Contractor and BEML under the following requirements.  

ii. Liability for death or injury to any person or loss to any property (other than the Work) 
arisen out the performance of the Contract.  

iii. Construction plant, Machinery and Equipment brought to site by the Contractor\ Any other 
insurance cover as may be required by the law of the land like Workmen Insurance etc. 
with Insurance Company approved by the PIC/OIC. 

iv In case of such loss or damage as aforesaid, the money payable under any such insurance 
shall be received by BEML. This will be subject to:-  

(a) Risk covered.  

(b) Claims on realization shall be passed to the Contractor according to value of the claims 
accepted by the insurance company for his damaged portion of Work after deducting 
15% towards services rendered by the BEML for processing the claim(s). The amount 
so disbursed to the Contractor(s) shall be limited to the amount calculated on the 
basis of his accepted rates in the contract with the BEML.  

(c) The Contractor shall also obtain any additional insurance cover as per the requirement 
of the contract in the event of his contract not having been previously cancelled under 
contract conditions.  

(d) Such insurance shall be one in respect of all works, unless otherwise expressly 
specified in the tender conditions. 

v. If the Contractor fails to effect or keep in force or provide adequate cover as acceptance 
to the Engineer-in- Charge in the insurance policies mentioned above, then in such cases, 
the Engineer-in-Charge may effect and keep in force any such insurance or further 
insurance on behalf of the Contractor. The recovery shall be made at the rate of 1.5 times 
the premium /premiums paid by the EIC in this regard from the payment due to the 
Contractor or from the Contractor’s performance security. However, the Contractor shall 
not be absolved from his responsibility and / or liability in this regard. 

 

30.  PROGRESS REVIEW MEETINGS 

The Contractor/s shall agree to execute the Work progressively in co-ordination with the 
concerned OIC/ EIC. Further, Contractor is required to attend progress review meetings 
regularly. The purpose of a progress review meeting shall be to review the work done, to 
plan for remaining Work and to deal with the matters related to the Work. The OIC/EIC or 
his nominee shall record the minutes of the progress review meetings and minutes will be 
shared with all the attendees. The responsibilities of the parties for actions to be taken is 
to be decided by the OIC/EIC either at the progress review meeting or after the progress 
review meeting and stated in writing to all who attended the meeting. 



 
   

Page 50 of 132 
 

 

31.  APPROVAL OF WORKS BY STAGES: 

i. All Works consisting of more than one process shall be subject to examination and approval 
at each stage by the Officer-in-Charge/ Engineer-in-charge or his nominee thereof and the 
Contractor shall give due notice in writing to the Officer in-Charge/ Engineer-in charge 
when such stage is ready. Approval of works by stages shall be recorded in Work / Stage 
Passing Register. In default of such notice being received, the Officer-in-Charge/ Engineer- 
in-charge shall be entitled to disallow the Work or any part thereof at any time he may 
choose and in the event of any dispute, the decision of the Officer-in-Charge/ Engineer in- 
charge thereon shall be final and conclusive. 

ii If any Work is so disallowed, the same shall be redone by the Contractor at his cost to the 
satisfaction of the Officer-in-charge/ Engineer-in-charge. Also, in the event of failure of the 
Contractor to give notice, he shall uncover any part of the works and/or make openings in 
or through the same as the Officer-in-charge/ Engineer-in-charge may direct for his 
verification and shall make good such part to the satisfaction of the Officer-in-charge at 
the Contractor’s expense. 

 

32.  SITE RELATED   

32A NIGHT WORKS: 

Night Works will be permitted depending on requirement/need basis subject to obtaining 
prior approval from BEML and other statutory authorities. However, no additional payment 
will be made for night work. The Contractor shall make adequate lighting and safety 
arrangements for night working. He shall also be responsible for any claim on account of 
any injury to or loss of life, of anyone, arising out of inadequate lighting, safety 
arrangements or due to any other failure of the Contractor. 

32B. CONTROLLING OF CONTRACTOR LABOUR & POLICE VERIFICATION  

i. The Contractor is to keep all persons under his control and within the boundaries of the 
Site, and he will be held responsible for the care of the works until their completion 
and handover, including all works executed and materials deposited on the sites by 
himself or suppliers, together with all risks arising from weather, carelessness of 
apprentices, damage or loss by thefts or by any other cause and is to allow for all 
necessary watching and protective lighting.  

ii. The Contractor shall submit Police Verification Certificate to move inside BEML 
premises during execution of Work and shall submit as affidavit for conduct and 
credibility of the labour force engaged for the Work to the OIC/EIC. 

 

33.  BRIBES AND GIFTS: 
Any bribe, commission, gift or advantage given, promised or offered by or on behalf of 
the supplier or his partner, agent or servant or anyone on his or their behalf to any 
officer, servant, representative or agent of BEML or any person on his or their behalf in 
relation to the obtaining or to the execution of or any other contract with BEML shall in 
addition to any criminal liability which the supplier may incur, subject the supplier to the 
cancellation of the PO and all other contracts with BEML and also to payment of any loss 
or damage resulting from any such cancellation to like extent as is provided in case of 
cancellation under Clause-15 hereof. Any question or dispute as to the committing of 
any offence under the present clause shall be settled by BEML in such manner and on 
such evidence of information as they may think fit and sufficient and their decision shall 
be final and conclusive. 
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7. ADDITIONAL CONDITIONS OF CONTRACT 
 

(UNDER WHICH THE WORKS HEREINAFTER DESCRIBED ARE TO BE PERFORMED) 
1. INTERPRETATION CLAUSE: In these General Conditions and the Specifications 

attached, the word ‘COMPANY’ shall be held to mean ‘BEML LIMITED’, the work 
‘CONTRACTOR’ shall be held to mean one or more contractor or contractors jointly or 
generally engaged in the works to which these General Conditions and the specifications 
relate, and shall include his/their heirs, executors and administrators. The word 
‘ENGINEER-IN-CHARGE, shall be held to mean a Member of the staff of the BEML to 
supervise the work. The expression ‘SITE OF WORKS, shall be held to mean the extent of 
land which the Company places at the disposal of the Contractor from time to time for the 
purpose of executing the contract works.  The word ‘DRAWINGS’ shall be held to mean 
‘THE PLANS, SECTIONS, ELEVATIONS AND DETAILS OF WORKS’ annexed to the contract 
and such further drawings, as the Engineer in charge may issue from time to time during 
the progress of the works and shall be held to include tracings and photographic prints. 
The word SPECIFICATIONS shall be held to include the tender General Conditions, 
Specifications, Schedule of Prices and Bill of Quantities. 

 
2. CONTRACT NOT TO BE ASSIGNED OR UNDERLET AND CONSEQUENCE OF 

GRATUITIES BEING GIVEN: The contractor shall not assign or make over the contract 
to any other person, or underlet it, or make a sub-contract with any workmen or workman 
for the execution of any part of work(s), but shall employ his own workmen for the labour 
thereof, who shall be paid by him in wages by the day. And in case the Contractor assigns 
or makes over the contract, or underlet or make sub-contract, contrary to this clause or 
either himself or his agents give any gratuity to any employee of the Company, the 
company shall be at liberty to terminate the contract. 

 
3. TENDER OR AGREED RATE: The contractor shall agree not to petition for revision of 

rates tendered for by him under any circumstances at any stage of the work, either during 
execution or when the final claims are settled. 

 
4. In the event of anything evidently necessary to the due and complete performance of the 

works being omitted to be shown on the drawings or described in the specification or 
being omitted from the Bill of Quantities through oversight or error, the contractor shall, 
not withstanding, execute (in the most perfect manner) all such works the same as if they 
had been severally shown, described and included without being entitled to make any 
extra claim or charge. 

 
5. The contractor shall satisfy himself or shall be deemed to have satisfied himself as to the 

nature of the sub-soil, the three dimensions, levels, character and nature of  all roads, 
existing drains, sewers, water, gas or other mains, electric cables and other things as 
regards any connection they may have with the works the subject of the contract, and he 
shall also inspect the site of the works and surroundings, the means of access there to  
and egress there from and shall  generally obtain his own information on all matters and 
things which can in any manner influence his tender, No claims for extra works otherwise 
will be allowed in consequence of any misunderstandings, error or incorrect information on 
these points, or of any other in-accuracies in reference thereto, which  may appear on the 
drawings, or in the specification, nor shall the contract be nullified in consequence of any 
such misunderstanding, error incorrect information or in-accuracies.  

 
6. ENGINEER IN CHARGE’S ORDERS TO COMMENCE WORKS AND AS TO NON-

DELIVERY OF SITE: The Contractor having signed the contract, the Chief Engineer will 
forthwith give him notice to commence the works and the contractor shall upon receipt of 
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such notice, commence the works and carry them on at such point and points and in such 
portions as the Engineer in charge may direct. 

 
The Company shall, with the Engineer in charge written order to commence the works, give to the 
contractor, the use of so much of the site of works, as may in the opinion of the Chief Engineer be 
required in order to enable the contractor to commence and continue the construction of the 
works, and shall from time to time  as works proceed give the contractor the use of such further 
portions of such site as the Engineer in charge may from time  to time consider proper in that 
behalf, but the non-delivery in  manner  aforesaid of the use of such site or  any portion thereof 
shall not vitiate or affect the contract, nor any provision contained in the specification nor entitle 
the contractor to any increased allowance in respect of money. 

 

7. SETTING OUT WORKS AND NOTICES: The Contractor shall set out the whole of the 
works and be responsible for the correctness of the position, levels and dimensions of the 
several works, according to the drawings and written instructions of the Engineer in 
charge. If at any time during the progress of the works any error shall appear or arise in 
the position, levels or dimensions of the several works, the contractors on being required 
to do so by the Engineer in charge, shall at his own expense remove and amend the 
works to the satisfaction of the Engineer in charge, not-withstanding that he may have 
been assisted by Engineer-In-Charge in setting out the same. The contractor shall 
observe, perform and comply with the requirements of all statutes and byelaws and shall 
also serve notice on the authorities having control of the road surfaces before the same 
are broken up and he shall likewise serve notices on the owners of the sewers, drains, 
water, gas or other mains, electric cables and other things which may be in any way 
affected by the execution of the contract work. 

 

8. TIME OF WORKING (APPLIES ONLY FOR FACTORY AREA): As the entry and exit of 
the workmen into the factory area is controlled by the Security Authorities of the Factory, 
the contractor should strictly adhere to the timings of entry and exit, laid down by the 
authorities and the rates quoted are deemed to include for this provision. 

 

9. NIGHT WORKS: The works shall be carried as per applicable labour laws on day and 
night continuously without extra charge. If bad or treacherous ground be met with or if 
there be any other causes whatsoever, which in the judgment of the Engineer-In-Charge, 
requires, it, but no work shall be carried on in the night without the knowledge and 
sanction of the Engineer-in-charge. 

 

10. WATCHMEN, LIGHTS, ETC., TO BE PROVIDED BY THE CONTRACTOR: The 
Contractor, shall at his own cost provide night watchmen to all parts of the work where 
necessary required by the Engineer-in-charge. He shall also keep all open trenches, 
excavation or other dangerous places properly and sufficiently lighted between sunset 
and sunrise, and shall provide and fix proper fencings and boarding and temporary 
bridges to protect. The contractor shall also at his own cost erect temporary fences on 
the site of works where required by the Engineer-in-charge. 

 

11. TEST MATERIALS: All the materials to be used in and on every part of the works shall 
be subjected from time to time to such tests as the Consultant and Engineer in charge 
may direct. Such tests shall be performed at the expense of the contractor but the 
Company shall refund to the Contractor the actual cost of testing any of the materials 
which are proved to conform with the conditions of the specifications but the samples 
shall be, in all cases, selected by the Engineer in charge, and supplied by the contractor 
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as part of the contract. If, at any time, any materials so tested is not equal to the test for 
such materials, hereinafter specified, the same shall be removed from the site of works, 
and other materials substituted therefor, but in the absence of any specified test, the 
decision of the Engineer in charge, shall be final as to whether the said material or 
materials shall be used in the works, or forthwith removed and other materials 
substituted. 

 

12. MATERIALS, TOOLS ETC., BROUGHT ON TO WORKS TO BECOME PROPERTY OF 
COMPANY DURING CONTINUANCE OF CONTRACT: All materials, tools, implements 
and other things brought by the Contractor upon Company’s works shall there upon 
become and shall continue to be the absolute property of the Company and be 
considered in its possession, the Contractor having only the right of using the same for 
the purpose of the contract. After the works have been completed and all obligations 
under the contract duly fulfilled, the Company shall return to the Contractor the tools, 
implements and surplus or waste materials then remaining upon the Company’s works to 
be removed by him forth-with and cleared away. Nevertheless, the Company shall not at 
any time be liable for the loss of any of the said materials, tools, implements or other 
things but the whole of this liability shall fall upon the Contractor, the same as if they 
had remained in his possession. 

 

13. POWER TO VARY WORKS: The Company shall have full power and authority from 
time to time, and at all times, to order works additional to the contract, and to make and 
issue such further drawings and to give such further instructions and direction as may 
appear necessary or proper for the guidance of the contractor and the good and 
sufficient execution of the contract, and the contractor shall receive, execute, obey and 
be bound by the said further drawings, instruction and directions, according to the true 
intent and meaning thereof and as fully and effectively as though they had accompanied, 
or had been mentioned or referred to in the original drawings and specifications. The 
company shall also have power to vary or alter the levels or position of any of the works, 
the subject of this contract, or may order any of the works contemplated thereby  to be 
omitted with or without the substitution, of any other works in lieu thereof, or may order 
any work, or any portion of work executed or partly executed , to be removed, changed 
or altered, and if needed that other work shall be substituted in lieu thereof and the 
difference of expense occasioned by any such increase, diminution or alterations so 
ordered and directed shall be added to or deducted from the amount of the contract 
agreeable to the prices for similar works set forth in the Bill of Quantities, or failing which 
the Schedule of Prices attached hereto, and in the absence of any such similar work 
being scheduled, the Engineer in charge shall  determine the amount to be paid for such 
additions or deductions. The company will in no case become liable to the payment of 
any charge in respect of any such conditions, alteration or deviations, unless the 
instructions for the performance of the same shall have been given in writing and signed 
by the Engineer in charge ,, nor unless such instructions distinctly states that the matter 
thereof is to be subject of an extra or varied charge, in the form of an order hereinafter 
set forth nor unless the claim thereof  shall be made in writing, signed by the Contractor 
and in the form of claim herein as set forth and properly filled up nor unless such claim  
be make within the week in which the work is executed and materials used, and before 
the same shall have been placed out of view, or beyond check of measurement, nor 
unless the value of any altered or varied works, or any further works shall wherever 
practicable have been determined  and settled before such altered, varied or further 
works shall have been commenced. Such value in case of dispute shall be ascertained by 
the Engineer in charge ,, who shall determine in all cases whether such previous 
determination and settlements were practicable or not, and  in all the cases where he 
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shall consider the same to have been practicable, the contractor shall not be entitled to 
make any claim in respect of such altered, or varied or further works if it shall, in the 
opinion of the Engineer in charge ,, if  any special instance become necessary to execute 
any additional or substituted work, either wholly or in part by the day the claim therefor, 
shall not be recognized unless the contractor shall have delivered to the Engineer-in-
charge , within one working day, and so on from day to day a true and  exact list of the 
name, occupations, time and wages of the several workmen  engaged during the 
previous day on any and every such works in respect of when a charge ‘BY THE DAY’ is 
intended to be made in the next succeeding weekly claim of contractor, Nevertheless, no 
charge ‘BY THE DAY’ shall be made unless, in the opinion of the Engineer in charge, it is 
impracticable or unreasonable to determine the value of the amount of work in manner 
otherwise provided for in these general conditions.  

 

14. SUSPENSION OF WORK: The Contractor(s) shall suspend the execution of work or 
any part or parts thereof whenever called upon in writing by the Chief Engineer to do so 
and shall not resume work thereon until so directed in writing by the Chief Engineer. The 
Contractor will be allowed by the Chief Engineer an Extension of time (not less than the 
period of suspension) for completion of the item or group of items of work for which a 
separate period of completion is given in the contract and of which the suspended work 
forms part but not other claims in this respect for completion or otherwise, however, 
shall be admitted. The contractors shall have no claim to any payment of compensation 
or otherwise, whatsoever on account of suspension of work. 

 

15. WORKS TO BE EXECUTED IN APPROVED MANNER: The works, the subject of the 
contract, specified and provided for or that they may be necessary to be done to form 
and complete any part thereof, shall be executed and completed in the best substantial 
manner, with materials of the best and most approved quality of their respective kinds 
agreeable to the particulars contained in or implied by the specification or as referred to 
and represented by the drawings and memoranda thereon or as referred to by any of the 
said further drawings and memoranda thereon or as referred to by any of the said 
further drawings, instructions and directions and shall be to the full satisfaction of the 
Engineer in charge ,. The Engineer in charge, shall have full liberty at all reasonable time 
to inspect and examine the works, materials and workmanship, and may every such time 
reject any or all of such works, materials and workmanship which to him/them or either 
of them may appear defective, unfit or improper for the several purposes to which they 
are applied, or intended to be applied, or as not in accordance with the specification or 
the said drawings, memoranda, instruction or directions respectively. 

 

16. WORK TO BE CARRIED ON WITH EXPEDITION FAILING WHICH THE COMPANY 
MAY EMPLOY OTHER CONTRACTOR WITHOUT VITIATING THE CONTRACT: The 
Contractor shall commence to carry on the works with due diligence, and as such 
expedition as the Engineer in charge, may reasonably expect, having regard to the 
specified time of completion of the whole of the works. In case the contractor fails to do 
so, or neglect  to provide proper and sufficient materials, or to employ a sufficient  
number of workmen to execute the work, then the company shall have full power, 
without vitiating the contract, to take the works wholly or in part out the hands of the 
contractor to engage or employ any other person or workmen to procure all requisite 
materials and implements for the due execution and completion of the said works, and 
the cost and charges incurred by the company in so doing shall be ascertained by the 
Chief Engineer and be paid for or allowed to the company by the contractor and it shall 
be competent for the Company to deduct the amount of such costs and charges along 
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with overheads out of any sum or sums due or to become due from the company to the 
contractor under this or any other contract. 

 

17. INFERIOR MATERIALS OR WORKMANSHIP TO BE AMENDED: The materials as 
well as the workmanship and finish of the whole of the contract works shall be best of 
their kind and should any materials be brought upon the site of works or on any land or 
property of the company or on the places where the operations are being carried out in 
connection with the works, which in the judgment of the Engineer in charge, is of an 
inferior description and improper to be used in works, the said materials shall be 
removed. All inferior workmanship or finish shall be amended by and at the cost of the 
contractor forthwith, or within such  period or periods as the Engineer in charge , may 
direct, and the contractor shall pull down, amend and reconstruct any work he may have 
erected upon an insecure or insufficient foundation or that he  may have insufficiently 
secured and protected against immediate and future injuries, whether arising or likely to 
arise in future from weight, pressure action of  water or otherwise, on being required to 
do so by the Engineer in charge ,. Incase the contractor neglects or refuses to remove 
such materials or comply with such directions it shall be lawful for the Chief Engineer, on 
behalf of the company and by its agents, servants  and workmen to remove the 
materials and amend  the workmanship and finish, so objected, to, or any part thereof, 
and to replace the same with such other materials, workmanship and finish as shall be 
satisfactory to the company and on the certificate of the Chief Engineer to deduct the 
expense thereby incurred, or to which the company may be put or be liable or which 
may be incidental thereto, from the amount of any sum or sums due to or become due 
to contractor, or to recover the same by action at law or otherwise from the contractor 
as the company may determine. 
 
When it is apparent to the Chief  Engineer that defects  exists in the work, or that 
damage or accident has occurred to the works, or that the works are not upheld or 
maintained in good sound and water right conditions, or repair or in working order, but 
the cause thereof is not apparent, a general requisition in writing by the Chief Engineer 
to the contractor to amend, make good or maintain the works in sound, perfect and 
water tight conditions shall be under no obligation to specify the work or repair, but such 
requisition  shall be conclusive evidence against the contractor that he is not performing 
his obligations under the contract. 

 

18. PRECAUTIONS AGAINST INJURY TO PROPERTY ADJACENT TO THE  WORK IN 
PROGRESS: The contractor shall take special care, by the erection of temporary fences 
and by every other means which circumstances may render necessary, to prevent all 
injury and damage to or trespass upon the lands, roads, fences or property adjacent to 
the site of works and shall confine the passage of his workmen to existing public roads, 
foot paths. He shall likewise pay and satisfy all claims whatsoever and from whomsoever, 
for temporary occupation, way-leaves, damages, the trespass or otherwise, in reference 
to the said lands, roads, fences and property adjacent and bear the company harmless 
from any and all such claims. If any greater extent of land than the site of work be 
required by the contractor for his operations, he shall obtain and occupy the same at his 
own cost and charge. 

 

19. PRECAUTIONS AGAINST ACCIDENTS OR INJURY: The Contractor shall, at his own 
expense, shore, sling, protect, support, alter, restore make good and maintain as may be 
necessary, all buildings, water and gas pipes, sewers, drains, electric cables and other 
things which may be disturbed, exposed or injured during the execution of works or in 
consequence of the execution  of the works and shall  also provide any extra timbering 
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which may be temporarily  required and all labour in fixing and removing the same and 
shall, at his own expenses provide for the continuous use of all  buildings, pipes, sewers, 
drains electric cable, water sources and other things, the use of which may be liable to 
interruption during the progress of the work.  The Contractor shall at his own expense 
restore all such buildings, water and gas pipes, sewers, drains, electric cables and other 
things to the satisfaction of the owners thereof and he shall like wise, at his own 
expense, construct and maintain such works as may be necessary for the due permanent 
support of all such buildings, pipe, sewers, drains, electric cables and other things met 
with in the construction of works, and shall indemnify, save, harmless and keep 
indemnified, the Company and its officers from and against all action, suits, claims, 
penalties, liabilities, cost,  expenses and demands whatsoever, by reasons or on account 
of damage to such buildings, pipes, sewers, drains, electric cables and other things 
whether caused by the execution of the contract works or in the insufficiency of the 
aforesaid permanent support.  The Company may deduct the expenses thereby incurred 
or to which the Company or its Officers may thereby be put or be liable or which may be 
incidental thereto from, the amount of any sum or sums due or to become due to the 
contractor or may recover the same by action at law or otherwise from the contractor 
and the Company may compromise any such action suits or other proceedings, or such 
terms as it shall see fit and contractor shall thereupon forthwith pay the Company the 
sum or sums paid by the Company upon the occasion thereof, and shall in every case 
pay such sum or sums as shall fully indemnify the Company according to the present 
stipulation. 

 

20. COVERING OF CONSTRUCTION SITE: The Contractor shall, at his own expense, 
make arrangements to cover/wrap the construction site in mesh material of green color 
to prevent the dust from the escaping into the adjoining Properties or premises and 
atmosphere and also to prevent accidental fall of debris onto the people. The contractor 
at his own expense should make arrangements to remove the cover after completion of 
the work. 

 

21. ROYALTIES: The Contractor shall be liable to pay all royalties chargeable on 
Government or Company materials required for the work. 

 

22. REJECTED MATERIALS: All rejected materials will at once be removed from site by the 
contractor to such distance as may be desired, failing which the company after giving 
three days notice in writing may do so and recover the cost of removal from the 
contractor. 

 

23. COMPANY’S PLANT: No Company’s plant, materials or Labour will ordinarily be lent or 
hired to the contractor. Exceptional cases must have the approval of the company in 
writing. 

 

24. SCOPE OF COMPLETION: Completion includes completion of all work in accordance 
with the plans and specifications, removal of all yard mess accumulated during 
construction, levelling and cleaning up the site and generally cleaning the whole building 
or works. 

 

25. ATTENTION:   

i) Time will be the essence of the contract and the contractor is to complete the whole 
of the work in the time stated in the tender, subject to the schedule of conditions. 
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ii) The contractor is to provide at all times during the progress of work and the 
maintenance period proper means of access, with ladders, gangways, etc., and the 
necessary attendance to move and adopt as directed for the inspection of their 
representative (no separate rate will be allowed). 

iii) The Contractor is to keep all persons under his control and within the boundaries of 
the site and he will be held responsible for the care of the works generally until their 
completion including all works executed and materials deposited in the sites by himself 
or suppliers, together with all risks arising from weather, carelessness of operatives, 
damages or loss by thefts or by any other cause, and is to allow for all necessary 
watching and protective lighting. 

 

26. LABOUR ACTS: 

i. The Contractors shall employ labour in sufficient number to achieve the required rates 
of progress and quality to ensure best workmanship of the degree required under 
various specifications and to the satisfaction of Engineer-in-charge. The contractors 
shall remain liable for the payment of all wages or other remunerations to his 
labourers or employees under the Payment of Wages Act 1936, Minimum Wages Act 
1948, Employers liability Act 1938, Workmen’s Compensation Act 1923, ESI Act 1948, 
or any other Acts or enactments relating there to and rules framed there under from 
time to time. In the event, the contractor fails or neglects to pay any amount due by 
him under the workman’s compensation Act, ESI Act or other Labour Laws, the 
Company is entitled to withhold the same from any other amount payable by it to the 
contractor and remit the same to the authority concerned and such payment shall be 
binding on the contractor. 

ii. In the event of contract, the contractor shall be responsible for implementing the 
provision of the contractor Labour Act in to and also responsible for any repercussions 
arising there from for non-compliance thereof. 

iii. The intending tenderers should quote their organization registration/code numbers for 
the registration with ESI/PF Authorities. It may be noted that other things being equal, 
preference will be given in the acceptance of tender to firms having independent 
registration with ESI/PF Authorities. 

iv. BEML shall arrange to recover from the contractors bills requisite amounts of both 
Employer’s and Employee’s contribution for both ESI and PF calculated on the basis of 
25% of the value being taken as the labour cost and recover such amounts from the 
respective bills and keep the same in suspense account. On production of requisite 
documentary evidence supporting payment of ESI/PF Authorities/supported by the 
acquaintance rills, the amount earlier recovered from contractor’s bills shall be paid 
duly adjusting the shortfall in remittance, if any. 

v. In the event of any accident/injury/disablement, the contractor shall arrange to pay 
the requisite compensation legally payable to the concerned employee/dependents 
and also indemnify to BEML in case of any claim arising therefore later. 

vi. CONTRACTOR should employ only ESI Registered workmen on any item of work. If 
contractors have workman who have not yet been Registered under the ESI they 
should ensure that the workers have been duly registered before   employing them in 
work. 

vii. CONTRACTORS should produce his MUSTER ROLL duly certified by Engineer-in-charge 
once in a month say before 5th of each month to the Pay roll section, so that the ESI 
amount can be ascertained and recovered/payment obtained irrespective of the fact 
whether work order is issued or not. 
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viii. If there is any default on the part of the contractor, an estimated amount towards ESI 
liability including the would-be penalty/damage, will be recovered by the company 
from the bills of the contractors. 

ix. CONTRACTORS should maintain all registers and records required for ESI, PF Payment 
of wages, etc., under the statutes and produce them for verification as and when 
called for by company inspecting Authorities. 

 

27. FAIR WAGES: The Contractor shall not pay less than fair wage to labourers, workmen 
engaged by him on the work.  Fair wages means wage for the various categories of 
labour, workmen, fixed from time to time by the labour authorities of the area.  The 
contractor shall ascertain the minimum fair wages prevailing in the area before 
submitting his tender.  The Contractor should also abide by labour regulations in regard 
to the payment of wages, wage period, fines and deductions from wages, maintenance 
of wage book, wage slip, publication of scales of wage and other terms of employment, 
inspection and submission of periodical returns and all other matter relating to labour 
rule in force. 

 

28. The contractor shall arrange qualified Engineers with experience in similar construction 
work to be at the work spot throughout the period of construction to ensure correct 
undertaking and execution of the work as per drawings and specifications. 

 

29. The setting of the building shall be done by the contractor himself. All measurements 
shall comply with the dimensions noted on the drawings if any. The contractor shall 
construct centre line pillars and Bench Marks wherever necessary at his own cost and the 
setting out shall be got checked, approved and certified by the Engineer-in-charge before 
execution of the work. 

 

30. Foundations shall generally conform to the dimension indicated on the drawings, unless 
the nature of soil after excavation examined by the Engineer-in-charge, of works 
necessitates modifications. The foundation trenches for RCC columns and walls after 
excavation indicated on the drawing shall be got inspected, approved and certificated by 
the Engineer-in-charge of works before laying concrete. 

 

31. Provision shall be made during the progress of work for embedding Electric conduits etc., 
wherever necessary as directed. Openings shall be left for service lines, machine 
foundations, as required and as per instructions of the Engineer-in-charge. 

 

32. Care shall be taken in execution of work not to damage service lines etc., coming in the 
way of construction. If any damage is caused in the lines, the cost of replacing or repairs 
shall be borne by the contractor. 

 

33. CONTRACTOR(S) shall provide himself/themselves with requisite number of welding sets, 
mixers with hoppers, vibrators builders hoist, Tools, meters and testing equipments, 
transport vehicles, etc., required for the complete satisfactory execution of work. 

 

34. THE Contractor shall agree to execute the work progressively in co-ordination with the 
concerned officers or shop supervisors and as directed by Engineer-in-charge. 
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35. THE specifications contained in the MES Schedule (referred to in the tender) in 
appropriate sections shall apply to this contract to the extent applicable, cement co-
efficient shall also form part of MES Schedule. 

 

36. VALUATION OF DEVIATIONS:  
Every deviation shall be subject to the limits specified as under:    

a. The net value of all deviations (additions and deductions) including non-tendered 
items, of the value of work completed, shall not exceed 20% of the approved contract 
value. 

b. In case of non-tendered items, the total value of such non-tendered items shall not 
exceed 5% of the approved contract value.  
 

The basis for ascertaining the non-tendered items shall be as follows: 

(i) The value of all deviations shall be ascertained by measurements, on the basis of the 
rates or prices for similar work in the bill of quantities of the same contract in so far 
as such rates or prices apply. 

(ii) Where the rates or prices in Bill of Quantities do not apply, the value shall be based 
upon rates or prices deduced there from to the extent practicable to do so. 

(iii) The rates for NT items shall be based on the SSR rates after proportionate 
adjustment in comparison with the tendered rates of like items in the contract. The 
basis to be adopted for working out the NT rate is the comparison of the NT item 
with similar trade item in the bill of Quantity for which the contractor has quoted. 

(iv) wherever NT items cannot be deduced from the like items quoted in the tender or 
SSR rates, market rate shall be allowed based on vouchers/invoices as per the actual 
including transportation, labour etc., plus 10% overheads and the labour rate shall 
be taken as per minimum wages inforce, based on the recommendations of the Chief 
Engineer. 

(v) As a last resort a tender shall be floated to ascertain the rate for NT items. All 
Deviations in contracts for works including non-tendered items shall be approved by 
the Competent Authority as per DoP within the limits prescribed in the contract. The 
deviations and NT items shall be technically checked and processed by the respective 
"Engineer-in-charge " in concurrence with Finance Department of the respective 
division. 

 

37. PROVISION OF FITTING/FIXTURES OF DIFFERENT MAKE: The contractor shall 
provide the same make of fittings/fixtures specified in the tender documents unless he 
has quoted for other equivalent for genuine reasons. In case due to exigency of the work 
and difficult market conditions, the contractor is not able to provide the same make, he 
shall be allowed to provide equivalent approved make subject to his obtaining the 
concurrence of the Chief Engineer for the price adjustment as between the quotation and 
the purchase price for the item involved. The base for reckoning shall be the date of 
purchase. The contractor shall produce purchase invoice as a proof of expenditure for 
the items other than those specified in the tender documents allowed for incorporation in 
the work. Construction Department in respective Divisions/Regional/District Offices shall 
ensure the reasonableness of the rate in the purchase bill produced by the contractor. 
The price adjustment shall be the difference between the two makes on the date of 
purchase. 
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The Company reserves the right to accept the tender in parts i.e. on the basis of lowest 
quotation in each part or as a whole, at its own discretion and hence it is important that 
the tenders take sufficient care and quote reasonable rates in each part, so that if one 
part only is separated and entrusted to one Contractor he should be able to do it without 
difficulty.  The rates quoted for similar items should be consistent. THE company also 
reserves the right to accept the lowest or any other tender at its discretion without 
assigning any reasons whatsoever. 
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8.  SPECIAL CONDITIONS OF CONTRACT (SCC) 

1. SUFFICIENCY OF PRICED BILL OF QUANTITIES AND TENDER: 

On the acceptance of his tender, the Contractor shall forthwith satisfy himself as to the 
correctness and sufficiency of his tender for the works as well as prices percentage 
stated in the bill of quantities and the schedule of prices and within seven days of the 
acceptance of his tender he shall sign the acceptance, which shall be construed and 
taken as an acknowledgement on his part of his complete satisfaction and acquiescence 
in the sufficiency of the prices. 

2. CONTRACTOR TO EXECUTE CONTRACT WITH COMPANY: 

The Contractor shall within thirty days of the issue of purchase order enter into and 
execute a formal agreement of contract. The Contractor shall not be entitled to make any 
charges for the perusal of the contract. The contractor shall within ONE month of the 
issue of acceptance letter submit the detailed work schedule in the form of master plan, 
monthly plan, weekly work execution plan clearly indicating the various activities. Work 
shall start on priority basis as per BEML requirement. However, if any portion of site not 
made available by BEML for any reason whatsoever no claim on account of this will be 
entertained. 

3. ENGINEERS ORDER TO COMMENCE WORKS AND AS TO NON-DELIVERY OF SITE: 

The Contractor having signed the contract, the Accepting authority will forthwith give 
him notice to commence the works and the Contractor shall upon receipt of such notice 
commence the works and carry them on at such point or points and in such portions as 
the Engineer may direct. The company shall, with Engineer’s written order to commence 
the works, give to the Contractor the use of so much of the site of works as may, in the 
opinion of the Accepting authority, be required in order to enable the Contractor to 
commence and continue to construction of the works, and shall from time to time 
consider proper in that behalf, but the non-delivery in manner aforesaid of the use of 
such site, or any portion thereof, shall not vitiate or effect the contract, nor any provision 
contained in the specification, not entitle the Contractors to any increased allowance in 
respect of the money 

4. SETTING OUT WORKS: 

The Contractor shall set out the whole of the works & be responsible for the correctness 
of the position, levels & dimensions of several works, according to the drawings & written 
instructions of the Engineer.  If at any time during the progress of the works any error 
shall appear or arise in the position, levels or dimensions of the several works, the 
Contractor, on being required to do by the Engineer, shall at his own expense remove & 
amend the work to the satisfaction of the Engineer, notwithstanding that he may have 
been assisted by the Engineer in setting out the same.  

The setting out of the building shall be done by the Contractor himself. All measurements 
shall comply with the dimensions noted on the drawings. The Contractor shall construct 
center line pillars wherever necessary at his own cost and the setting out shall be got 
checked, approved and certified by the Engineer in-Charge before execution of work. 

5. MATERIALS TOOLS ETC., BROUGHT ON TO WORKS BECOME THEPROPERTY OF THE 
COMPANY DURING CONTINUATION OF CONTRACT: 

All materials, tools, implements and other things brought by the Contractor upon the 
Company’s works shall thereupon become, and shall continue to be the absolute property 
of the company and be considered in its possession, the Contractor having only the right 
of using the same for the purpose of the contract. After the works have been completed 
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and all obligations under the contract duly fulfilled, the Company shall return to the 
Contractor the tools, implements and surplus or waste materials then remaining upon the 
company’s works to be removed by him forthwith and cleared away. Nevertheless, the 
company shall not at any time be liable for the loss of any of the said materials, tools, 
implements or other things, but the whole of this liability shall fall upon the Contractor, 
the same as if they had remained in his possession. 

6. WORKS TO BE CARRIED WITH AN EXPEDITION FAILING WHICH THE COMPANY MAY 
EMPLOY CONTRACTORS WITHOUT VITIATING THE CONTRACT: 

The Contractor shall commence to carry on the works with due diligence, and as much 
expedition as the Officer- in- charge /Engineer in charge may reasonably expect, having 
regard to the specified time of completion of the whole of the works. In case the 
Contractor fail to do so or neglect to provide proper and sufficient materials or to employ 
a sufficient number of workmen to execute the works then the Company shall have full 
power, without vitiating contract, to take the works wholly or in part of the hand of the 
Contractor, to engage or employ any other person or workmen, and to procure all 
requisite materials and implements for the due execution and completion of the said 
works and the costs and charges incurred by the Company in so doing shall be 
ascertained by the Accepting Officer and be competent for the company to deduct the 
amount of such costs and charges along with overheads out of any sum or sums due or 
to become due from the Company to the contractor under this or any other contract. 

7. EMERGENCY POWERS:  

In the event of any accident or failure occurring in or on the works which in the opinion 
of the Engineer, requires immediate attention either during the construction or during 
the period of maintenance, the company may, by their own or other workmen make 
necessary repairs at the expense of the Contractors. 

8. OPENINGS TO BE MADE FOR EXAMINATION OF WORKS:  

Should the Engineer require it for his more perfect satisfaction, the Contractor, shall at 
any period during the continuance of the contract pull down any part of the works, and 
make such openings, and to such extent, through any part of the works as the Officer in 
charge / Engineer in charge may direct, and the Contractor shall make such works good 
again to his satisfaction. Should the works be found faulty in any respect the whole of 
the expenses thereby incurred shall be defrayed by the Contractor, but of otherwise, by 
the company. 

9. SCOPE OF COMPLETION: 

Completion includes completion of all works in accordance with plans and specifications, 
removal of all yard mess accumulated during construction, leveling and cleaning up the 
site and generally cleaning the whole building or works. 

10. FINAL MEASUREMENT: 

The final measurement can be through re-measurement of the whole of the work 
performed, as decided by OIC/EIC if required will be made by the Company’s authorized 
representative at which the Contractor or his accredited agent must be present. For this 
purpose, a written notice will be sent to him at least three days before the date fixed for 
the measurement, appointing the day, hour and place of meeting. Should he not attend 
to this, the measurements will proceed without him, and he will be precluded from 
making any protest. If a dispute arises between the company and the Contractor as to 
the Quantity and Quality of work performed involving a sum of larger than Rs.500/- the 
Contractor may appeal in writing to the company for measurement or reappraisal, as the 
case may be.  If the company considers the Contractor’s claims is valid, they may 
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appoint an Officer other than the Officer who made the final measurements and 
inspection and his report shall be considered as final and binding on the Contractor. The 
Contractor shall have a representative present when the re-measurement or reappraisal 
is being made. 

11. SIGN BOARD AND HOARDINGS: 

The Contractor shall not affix to place any placards or advertisement of any description 
or permit the same to be affixed or place in or upon any hoarding, gantry, 
building/structure other than that approved by the OIC/EIC. 

12. FOUNDATIONS 

Foundations shall generally conform to the dimensions indicated in the drawings, unless 
the nature of soils after excavation examined by the engineer-In –charge of works 
necessitates modifications. The foundation trenches for RCC columns and walls after 
excavation indicated on the drawings shall be got inspected, approved and certified by 
the Engineer-In-charge of works before laying concrete. 

13. DAMAGE TO SERVICE LINE ETC., OF THE COMPANY: 

Care shall be taken in execution of work so as not to damage service line etc., coming in 
the way of construction. If any damage is caused to the line, the cost of replacing or 
repairs shall be borne by the Contractor. The work schedule shall be submitted on the 
enclosed activity schedule along with the equipment & manpower mobilization schedule 
envisaged for timely completion of work within the stipulated time for completion of 
work. 

 
15. PROVISION OF MACHINES, TRANSPORT ETC.: 

Contractor shall provide himself with requisite number of welding sets, hoisting 
equipment, transport vehicles etc., required for the complete satisfactory execution of 
work. The Contractor shall furnish list of specific equipment’s to be mobilized by him, of 
acceptance of contract as agreed / directed by the Engineer-in-charge. 

 
16. MATERIALS SUPPLIED BY THE CONTRACTOR: 

The Contractor shall furnish / produce purchase vouchers and manufacturer’s test 
certificates of Structural Steel and steel from the reputed manufacturers / suppliers. In 
addition to the testing of materials, in accordance with technical specifications and 
quality plan enclosed with this tender. However, OIC/EIC shall decide the usage of the 
same while in-corporating in the work based on the manufacturers test report and then 
test certificate obtained from the approved laboratory as per quality plan.  

i) CEMENT 

(a) Cementrequired for the work when specified in the contract shall be Contractors 
own supply. The cement shall be of approved INDIAN MANUFACTURE Co., conforming 
in all respects with the latest Indian Standard specification for Cement including latest 
amendments as stated in technical conditions and shall be ISI marked.  

(b)  Prior to commencing the work, the Contractor shall inform the Engineer the brand 
of cement and the manufacturer’s name he proposes to use and if required, shall 
produce certificates from the firm from whom he obtains the cement. The Engineer 
reserves the right of rejecting cement of any brand which has not established itself as a 
high-grade Portland cement and has not for three years or more given satisfactory 
result in use under climatic or other conditions of exposure similar to those of the works 
proposed.  
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c)  Contractor binds to deliver the cement on the work so as to allow ample time for 
testing in order that if a brand or batch fails at the test there will be time to receive and 
test other cement before it is required to be used. This is to ensure that there shall be 
no delay on the works consequent on the rejection of the cement, which does not 
satisfy in the test from Authorized laboratory. Failing this, the responsibility for such 
delay will rest on the Contractor.  

d)  Immediately after the work order is signed, Contractor shall procure and store at 
the site of the works such stock of cement as the Engineer directs to do so for 
satisfactory completion of work. The Contractor shall give to the Engineer-in-Charge 
notice of the arrival of each consignment of cement on the work and shall give the 
Engineer sufficient time for testing the same before it is issued on the work. Only 
cement certified by the Engineer to conform to Indian Standard Specification shall be 
used on the works. The Contractors shall maintain a register at the work spot for the 
receipt and use of cement on the work and such entries shall be got attested daily by 
the Engineer-in-Charge or his authorized representative.  

(a) Quantity of cement used on the works shall conform to cement co-efficient 
schedule. If in the event of being discovered that the quantity of cement used is less 
than the quantity ascertained as herein before provided, the cost of the quantity of 
cement not so used shall be recovered from the Contractor. 

(b) All rejected cement not conforming to technical specifications shall be removed by 
the Contractor from the work spot immediately at his own RISK AND COST.  

(c) The cement shall be stored in barrels or bags at the site on a wooden floor or a 
platform not less than 1’ above the ground level staked in rows of 10 bags high 2’ clear 
from the walls in a covered shed affording adequate protection against the weather and 
moisture from any source.  

(d) After completion of work, the theoretical quantity of cement to be used on work 
shall be calculated on the basis of cement co-efficient schedule for various items of 
work involving the use of cement.  

(e) Over the theoretical quantity of cement, a variation of 3% plus/minus shall be 
allowed.  

(f) In the event of it being discovered that the quantity of cement used is less than the 
quantity ascertained as herein before provided (allowing variation on minus side as 
stipulated above). The cost of the cement not so used shall be recovered from the 
Contractor on twice the basis of Market Rate plus 10% to cover profit and overheads 
deemed to have been allowed in the tender rate 

ii) STRUCTURAL STEEL / REINFORCEMENT STEEL  

a) Mild steel / HYSD / TMT and Structural steel required for the work shall be 
Contractors own supply. The structural steel / reinforcement steel elements shall be of 
approved Indian Manufacture conforming in all respects with the appropriate Indian 
Standard Specification.   

b) Prior to commencing the work, the Contractor shall inform the Engineer the brand of 
steel and the manufacturer’s name he proposes to use and if required, shall produce 
certificates from the firm from whom he obtains the Structural Steel. The Engineer 
reserves the right of rejecting Structural Steel / reinforcement steel of any brand.  

c) Contractor binds to deliver the Structural Steel / reinforcement steel on the work so 
as to allow ample time for testing in order that if a brand or batch fails at the test there 
will be time to receive and test other Structural Steel / reinforcement steel before it is 
required to be used. This is to ensure that there shall be no delay on the works 
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consequent on the rejection of the Structural Steel, which does not satisfy in the test. 
Failing this, the responsibility for such delay will rest on the Contractor.  

d) Immediately after the work order is signed, Contractor shall procure and store at the 
site of the works such stock of Structural Steel / reinforcement steel as the Engineer 
directs to do so for satisfactory completion of work. The Contractor shall give to the 
Engineer-in-Charge notice of the arrival of each consignment of Structural Steel / 
reinforcement steel on the work and shall give the Engineer sufficient time for testing 
the same before it is issued on the work. Only Structural Steel / reinforcement steel 
certified by the Engineer to conform to Indian Standard Specification shall be used on 
the works. The Contractors shall maintain a register at the work spot for the receipt and 
use of Structural Steel / reinforcement steel on the work and such entries shall be got 
attested daily by the Engineer-in-Charge or his authorized representative.   

e) All rejected steel not conforming to the appropriate Indian Standard Specifications 
shall be removed by the Contractor from the work spot immediately at his own risk and 
cost.  

f) Rates for all items involving use of structural steel / reinforcement steel shall be 
based on the price of structural   steel conforming to IS as mentioned in technical 
specifications.  

g) Rates for all items involving use of Structural Steel / reinforcement steel conforming 
to IS as mentioned in technical conditions.   

h) After the completion of work, the theoretical quantity of steel section to be used on 
works shall be taken as the quantity required as per design or as authorized by the 
Engineer-in-charge including authorized lappages plus 5% wastage due to cutting into 
pieces. Over this theoretical quantity plus 5% and minus 4% shall be allowed as 
variation due to wastage being more or less.  

i) In the event of it being discovered that the quantity of steel used is less than the 
quantity ascertained as herein before provided (allowing variation on the minus side as 
stipulated above) the cost of the quantity of steel not so used shall be recovered from 
the Contractor at twice Market Rate plus 10% to cover profit and cartage to site 
deemed to have been allowed in the tender rates.  

j) The provisions made above are without prejudice to the right of the Company to take 
action against the Contractor under the condition of the contract for not doing the work 
according to the prescribed specifications 

17. FABRICATION OF STRUCTURAL STEEL BY THE BIDDER ONACCEPTANCE OF WORK 
AND CUTTING & BENDING OF REINFORCEMENTSTEEL. 

a) The tender rate for steel work shall be deemed to include for all works with fabrication 
drawing. The work “Fabrication” does not however include any manufacturer’s job. The 
shop drawing for Fabrication to be submitted for the approval of OIC/EIC. The 
Fabrication at site shall confirm to the approved shop Drawings.   

b) The bar bending Schedule for reinforcement steel shall be submitted for the approval 
of Engineer-in-charge and the work thereafter shall be executed as per the approved 
drawing.  

c) OTHER MATERIALS 

All other materials required for the work shall also be supplied by the Contractor.  

These shall conform to appropriate Indian Standard Specification and procured from 
approved manufacturer.  
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17A. ACCEPTANCE OF TENDER: 

The Company reserves the right to accept tender in parts (i.e. on the basis of the lowest 
quotation for each part) or as a whole at its own discretion and hence it is important that 
the Tenderers take sufficient care and quote reasonable rates in each part so that if one 
part is separated and entrusted to the Contractor he should be able to do it without 
difficulty. The rate quoted for similar item should be consistent.  

18. RIGHT TO ACCEPT THE CONTRACT: 

The Company also reserves the right to accept the lowest or any other tender at its own 
discretion without assigning any reason whatsoever.  

19. MODIFICATION OF SPECIFICATIONS: 

No modifications or changes of specification in the Bill of Quantities will be accepted & 
such tenders are liable to be rejected. 

20. EARNEST MONEY DEPOSIT: 

Earnest Money Deposit amount which a Contractor shall deposit along with the tender 
shall be equal to: 

(a) For works,2% (Two Percent) of the estimated cost or as notified from time totime:  

The EMD shall be deposited in the form of pay order / Demand Draft/ Banker’scheque/ 
Bank Guarantee in favour of BEML Limited, payable at Bangalore. EMDdeposited by the 
Bidder shall not bear any interest to the Contractor.  

21.MOVEMENT OF RCC DUE TO TEMPERATURE 

To prevent movement of RCC due to temperature difference, the top of wall on which 
the slab rests should be plastered smooth and spread with a layer of sand before casting 
the slab. Lintels with chajja when cast monolithic should be provided with a lug in the 
centre so as to prevent the ingress of moisture on to the inner face of wall  

22. INTERPRETATION  

If sectional completion is specified in the contract data, references in the conditions of 
contract to the works, the completion date, and the intended completion date apply to 
any section of the work (other than references to the completion date and intended 
completion date for the whole of the works).  

23. SHOW-CAUSE NOTICE  

In case where the Competent Authority decides that action against the Contractor is 
called for, a show-cause notice shall be issued by the BEML, containing the imputation of 
misconduct. The Contractor should submit within 15 days a written statement in its 
defense.   

 
24. PERFORMANCE STANDARDS AND QUALITY ASSURANCE 
 

1. TECHNICAL SPECIFICATIONS 

The works in general shall be executed as per relevant specifications amended up to 
date, unless given otherwise in this tender document and as per direction of Engineer-in-
Charge. In case of discrepancy among the specifications / conditions as mentioned 
above, the precedence given in general condition of contract shall be followed. 

2. TESTS TO BE CONDUCTED BY CONTRACTOR AT HIS COST 

The material before incorporation in the work shall be informed to BEML along with 
Manufacturers Test report on direction of OIC/EIC may permit such materials for the 
work subjected to Laboratory Testing. Any adverse Test results, such material shall be 
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removed from the site immediately and the work carried out shall be demolished / 
dismantled / removed from the site as directed by OIC/EIC. 

 

3. LIST OF APPROVED VENDORS / MANUFACTURER’S LIST OF APPROVED VENDORS / 

SL. 
No. Item Make / Manufacture 

1. 
Ordinary Portland 
Cement43/53 Grade 
(OPC/PPC) 

Birla, Rajashree, ACC, J.K cement, RAASI, 
Coramandel, Ultratech, Ramco, Ambuja 

2. White Cement/Putty Birla White, JK White, Laticrete 

3. Putty Asian Paint, Berger, Nerolac, ICI, J.K., Birla. 

4. 
Reinforcement Steel (HYSD/ 
TMT) SAIL, TATA, Vizag Ispat [RINL], Jindal. 

5. 
Structural Steels for use 
inStructural Memebers. SAIL, TISCO, Vizag Ispat [RINL], Jindal. 

6. 
Structural Steels works Like 
Windowgrills, Handrails, cable 
trench covers 

Any brand confirming to BIS standards. 

7. Ceramic Tiles Kajaria, H&R Johnson, Nitco, RAK 

8 Vitrified Tiles. Kajaria, H&R Johnson, Nitco, Euro, RAK, 

9. Aluminum HardwareFittings. ISI Mark/BIS Mark 

10. Aluminum ExtrudedSections. Jindal, Indal, Hindalco. 

11. Glass 
Modi Float, Saint Gobian, Hindustan 
Pilkington, Triveni, Asahi & Atul. 

12. 
Plywood (BWR/BWP) /Particle 
Board / Block Board 

Kitply, Kenwood, Greenply, Archid, century, 
Trojan, Anchor. 

13. Tile Adhesive 
Lacticrete, Ardex Endure, Weber, Pidilite, Sika, 
Asian Paints, Fosroc, Tremco. 

14. Door Closer & Floor Springs Everite, Godrej, hardwyn, Dorma, Ozone. 

15. 
Flush Door Shutter 
& Block Board. 

Mysore Plywood, Kutty, Indian Plywood 
Manufacturing Co, Kenwood, Durian, Greenlam, 
National, Shakti, Archid, Nikki. 

16. Laminates/ Particle Board Archid, Greenlam, Formica/Marino, Sandek, Euro 

17. M.S. Windows, Ventilators 
Madhu Industries, Concorde Industries, Deccan 
Structural, Hercules, Shakti. 

18. 
Low VOC Paints (OBD / 
Interior/ Exterior Emulsion 
Paint, Synthetic Enamel) 

Asian, Berger, Jenson & Nicholson, ICI, Nerolac 

19. Cement Paints. 
Snowcem India Ltd, Jenson & Nicholson, Asian, 
Berger. 

20. 
M.S/SS Hardware for Wooden 
Doors: 

GARG, Janata, Mukund, Jyothi Pag, Godrej, 
harrison, Laxmi, doorma, doorset. 
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21. MS Pipes 
SAIL, TATA Steel Limited, Jindal, Indian Hume 
Pipe co Ltd., Appolo 

22. Sanitary Fittings & Fixtures. Parryware, Johnson, Jaguar, Hindware, Cera. 

23. Gun Metal Valves. 
Kirloskar, VAG, AVK, any material confirming 
IS Make. 

24. G.I. Pipes (any Dia.) Indian Tube Co, Zenith, TATA, Jindal, 
Suryaprakash. 

25. C.P. Fittings 
Jaguar, ESS ESS, Hindware, Kohler, Parryware, 
Cera, Marc 

26. 
Construction Chemicals / 
Admixtures / water proofing 
compound. 

Cico, Roff, Fosroc, Pidilite, Sika/BASF, Tikidan, 
STP, Asian paint, BASF and Tremco. 

27. GI Fittings. IS Make 

28. Cast Iron Pipes & Fittings. SKF/NECO/BENGAL IRON CO. 

29. D.I Pipes KAPILANSH, Kesoram, Electrosteel, SriPipes, 
Jindal. 

30. 
Galvalume Sheet for Roofing, 
Cladding, Sandwich panel, 
etc., 

Lloyd, Indal, Jindal, Tata steel [Tatablue Scope], 
bhushan, JSW, Essar. 

31. ALUMIN COMPOSITE PANEL Alcobond, Durabond, Eurobond, Alstrong. 

32. Modified APP membranes 
Fosroc, Sika-Texa, STP, Pidilite Industries, Asian 
Paints, Tikidan, Tremco. 

33. 
UPVC / CPVC Pipes including 
Fittings 

Flow guard (Astral), Ashirvad, Finolex, Kisan, 
Supreme, Prince. 

34. Epoxy/PU Flooring & other 
specialised floorings. 

Fosroc, Pidilite, Sika, Dr.Beck, Ardex Endura, 
Asian, Tikidan, STP, Tremco. 

35. PVC Doors /FRP Doors Rajashree, Fimen, Sintex 

36. 
Manufactured Sand confirming 
to IS 383 

Thriveni, Neo Sand, Chaitanya Enterprises, 
TAVARA, Jyothi, Solutions India Pvt ltd, Sand 
masters, AVS Tech building. 

37. RMC 
Any supplier approved by Quality Council of India 
and using approved brand of Cement as stated at 
Sl.No.1 

38. Polycarbonate Sheet Tufflite, danpalon, Gallina, Tatablue Scope. 

39. UPVC Partition/Doors/Windows 
Fenesta, Saint Gobian, Encraft, Deccan 
Woodmate, LG, Madhu Industries 

40. 

M.S sliding Doors- Motorised/ 
Hangar doors/Boom 
Barriers./.MS rolling 
Shutters-Motorised. 

Areen, Gandhi Automations, Securetronix, 
SaiAutomation, Avians, 

41. Fire rated Doors. 
Shakthi Horman, Indigatech, Ozone overseas 
Pvt Ltd. Sukhri 
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42. 
PUF sandwich Panel using the 
materials as specified at 
S.No.30 

Manufactured by AlFa, Karthik, Lloyd, Kirby, 
Metecno, TATA Bluescope, 

43.. False Ceiling Saint Gobin (Gyproc), Armstrong, Shera, Hunter 
Douglas, Metalium, USG Borel. 

44. S.S Pipes Jindal, TATA, Apollo, Suryaprakash Pipes. 

45. Concrete Paver Blocks 
Eurocon Tiles, Basant Beton, Sobha, Apco, Nitco 
(Rockard), Jyothi Group. 

46. Wooden Flooring Armstrong Flooring, Mohawk Flooring, Greenply, 
Tarketsomer. 

 
Note:  
1. Contractor shall obtain prior approval of BEML before procurement of the Materials from 
the manufacturers listed above for the work. If any of the above Brands of Materials are not 
available, Engineer-in-charge shall allow use of other brand material duly approved by 
OIC/EIC provided they confirm to the requirement of IS as per Technical 
Specification/Quality Plan. 
 
2. BEML reserves the right to reject or accept any of the make given above without assigning 
any reasons and contractor is bound to supply other brands in the list. 

4. LIST OF TESTING LABORATORIES (NABL APPROVED) 

i. Shriram Institute for Industrial Research, Bangalore 

ii. Bureau Veritas, Bangalore. 

iii. Geological and Metallurgical Laboratories, Bangalore 

iv. Gooly Consultancy Services, Bangalore. 

v. Any other NABL Approved Laboratory with the approval of OIC/EIC. 

5. GENERAL SAFETY CLAUSES 

i. General: 
The Contractor shall take all safety precautions / measures and ensure safety for the 
works, he has been contracted to execute. He shall follow all relevant safety codes of 
BEML/MES/CPWD and IS codes and safety manuals. The Contractor shall indemnify 
BEML from any consequences arising due to Contractor’s failure in respect of safety 
measures. Some of the more important measures are listed below. The Contractor shall 
implement any further measures which may be required as per the safety codes of 
BEML/MES/CPWD/ IS codes etc. and the measures which the Engineer may call for 
during the execution of the work. 
 
The Contractor shall engage labourers aged 18 years and above. 
 
Suitable Technical devices shall be used as much as possible to avoid or limit the loads 
by manual transport. 
 
The Contractor shall engage suitably qualified persons for training / instructing working 
techniques, methods of lifting, putting down, unloading and stacking of different types of 
loads; with a view to safeguarding health & preventing accidents. 
 
The Maximum permissible weight which may be transported manually by a Male 
worker shall not be more than 50 Kgs. 
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As far as possible adult women workers should not be assigned to regular manual 
transport of loads. Women workers should not be assigned to manual transport of loads 
during pregnancy which has been medically determined. 
 
Where adult women workers are engaged in the manual transport of loads the maximum 
weight of such loads should be substantially less than that permitted for adult Male 
workers. 

The firm should use required PPE while executing the work viz., Safety Helmet, Safety 
Belt, fall restraint, Crawler board, Safety net etc., 

Before start of work a work permit has to be obtained by the firm which will be valid for 
one day. 

The firm should inspect the work area before starting execution, prepare a risk 
assessment and get approved by Safety Engg. Department. 

The workmen engaged by the firm shall be medically fit, they should undergo Vertigo 
test along with other tests and submit medical fitness certificate. 
 
ii. Scaffolding: 
Suitable scaffolds shall be provided for workmen for all work that cannot safely be done 
from the ground, or from solid construction except such short period work as can be 
done safely from ladders. When a ladder is used an extra labourer shall be engaged for 
holding the ladder and suitable footholds and handholds shall be provided on the ladder 
and the ladder shall be given an inclination not steeper than ¼ to 1 (1/4 horizontal and 
1 vertical). 
 
iii. Guard Railing in Scaffolding / Staging / Platforms: 
Scaffolding or staging more than 3.25 meters above the ground floor or floor swung or 
suspended from an overhead support or erected with stationary support, shall have a 
guard rail properly attached, bolted, braced and otherwise secured at least 1 meter high 
above the floor or platform of such scaffolding or staging and extending along the entire 
length of the outside and ends thereof with only such openings as may be so fastened as 
to prevent it from swaying from the building or structures 
 
iv. Working Platform / Gangway / Stairway: 
Working platform, gangways and stairways shall be so constructed that they do not sag 
unduly or unequally, and if height of a platform or gangway or stairways is more than 
3.25 meters above ground level or floor level, it shall be closely boarded, have adequate 
width and be suitably fenced provided with guard rail as described in 2 above. 
 
v. Access to working platforms and other working places: 
Safe means of access shall be provided to all working platforms and other working 
places. Every ladder shall be securely fixed. No portable single ladder shall be over 5 
meters in length. Width between side rails in a rung ladder shall in no case be less than 
30 cm. for ladders up to and including 3 meters in length. For longer ladders this width 
shall be increased at least 6 mm. for each additional 30 cm. of length. Uniform step 
spacing shall not exceed 30 cm. 

 
vi. Hoisting Machines: 
Use of hoisting machines and tackle including their attachments, anchorage and supports 
shall conform to the following: 
Those shall be of good mechanical construction, sound material and adequate strength 
and free from patent defects and shall be kept in good repair and in good working order. 
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Every rope used in hoisting or lowering materials or as a means or suspensions shall be 
of durable quality and adequate strength, and free from patent defects. 
 
Every crane driver or hoisting appliance operator shall be properly qualified and no 
person under the age of 21 shall be in charge of any hoisting machine including any 
scaffold winch or give signals to operator.  
 
In case of every hoisting machine and of every chain ring hook, shackle swivel and 
pulley block used in hoisting or lowering or as means of suspension, safe working load 
shall be ascertained by adequate means. Every hoisting machine and all gear referred to 
above shall be plainly marked with safe working load. In case of hoisting machine having 
a variable safe working load, each safe working load and the condition under which it is 
applicable shall be clearly displayed on the machine prominently. No part of any machine 
or of any gear referred to above in this paragraph shall be loaded beyond safe working 
load except for the purpose of the testing. 
 
Motors gearing, transmission, electric wiring and other dangerous parts of hoisting 
appliances shall be provided with efficient safeguards; hoisting appliances shall be 
provided with such means as will reduce to the minimum, risk of accidental descent of 
load. Adequate precautions shall be taken to reduce to the minimum risk of any part of a 
suspended load becoming accidentally displaced. 
 
When workers are employed on electrical installations which are already energised, 
insulating mats, working apparel such as gloves, sleeves and boots, as may be necessary 
shall be provided. Workers shall not wear any rings, watches and carry keys or other 
materials which are good conductors of electricity. 
 
Load tests: All cranes, hoisting machines etc. shall be load tested. Contractor shall 
submit test certificate from competent, authorised person before use. 
 
vii. Demolition works: Before any demolition work is commenced and also 
duringthe process of the work: 
 
a. All roads and open areas adjacent to the work site shall either be closed or suitably 
protected. 
 
b. No electric cable or apparatus which is liable to be a source of danger over a cable or 
apparatus used by Contractor shall remain electrically charged. 
 
c. All practical steps shall be taken to prevent danger to persons employed, from risk or 
fire or explosion, or flooding. No floor, roof, or other part of a building shall be so 
overloaded with debris or materials as to render it unsafe. 
 
d. All blasting materials shall be stored and handled as per guidelines of relevant 
authorities. 
 

viii. Barricades: 
Contractor shall erect and maintain barricades required in connection with his operation 
to guard or protect: 
 
a. Excavation / Hoisting / Lifting areas 
b. Slab Openings 
c. Areas adjudged hazardous by Contractor’s or Engineer’s Inspection. 
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d. Existing property subject to damage by Contractor’s operations. 
e. Contractor’s employees and those of his sub-Contractors shall become acquainted 
with BEML / Engineer’s barricading practice and shall respect the provisions thereof 
 

 
ix. Net & Protective Platform: 
The Contractor shall provide & maintain closely knitted PVC net all-round tall buildings 
throughout the construction period. He shall also provide all-round from external face 
about 1.5 M+ wide temporary platforms at every 6-7th floor covered with welded steel 
mesh. This shall be maintained & updated throughout the construction period to avoid 
any accident due to dropping of construction materials/debris. This shall be strictly 
followed and work shall be permitted only when complied with satisfaction of the 
Engineer. If the above are not fully taken care of the Engineer reserves the right to get 
the same carried out through other agency at the risk and cost of the Contractor. 
 
x. Prevention of Fire and Protection: 
All combustible waste materials, wood scaling, soiled rags, etc. should be removed daily 
and burned in suitable areas. 
Fire, welding, and flame cutting should not be permitted in combustible areas. 
Fires and open flame devices should not be left unattended. 
 
Smoking should be prohibited in all flammable material storages, viz. carpentry, paint 
shops, garages, service stations, etc. “No Smoking” signs should be posted on all such 
areas. Accumulation of flammable liquids on floor, walks, etc, should be prohibited. All 
spills of flammable liquids should be cleaned up immediately. 
 
Flammable liquids, lubricants, etc. should be handled and transported in safety 
containers and drums which can be kept tightly capped. Petrol or other flammable liquids 
with a flash point below 100 Deg F should not be used for cleaning purposes. 
 
Oxygen cylinders should not be stored with combustible materials. 
 
All electric installations should be properly earthed. Repairs should not be made on 
electrical circuits until the circuit has been de-energized. 
 
Fire extinguishers & fire buckets, painted red, should be provided at all fire hazardous 
locations. Extinguishers should be inspected, serviced & maintained in accordance with 
manufacturer’s instructions. The inspections should be evidenced by notations on the tag 
attached to the extinguisher. Handling of Hazardous materials shall be as per statutory 
regulation. 
 
xi. Electrical Equipment: 
All temporary and permanent electrical installations, power distribution and supply 
required for execution of Work shall be carried out conforming to existing industrial and 
domestic safety rules and regulations. Important specific points to be noted are as 
under: 
Meter room and main switches should be freely accessible at all times and fully protected 
against all weathers. 
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Power distribution system shall be identifiable with display marking on switches. 
 
All power distribution shall be carried out with coated, adequately insulated and of 
appropriate current / load rating cables. It shall be securely routed for this purpose. No 
loose, naked, hanging wires shall be permitted. 

 
Over load protection devices shall be installed whenever and wherever heavy current / 
load consuming construction or plant machinery susceptible to hazard is in use and as 
directed by the Engineer. 
 
Metallic plugs and sockets shall be used in field work. Switch board shall be in close 
proximity so as to have quick control over the supply. 
 
Proper and adequate earthing connection to be provided for all installation, plant 
machinery and distribution system. 
 
Hand lamps and inspection lamps shall be adequately insulated and guarded with wire 
mesh and will have proper plugs for use. Security and illuminatory light shall be secured 
firmly and protected to withstand all weather. 
 
xii. Protective equipment / gears: 
All necessary personal protective equipment as considered adequate by the BEML and 
the Engineer shall be available for use of the persons employed on the site and 
maintained in a condition suitable for immediate use; and the Contractor shall take 
adequate steps to ensure proper use of equipment by those concerned. 
 

 Workers employed on mixing cement concrete shall be provided with protective 
footwear & protective goggles, hand gloves of polythene type. 

 Those engaged in handling any material which is injurious to eyes shall be 
provided with protective goggles. 

 Those engaged in welding works shall be provided with welders protective eye 
 The following safety equipment should be provided to workers as required and 

their use enforced. Rubber boots; hard toe protective safety boots; hard hats & 
helmets, safety belts; goggles for stone/concrete cutters, gas welding aprons, 
respirator shields, manila ropes and slings for life lines, gloves, flash lights, 
battery lamps, safety nets, boatswains chairs, helmets, life and ring buoys. 
 
Items of personal wear should be maintained in serviceable condition and 
should before being reissued to other employees or returned to stores to be 
cleaned, sterilised, inspected and repaired, if necessary. 
 
Loose and frayed clothing, hand rings, loose watch chains, etc. should not be 
worn around moving machinery or other sources of entanglement. 
 

xiii. Other Safety Measures: 
Every receptacle used for raising or lowering stones, bricks, tiles, slates, or other 
subjects should be enclosed, constructed or designed so as to prevent the accidental fall 
of such objects. 
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All gears, tools, goods or loose material should be properly loaded into the bucket or 
receptacle in which they are being raised or lowered. If necessary, they should be 
properly secured or effective precautions should be taken to prevent their fall. 
No timber or materials with projecting nails should be used in any work because they 
can be a source of danger to people. 
Adequate precautions shall be taken to prevent danger from electrical equipment. 
No materials on any of the sites shall be so stacked or placed as to cause danger or 
inconvenience to any person or the public. The Contractor shall provide all necessary 
fencing and lights to protect public accidents and shall be bound to bear expenses of 
defence of every suit, action or other proceeding at law that may be brought by any 
person for injury sustained owing to neglects of the above precautions and to pay any 
damages and costs which may be awarded in any such suit, action or proceedings to 
any such person or which may with the consent of the Contractor be paid to 
compromise any claim by any such person. 

 
xiv. First Aid and Industrial Injuries: 
 
i. Contractor shall maintain first aid facilities for his workmen. First aid appliance 
including an adequate supply of sterilised dressings and sterilised cotton wool should be 
maintained in a readily accessible place. Appliances should be kept in good order and 
they should be placed under the charge of a responsible person who should be readily 
available during the working hours. 
 
ii. Contractor shall make adequate arrangements for ambulance service and for 
treatment of injuries. Names of those providing these services shall be furnished to 
BEML prior to start of constructions and their telephone numbers shall be 
prominently posted in Contractor’s field office. 
 
iii. All critical industrial injuries shall be reported promptly to the ENGINEER – IN – 
CHARGE and a copy of Contractor’s report covering each personnel injury 
requiring the attention of a physician shall be furnished to BEML 
 

xv. Maintenance: 
 
All scaffolds, ladders and other safety devices mentioned or described herein shall be 
maintained in a safe condition and no scaffold, ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities shall be provided at or near 
places of work. 

 
xvi. Enforcement: 
 
To ensure effective enforcement of the rules and regulations relative to safety 
precautions, arrangements made by the Contractor shall be open to inspection by the 
Engineer or his representatives and the Inspecting Officers. 

 
xvii. Displays: 
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These safety provisions shall be brought to the notice of all concerned by displayon a 
notice board at prominent places at the work spot. Persons responsible forensuring 
compliance with the Safety Code shall be named therein by theContractor. 

 
xviii. Work permits: 
 
Contractor shall take work permits from concerned departments of BEML as per 
requirements before commencement of the work every day. 
 
The contractor shall at his own expense arrange for the safety provisions in respect of 
all labour directly or indirectly employed for performance of the works and shall provide 
all facilities in connection therewith. 
 
IS codes  As applicable to the relevant work (Latest Revisions) 

3696-1987   Safety code for scaffolds and ladders. 

4014 (part 2) -1986  Safety regulations for steel tubular scaffolding 

3764-1966   Safety code for excavation work 

4081-1986   Safety code for blasting and related drilling operation. 

4130-1976   Safety code of demolition of building. 

4138-1977   Safety code for working in compressed air 

4912-1978  Safety requirements for floor and wall openings, railingsand toe 

board 

7969-1975   Safety code for handling and storage of building materials 

13415-1992   Safety code for protective barriers in and around thebuilding 

13416-(part2) – 1992 Recommendations for preventive measures againsthazards at 

workplace- fall prevention 

5916-1970  Safety code for construction involving use of hotbituminous 

material. 

7293-1974   Safety code for working with construction machinery. 

8989-1978  Safety code for erection of concrete framed structure 

7205 – 1973  Safety code for Erection of Structural steel works 
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APPENDIX- A 

(To be executed on plain paper and applicable for all tenders of value _ Rs. 1 Crore and 
above) 

 
INTEGRITY PACT Between 

BEML Limited (BEML) hereinafter referred to as “The Principal” 
 

And 
 

…………………………. hereinafter referred to as “The Bidder/Contractor” 
 

Preamble 
 
The Principal intends to award, under laid down organizational procedures, contract/s for 
...………………………………………………………………………………………………………. The principal 
values full compliance with all relevant laws of the land, rules, regulations, economic use of 
resources and of fairness / transparency in its relations with its Bidder(s) and / or 
Contractor(s). In order to achieve these goals, the Principal will appoint an independent 
External Monitor (IEM), who will monitor the tender process and the execution of the 
contract for compliance with the principles mentioned above. 
Section 1 – Commitments of the Principal 

 

(1) The Principal commits itself to take all measures necessary to prevent corruption 
and to observe the following principles: 

a) No employee of the Principal, personally or through family members, will in 
connection with the tender for, or the execution of a contract, demand, take a 
promise for or accept, for self or third person, any material or immaterial 
benefit which the person is not legally entitled to. 

b)  The Principal will, during the tender process treat all Bidder(s) with equity and 
reason. The Principal will in particular, before and during the tender process, 
provide to all Bidder(s) the same information and will not provide to any 
Bidder(s) confidential/ additional information through which the Bidder(s) could 
obtain an advantage in relation to the tender process or the contract execution. 

c)  The Principal will exclude from the process all known prejudiced persons. 

(2) If the principal obtains information on the conduct of any of its employees which is a 
criminal offence under the IPC/PC Act, or it there be a substantive suspicion in this 
regard, the Principal will inform the Chief Vigilance Officer and in addition can initiate 
disciplinary actions. 

Section 2 – Commitment of the Bidder(s)/ contractor(s) 

(1) The Bidder(s)/ Contractor(s) commit themselves to take all measures necessary to 
prevent corruption. He commits himself to observe the following principles during his 
participation in the tender process and during the contract execution. 

a)  The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, 
offer, promise or give to any of the Principal’s employees involved in the tender 
process or the execution of the contract or to any third person any material or other 
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benefit which he/she is not legally entitled to, in order to obtain in exchange any 
advantage of any kind whatsoever during the tender process or during the execution 
of the contract. 

b)  The Bidder(s)/ Contractor(s) will not enter with other Bidders into any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular to 
prices, specifications, certifications, subsidiary contracts, submission or non-
submission of bids or any other actions to restrict competitiveness or to introduce 
cartelization in the bidding process. 

c)  The Bidder(s)/ Contractor(s) will not commit any offence under the relevant IPC/PC 
Act; further, the Bidder(s) / Contractor(s) will not use improperly, for purposes of 
competition or personal gain, or pass on to others, any information or documents 
provided by the Principal as part of the business relationship, regarding plans, 
technical proposals and business details, including information contained or 
transmitted electronically. 

d)  The Bidder(s)/ Contractor(s) of foreign origin shall disclose the name and address of 
the Agents/ Representatives in India, if any. Similarly, the Bidder(s)/ Contractor(s) of 
Indian Nationality shall furnish the name and address of the foreign Principals, if 
any. Further, as mentioned in the “Guidelines on Indian Agents of Foreign Suppliers” 
shall be disclosed by the Bidder(s)/Contractor(s). Further, as mentioned in the 
Guidelines all the payments made to the Indian agent/representative have to be in 
Indian Rupees only. Copy of the “Guidelines on Indian Agents of Foreign Suppliers” is 
placed at Appendix (A-1). 

e)  The Bidder(s) / Contractor(s) will, when presenting his bid, disclose any and all 
payments he has made, is committed to or intends to make to agents, brokers or 
any other intermediaries in connection with the award of the contract. 

(2) The Bidder(s)/Contactor(s) will not instigate third persons to commit offences outlined 
above or be an accessory to such offences. 

Section 3 – Disqualification from tender process and exclusion from future 
contracts 

 
If the Bidder(s)/Contractor(s), before award or during execution has committed a 
transgression through a violation of Section 2, above or any other form such as to 
put his reliability or creditability in question, the Principal is entitled to disqualify the 
Bidder(s)/Contractor(s) from the tender process or act as per the procedure 
mentioned in the “Guidelines on Banning of business dealings”. 

Section 4 – Compensation for Damages 

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the 
award according to Section 3, the Principal is entitled to demand and recover the 
damages equivalent to Earnest Money Deposit/ Bid Security. 

(2) If the Principal has terminated the contract according to Section 3, or if the Principal is 
entitled to terminate the contract according to Section 3, the Principal shall be 
entitled to demand and recover from the Contractor liquidated damages of the 
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contract value or the amount equivalent to Performance Bank Guarantee. 

 
Section 5 – Previous Transgression 

(1) Bidders to disclose any transgression with any other public / government organisation 
that may impinge on the anti-corruption principle. The date of such transgression, for 
the purpose of disclosure by the bidders in this regard, would be the date on which 
cognizance of the said transgression was taken by the competent authority. The 
period for which such transgression (s) is / are to be reported by the bidder shall be 
the last three years to be reckoned from date of bid submission. The 
transgression(s), for which cognizance was taken even before the said period of 
three years, but are pending conclusion, shall also be reported by the bidders. 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified 
from     the tender process or action can be taken as per the procedure mentioned in 
“Guidelines on Banning of business dealings”. 

 
Section 6 – Equal treatment of all Bidders /Contractors /Sub-contractors 

(1) The Bidder(s)/ Contractor(s) undertaker(s) to demand from all subcontractors a 
commitment in conformity with this Integrity Pact, and to submit it to the Principal 
before contract signing. 

(2) The Principal will enter into agreement with identical conditions as this one with all 
Bidders, Contractors and subcontractors. 

(3) The Principal will disqualify from the tender process all bidders who do not sign this 
Pact or violate its provisions. 

Section 7 – Criminal charges against violating Bidder(s) / Contractor(s) / 
Subcontractor(s) 

 
If the Principal obtains knowledge of conduct of a Bidder, Contractor or 
Subcontractor, or of an employee or a representative or an associate of a Bidder, 
Contractor or Subcontractor which constitutes corruption, or of the Principal has 
substantive suspicion in this regard, the Principal will inform the same to the Chief 
Vigilance Officer 

 
Section 8 – Independent External Monitor / Monitors 

(1)  The Principal appoints competent and credible Independent External Monitor for this 
Pact. 

The task of the Monitor is to review independently and objectively, whether and to 
what extent the parties comply with the obligations under this agreement 

(2) The Monitor is not subject to instructions by the representatives of the parties and 
performs his functions neutrally and independently. It will be obligatory for him to 
treat the information and documents of the Bidders/Contractors as confidential. He 
reports to the CMD, BEML. 
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(3) The Bidder(s)/ Contractor(s) accepts that the Monitor has the right to access without 
restriction to all Project documentation of the Principal including that provided by the 
Contractor. The Contractor will also grant the Monitor, upon his request and 
demonstration of a valid interest, unrestricted and unconditional access to his project 
documentation. The same is applicable to Subcontractors. The Monitor is under 
contractual obligation to treat the information and documents of the Bidder(s)/ 
Contractor(s) / Subcontractor(s) with confidentiality. 

(4) The Principal will provide to the Monitor sufficient information about all meetings 
among the parties related to the Project provided such meetings could have an impact 
on the contractual relations between the Principal and the Contractor. The parties 
offer to the Monitor the option to participate in such meetings. 

(5)  As soon as the Monitor notices, or believes to notice, a violation of this agreement, he 
will so inform the Management of the Principal and request the Management to 
discontinue or take corrective action, or to take other relevant action. The monitor can 
in this regard submit non- binding recommendations. Beyond this, the Monitor has no 
right to demand from the parties that they act in a specific manner, refrain from 
action or tolerate action. 

(6)  The Monitor will submit a written report to the CMD, BEML, within 8 to 10 weeks 
from the date of reference or intimation to him by the Principal and, should the 
occasion arise submit proposals for correcting problematic situations. 

(7) If the Monitor has reported to the CMD, BEML, a substantiated suspicion of an offence 
under relevant IPC/PC Act, and the CMD, BEML has not, within the reasonable time 
taken visible action to proceed against such offence or reported it to the Chief Vigilance 
Officer, the Monitor may also transmit this information directly to the Central Vigilance 
Commissioner. 

(8)   The word ‘Monitor’ would include both singular and plural. 

Section 9 – Pact Duration 
This pact begins when both parties have legally signed it. It expires for the 
Contractor 12 months after the last payment under the contract, and for all other 
Bidders 6 months after the contract has been awarded. If any claim is made/lodged 
during this time, the same shall be binding and continue to be valid despite the lapse 
of this pact as specified above, unless it is discharged/ determined by CMD of BEML 
 

Section 10 – Other provisions 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction 
is the Corporate Office of the Principal, i.e. Bangalore. 

(2) Changes and supplements as well as termination notices need to be made in writing. 
Side agreements have not been made. 

(3) If the Contractor is a partnership or a consortium, this agreement must be signed 
by all partners or consortium members. 
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(4) Should one or several provisions of this agreement turn out to be invalid, the 
reminder of this agreement remains valid. In this case, the parties will strive to come 
to an agreement to their original intensions. 

(5) The bidder shall not approach the Courts while representing the matters to IEMs and 
he/ she will await their decision in the matter. 

(6) In case of joint venture, all the partners of the joint venture should sign the 
Integrity Pact. In case of sub-contracting, the Principal contractor shall take the 
responsibility of the adoption of IP by the sub-contractor. It is to be ensured that all 
sub- contractors also sign IP. 

(7) In the event of any dispute between the management and the contractor relating to 
those contracts where Integrity Pact is applicable, in case, both the parties are 
agreeable, they may try to settle dispute through mediation before the panel of IEMs 
in a time bound manner. If required, the organization may adopt any mediation rules 
for this purpose. 

In case, the dispute remains unresolved even after mediation by the panel of 
IEMs, the organization may take further action as per the terms and conditions of the 
contract. 

The fees / expenses on dispute resolution shall be equally shared by both the parties. 

(8) In the event of any contradiction between the Integrity Pact and its Annexure, the 
Clause in the integrity pact will prevail 

 
 

-------------------------------------------                      ------------------------------------------- 
(For & On behalf of the Principal)                        (For & On behalf of Bidder/Contractor) 

 
 
 

(Office Seal)                                                                 (Office Seal)  

Place--------------------                                       Place--------------------  

Date --------------------                                       Date -------------------- 

Witness 1:                                                                        Witness 1: 
(Name & Address)                                                        (Name & Address) 

 
-------------------------------                                           ------------------------------- 
 
-------------------------------                                           ------------------------------ 
 
 
 

Witness 2:                                                                        Witness 2: 
(Name & Address)                                                         (Name & Address) 

 
-------------------------------                                              ------------------------------- 
 
 
 
-------------------------------                                              ----------------------------- 
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                Appendix A-1  
(Applicable Agents / Suppliers to Sign, Seal & Upload / Submit)  

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 

1.0 There shall be compulsory registration of agents for all Global (Open) Tender and 
Limited Tender. An agent who is not registered with BEML LTD shall apply for registration 
in the prescribed Application-Form available on www.bemlindia.in. 

1.1 Registered agents will file an authenticated Photostat copy duly attested by a Notary 
Public/Original certificate of the principal confirming the agency agreement and giving the 
status being enjoyed by the agent and the commission/remuneration/ salary/ retainer 
ship being paid by the principal to the agent before the placement of order by BEML LTD. 

1.2 Wherever the Indian representatives have communicated on behalf of their principals and 
the foreign parties have stated that they are not paying any commission to the Indian 
agents, and the Indian representative is working on the basis of salary or as retainer, a 
written declaration to this effect should be submitted by the party (i.e. Principal) before 
finalizing the order. 

2.0 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA, IF ANY: 

2.1     Tenderers of Foreign nationality shall furnish the following details in their offer: 

2.1.1 The name and address of the agents/representatives in India, if any and the extent of 
authorization and authority given to commit the Principals. In case the 
agent/representative be a foreign Company, it shall be confirmed whether it is real 
substantial Company and details of the same shall be furnished. 

2.1.2  The amount of commission/remuneration included in the quoted price(s) for such 
agents/representatives in India. 

2.1.3  Confirmation of the Tenderer that the commission/remuneration if any, payable to his 
agents/representatives in India, may be paid by BEML LTD in Indian Rupees only. 

2.2     Tenderers of Indian Nationality shall furnish the following details in their offers: 

2.2.1 The name and address of the foreign principals indicating their nationality as well as 
their status, i.e, whether manufacturer or agents of manufacturer holding the Letter of 
Authority of the Principal specifically authorizing the agent to make an offer in India in 
response to tender either directly or through the agents/representatives. 

2.2.2 The amount of commission/remuneration included in the price (s) quoted by the Tenderer 
for himself. 

2.2.3 Confirmation of the foreign principals of the Tenderer that the commission/remuneration, 
if any, reserved for the Tenderer in the quoted price (s), may be paid by BEML LTD in 
India in equivalent Indian Rupees on satisfactory completion of the Project or supplies of 
Stores and Spares in case of operation items. 

2.3 In either case, in the event of contract materializing, the terms of payment will provide 
for payment of the commission/remuneration, if any payable to the 
agents/representatives in India in Indian Rupees on expiry of 90 days after the discharge 
of the obligations under the contract. 

2.4 Failure to furnish correct and detailed information as called for in paragraph-2.0 above 
will render the concerned tender liable to rejection or in the event of a contract 
materializing, the same liable to termination by BEML LTD. Besides this there would be a 
penalty of banning business dealings with BEML LTD or damage or payment of a named 
sum. 

Signature 

(For & On behalf of Bidder/Contractor) 
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APPENDIX – B 

COMPLIANCE REPORT OF GENERAL CONDITIONS OF CONTRACT (GCC) 

(To be submitted along with Technical Bid) 

Bid Invitation No : 

Firm   :  

Item details :  

Sl. 
No. Terms / Clause Complied 

Not 
Complied Remarks 

1.  DEFINITIONS & CONDITIONS OF 
CONTRACT 

   

2.  SECURITY DEPOSIT    

3.  LIQUIDATED DAMAGES FOR DELAY IN 
COMPLETION OF WORKS    

4.  EXTENSION OF TIME    

5.  MEASUREMENT BOOK(MB)    

6.  RAR (RUNNING ACCOUNT REMITTANCE) 
BILLS PAYMENT    

7.  COMPLETION CERTIFICATE AND 
COMPLETION PLANS    

8.  PAYMENT OF FINAL BILL    

9.  MATERIALS TO BE PROVIDED BY THE 
CONTRACTOR    

10. 
WORK TO BE EXECUTED IN 
ACCORDANCE WITH SPECIFICATIONS, 
DRAWINGS, ORDERS ETC 

   

11. DEVIATIONS/ VARIATIONS EXTENT    

12. 
FORECLOSURE OF CONTRACT DUE TO 
ABANDONMENT OR REDUCTION IN 
SCOPE OF WORK  
 

   

13. CARRYING OUT PART WORK AT RISK & 
COST OF CONTRACTOR    

14. ACTION IN CASE WORK NOT DONE AS 
PER SPECIFICATIONS    

15. 
CONTRACTOR LIABLE FOR DAMAGES, 
DEFECTS DURING DEFECT LIABILITY 
PERIOD 
 

   

16. LABOUR LAWS TO BE COMPLIED BY THE 
CONTRACTOR    

17. MINIMUM WAGES ACT TO BE COMPLIED 
WITH    
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18. DISPUTE RESOLUTION AND 
JURISDICTION    

19. ARBITRATION    

20. WATER FOR WORKS    

21. ELECTRICITY FOR WORKS    

22. LEVY/TAXES PAYABLE BY CONTRACTOR    

23. TERMINATION OF CONTRACT ON DEATH 
OF CONTRACTOR    

24. RISK PURCHASE CLAUSE and FORCE 
MAJEURE CLAUSE    

25. QUOTED RATE TO REMAIN FIRM 
THROUGHOUT THE CONTRACT    

26. UNDERSTANDING OF SITE CONDITION    

27. CONTRACTOR'S LIABILITY AND 
INSURANCE    

28. INDEMNIFICATION    

29. CAR POLICY    

30. PROGRESS REVIEW MEETINGS    

31. APPROVAL OF WORKS BY STAGES    

32. SITE RELATED      

33. BRIBES AND GIFTS    

 

Authorized signatory with company seal / stamp 
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APPENDIX – C 
 

CONTACT DETAILS OF THE SUPPLIER 
(To be filled and submitted by supplier along with the technical bid) 

1) Authorised Person details. 

 
(a) Name     :  

(b) Designation    :  

(c) Telephone    :  

(d) Fax     :  

(e) Mobile     :  

(f) Email     : 

 

2) Head Office    :  

 

3) Complete address 

     including the website  : 

 

4) Details of the proposed plant from 

     where item is to be supplied : 

 

5) Complete address of the Plant 

     including Website    :  

6) Contact person details in plant  
(a) Name     :  

(b) Designation    :  

(c) Telephone    :  

(d) Fax     :  

(e) Mobile     :  

(f) Email     : 

7) Bank Details:  
 
a) Name of the Bank    : 

b) Full Address of the Bank   : 

c) Suppliers Account Number and Type : 

d) IFSC/Swift Code    :  
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APPENDIX – D 
 
 

NIT ACCEPTENCE LETTER 
 
To:           

The Asst General Manager (Materials), 

M/s. BEML LTD 

Bangalore-75 

 

Dear Sir,  

 

We bidder Have examined the tender documents of Bid Invitation No. 

6300038859 dated 01.06.2024, the receipt of which is hereby duly acknowledged, 

we, the undersigned, hereby confirming that we read, understood and accepting all 

the terms & conditions available in the tender. Further, we indicate that upon 

selection, we will execute the assignment as per the tender terms and conditions.  

 

 
     Signature with date of Authorized signatory  
 

Name: _______________________  
 

Designation: ___________________  
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APPENDIX – E 
 

 

UNDERTAKING BY BIDDER 

 

This is to certify that ________________________ (Name of the Firm) has not 

been banned / black listed / debarred from Trade by any Central /State Govt. 

Dept. / Autonomous Institution / PSUs in India.  

 

 

I / we hereby certify that all the information given above is factual. 

 

   

Signature with date of Authorized signatory  
 
Name: ________________________  

 
Designation: ___________________  
 
Firm’s Seal:_____________________ 
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Appendix –F 

COMPLIANCE FOR SCOPE OF WORK: 

The scope of work relates to “Renovation works at First Floor of R&D Building for establishing 
“Futuristic product innovation and incubation Centre” (FPI & IC), Admin Block, Bangalore 
Complex”. The work is to be executed inclusive of Civil, electrical with data connectivity and 
provide services up to the expiry of the defect liability period after completion of work. 

 

The brief scope of the above works covered would be as follows which are as per the design 
details, specifications & drawings provided by the Consultant: 

 

a) Removing of old wall panels 

b) Removing Aluminum partitions 

c) Removing grid false ceiling 

d) Providing glass cubicle reception area at ground floor 

e) Providing conference hall for 12 nos 

f) Full height cabin -1no. 

g) half height cabin -2no. 

h) Reception/visitors room-1no 

i) Work station table -72 nos. 

j) Providing false ceiling excluding toilet and stair case area. 

k) Vitrified tiles for flooring 

l) UPVC sliding windows 

m) Conference table, executive tables 

n) wall paneling 

o) Mid height & Low height storage 

p) white Projection screen 

q) Gents & ladies toilet block consisting 2 WC in each and 2 urinal & 2 wash basins in gents 
toilet and 1 wash basin in ladies toilet with all other accessories. 

r) pantry with granite slabs at rear side 

s) Supply & fixing of AC’s 

t) supply of mini discussion table, chairs, sofa’s 

u) Connected electrical works 

v) Data network system- connectivity. 
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I / we hereby certify that all the scope of work read and understood. 

 

Signature with date of Authorized signatory 

 

Name: ________________________  

 

Designation: ___________________  

 

Firm’s Seal: ____________________ 
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Appendix – G 

Compliance to Bill of Quantity (BOQ) 

Sub: Proposed Office renovation viz, Interiors, & Civil, works towards Establishment of 
Futurisitic Product Innovation and Incubation Centre at First floor of R & D Building at 
Admin Block, at Bangalore Complex, BEML Limited, Bangalore. 

BILL OF QUANTITIES  
A INTERIOR WORKS    

Sl.     
No 

Description Unit Qty 
Vendor 

Compliance 

1 

Dismantling the existing old aluminum partition of 
any description including hardware items and 
handing over the same to BEML in good condition 
and stacking at a place as shown & shifting the same 
to Civil Maintenance dept etc., complete and as 
directed by Engineer in Charge.  

Sqm 80.00   

2 

Removing the existing old grid false ceiling including 
hardware items and handing over the same to BEML 
in good condition and stacking at a place as shown 
etc., complete and as directed by Engineer in 
Charge.  

Sqm 200.00   

3 

Dismantling the existing wall panelling consisting of 
wooden framework, plywood, laminate/veneer sheets 
of any description including beading, nails, screws 
etc., complete including segregating and stacking 
separately the serviceable and unserviceable 
materials and disposing the unserviceable materials 
outside the site premises to a distance not exceeding 
5.0KM not objected by local civic authorities all as 
specified and as directed by Engineer in Charge.  

Sqm 80.00   

4 

Providing necessary repairs to existing false ceiling 
in any description in ground floor proposed waiting 
area including replacing the old damaged false 
ceiling with new one with necessary hardware items 
etc., complete all as specified & directed by Engineer 
in charge. 

Sq.m 15.00   

5 

Full hiehgt partition with partly glazed panel for 
Executive cabins and Conference Hall : Providing 
and fixing metal stud dry wall partition with following 
specifications: Supporting system comprising of 
51mm / 50mm x 35mm / 34mm x 0.5mm metal GI 
studs at 600mm c/c and 51mm / 50mm x 32mm x 
0.5mm metal tracks at floor, middle, door and ceiling 
level with joints staggered to avoid through joints. 
The vertical members should touch the ceiling with 
horizontal ceiling channel at slab / beam bottom. The 
rate should also include necessary strengthening 
with studs / tracks or channels at doors and other 
openings. 12mm Exterior Grade MDF (EG-MDF) 
Board fixed on both sides with 25mm dry wall with 
star screws for the entire height of the partition. 

Sqm 65.00   
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Partition fixed with 1.0mm approved colour and make 
laminate sheet on both sides with approved colour of 
laminates. From 1070 mm level to 2135 mm level to 
have 8mm clear float glass fixed with with 85mm x 
15mm alround jamb and 12mm x 12mm button 
beading on both sides of the glass, to a neat finish as 
per 
drawings and directions etc., complete. The glass 
sizes subject to design drawing etc. All beech wood 
members to have minimum two coats of LOW VOC 
or NO VOC white duco paint finish / wood polish. 
PLYWOOD CONFIRMING TO IS: 303. – BWR 
GREEN PLY/ SAMRAT/ CENTURY/ ARCHID 
)(Laminate CONFIRMING TO IS : 2046-1995 - 
sunmica,Greenlam, Archid) 

(MDF/ HDF- CENTURY/ ARCHIDPLY/ GREENPLY) 
(ADHESIVES- FEVICOL SH / VAMICOL/ 
JEEVANJORE) The partition and supoorts will be 
upto roof ceiling to be done. The measurement will 
be 
given upto below false ceiling.All sections used 
should adhere to the manufacturers guidelines and 
the 
contractor has to submit certificate from the 
manufacturer on usage of their specified 
sections(SCREWSGKW NETTLEFOLD/ TEKNIC 
FASTNERS) 

6 

Full height partition for store: Providing and fixing 
metal stud dry wall partition with following 
specifications: Supporting system comprising of 
51mm / 50mm x 35mm / 34mm x 0.5mm metal GI 
studs at 600mm c/c and 51mm / 50mm x 32mm x 
0.5mm metal tracks at floor, middle, door and ceiling 
level with joints staggered to avoid through joints. 
The vertical members should touch the ceiling with 
horizontal ceiling channel at slab / beam bottom. The 
rate should also include necessary strengthening 
with studs / tracks or channels at doors and other 
openings. 12mm Exterior Grade MDF (EG-MDF) 
Board fixed on both sides with 25mm dry wall with 
star screws for the entire height of the partition. Sqm 35.00   

Partition fixed with 1.0mm approved colour and make 
laminate sheet on both sides with approved colour of 
laminates to a neat finish as per 
drawings and directions etc., complete. All beech 
wood 
members to have minimum two coats of LOW VOC 
or NO VOC white duco paint finish / wood polish. 
PLYWOOD CONFIRMING TO IS: 303. – BWR 
GREEN PLY/ SAMRAT/ CENTURY/ ARCHID 
)(Laminate CONFIRMING TO IS : 2046-1995 - 
sunmica,Greenlam, Archid) 
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(MDF/ HDF- CENTURY/ ARCHIDPLY/ GREENPLY) 
(ADHESIVES- FEVICOL SH / VAMICOL/ 
JEEVANJORE) The partition and supoorts will be 
upto roof ceiling to be done. The measurement will 
be 
given upto below false ceiling. All sections used 
should adhere to the manufacturer’s guidelines and 
the 
contractor has to submit certificate from the 
manufacturer on usage of their specified sections 
(SCREWSGKW NETTLEFOLD/ TEKNIC 
FASTNERS) 

7 

Medium height partition for Mini Discussion 
Room: Providing and fixing metal stud dry wall 
partition with following specifications: Supporting 
system comprising of 51mm / 50mm x 35mm / 34mm 
x 0.5mm metal GI studs at 600mm c/c and 51mm / 
50mm x 32mm x 0.5mm metal tracks at floor, middle, 
door and ceiling level with joints staggered to avoid 
through joints. The vertical members should touch 
the ceiling with horizontal ceiling channel at slab / 
beam bottom. The rate should also include 
necessary strengthening with studs / tracks or 
channels at doors and other openings. 12mm 
Exterior Grade MDF ( EG-MDF) Board fixed on both 
sides with 25mm dry wall with star screws for the 
entire height of the partition. 

Sqm 20.00   

Partition fixed with 1.0mm approved colour and make 
laminate sheet on both sides with approved colour of 
laminates. For a height of 1200mm from finished 
floor level to have 8mm clear float glass fixed with 
with 85mm x 15mm alround jamb and 12mm x 12mm 
button beading on both sides of the glass, to a neat 
finish as per drawings and directions etc., complete. 
The glass sizes subject to design drawing etc. The 
edges of the partition wall finished with beech wood 
beading and finished with minimum two coats of 
LOW VOC or NO VOC white duco paint finish / wood 
polish. 
PLYWOOD CONFIRMING TO IS: 303. – BWR 
GREEN PLY/ SAMRAT/ CENTURY/ ARCHID 
)(Laminate CONFIRMING TO IS: 2046-1995 - 
sunmica, Greenlam, Archid) 

(MDF/ HDF- CENTURY/ ARCHIDPLY/ GREENPLY) 
(ADHESIVES- FEVICOL SH / VAMICOL/ 
JEEVANJORE) The partition and supoorts will be 
upto roof ceiling to be done. The measurement will 
be 
given upto below false ceiling. All sections used 
should adhere to the manufacturer’s guidelines and 
the 
contractor has to submit certificate from the 
manufacturer on usage of their specified sections 
(SCREWSGKW NETTLEFOLD/ TEKNIC 
FASTNERS) 
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8 

32MM DOORS IN PARTITIONS -:Providing and 
fixing 32mm thick solid core flush 
shutter with 85mm x 35mm beech wood frame with 
rebate alround the jamb and shutter fixed with 1mm 
Laminate as specified on both sides with glass panel 
of 8mm clear float glass fixed with 19 x 19mm 
beading 
on both sides and glass pasted with 3M privacy film 
as per design. The rate to include necessary 
hardware 
viz., door stopper, door buffer, pair of "H" type 
handles, Mortise Dead Lock and Euro Profile 
Cylinder - Key 
and Knob 70mm SS, SS 2 ball-bearing hinges - 
(127mm x 76mm x 2.5mm), door closer (all of 
approved 
make and quality), ZERO VOC or NO VOC white 
duco paint finish for all beech wood members, etc., 
complete all as specified and directed by Engineer in 
Charge. (Laminate - sunmica,Greenlam, Archid).  

Sqm 8.00   

Near server room area, salwood frame of 5"x2 1/2" 
will be fixed to wall near server room and shutters 
will 
be fixed with sal wood frame. The glass size 
aproximately 2'0"wide and 3'0" depth as per design. 
(FLUSH 
DOOR – CONFIRMING TO IS : 2202(Part – 1) – 
1991- GREENPLY / CENTURY PLY/ UNIPLY 
)(Glass -SAINT GOBAIN / GUJRAT GUARDIAN / 
MODIFLOAT )(HARD WARE -HETTICH/ EBCO/ 
GODREJ) (ADHESIVES- FEVICOL SH / VAMICOL/ 
JEEVANJORE)(Laminate CONFIRMING TO IS : 
2046-1995 - sunmica,Greenlam, Archid)(SCREWS-
GKW NETTLEFOLD/ TEKNIC FASTNERS)(FLOOR 
SPRING / DOOR CLOSER-DOORSET / OZONE/ 
HARDWYN) 

9 

MEDIUM HEIGHT STORAGE 1200mm height : 
Supplying & fixing 18mm thick pre-laminated 
boards with 2 mm thick PVC edge- banding. The 
shutters will be swing door type. The storage units 
will be 
provided with shelves considering the height. The 
handles will be stainless steel powder or chromium 
finish. 
Levelers will be provided for countering the uneven 
floor surface and including all necessary fittings. 
(Make : 
V2 modular furnitue, Nuline furniture,creative office 
systems etc., complete all as specified and directed 
by Engineer in charge. 

Sqm 36.00   
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10 

LOW HEIGHT STORAGE upto 750mm height in 
executive cabin and as serving table in 
conference 
hall : Supplying & fixing 18mm thick pre-laminated 
boards with 2 mm thick PVC edge- banding. The 
shutters will be swing door type. The storage units 
will be provided with shelves considering the height. 
The 
handles will be stainless steel powder or chromium 
finish. Levelers will be provided for countering the 
uneven floor surface and including all necessary 
fittings. (Make : 
V2 modular furnitue, Nuline furniture,creative office 
systems etc., complete all as specified and directed 
by Engineer in charge. 

Sqm 7.00   

11 

FULL HEIGHT STORAGE upto 2100mm height in 
Storage room 
hall : Supplying & fixing 18mm thick pre-laminated 
boards with 2 mm thick PVC edge- banding. The 
shutters will be swing door type. The storage units 
will be provided with shelves considering the height. 
The 
handles will be stainless steel powder or chromium 
finish. Levelers will be provided for countering the 
uneven floor surface and including all necessary 
fittings. (Make: 
V2 modular furnitue, Nuline furniture,creative office 
systems etc., complete all as specified and directed 
by Engineer in charge. 

Sqm 18.00   

12 

CONFERENCE TABLE : Supplying and placing in 
position M/s.  Godrej  make Mingle Modular series U 
shaped meeting table of size 
4140mmx2100mmx750mm height of of minimum 16 
seater capacity of approved layout/color with 
electrical plug modules, accessories. Table made up 
of 25mm thick 
Prelaminated boards which will be cut to the 
customized sizes. 02mm PVC edge-banding will be 
done at the exposed edges in the through feed 
machine. The vertical legs will be made up of 
MS powder coated/PLB and the modesty panel will 
be made up of 25mm thick PLB etc., complete all as 
specified and directed by Engineer in Charge.  

No 1.00   

13 

Doors with 12mm toughened glass for the entry 
to FPI & IC centre.: Providing and fixing in position 
framesless glass entrance door with necessary 
fittings like floor springs of 120 kg loading capacity, 
SS 
handles, lock at centre area pivot etc.with all 
hardware fittings & fixtures etc.,complete of approved 
make as per instructions of architect / engineer in 
charge. (GLAZING to be made up of - M/s KONICA,  
MODIGUARD, SAINT GOBAIN brand),  (HARD 
WARE to be made up of -M/s HETTICH/ EBCO/ 
GODREJ brand), (FLOOR SPRING / DOOR 

Sqm 3.00   
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CLOSER to be made up of -
DOORSET/OZONE/HARDWYN brand) etc., 
complete all as specified and directed by Engineer in 
Charge.  

14 

UPVC SLIDING WINDOWS:Providing and fixing 
factory made uPVC white colour sliding glazed 
window upto 1.95 m in height dimension, 
manufactured by M/s Fenesta/LG Hausys/AIS), 
comprising of uPVC multi-chambered frame with in-
built roller 
track and sash extruded profiles duly reinforced with 
1.60 ± 0.2 mm thick galvanized mild steel section 
made 
from roll forming process of required length (shape & 
size according to uPVC profile), appropriate 
dimension of uPVC extruded glazing beads and 
uPVC extruded interlocks, EPDM gasket, wool pile, 
zinc 
alloy (white powder coated) touch locks with hook, 
zinc alloy body with single nylon rollers (weight 
bearing 
capacity to be 40 kg), G.I fasteners 100 x 8 mm size 
for fixing frame to finished wall and necessary 
stainless 
steel screws etc. Profile of frame & sash shall be 
mitred cut and fusion welded at all corners, including 
drilling of holes for fixing hardware's and drainage of 
water etc complete to suite the overall size of 
openings all as directed and specified by the 
Engineer in charge.  

Sqm 45.00   

After fixing frame the gap between frame and 
adjacent finished wall shall be filled with weather 
proof silicon 
sealent over backer rod of required size and of 
approved quality, all complete as per approved 
drawing & 
direction of Engineer-in-Charge. Three track three 
panels sliding window with fly proof SS wire 
mesh(Two nos. glazed of tinted type / sunlight 
control film to be provided & one no. wire mesh 
panels)made of (small series) frame 92 x 44 mm & 
sash 32 x 60 mm both having wall thickness of 1.9 ± 
0.2 mm and single glazing bead of appropriate 
dimension (Area of window upto 1.75 sqm). and for 
providing heavy sheet float glass panes in glazed 
doors, windows and clerestory window shutters with 
6 mm thick glass panel etc., complete all as specified 
& as per instructions of Engineer - in charge. 
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15 

Gypsum board plain false ceiling with 2 levels for 
FPI & IC and all other area excluding toilet, stair 
case area : Providing and fixing Concealed Grid 
suspended ceiling system of 12.5mm Gypsum 
Boards / 
Standard Plaster Boards fixed to ceiling Frame Work 
as per manufacturers instructions and details for a 
concealed grid key lock suspended ceiling system 
consisting of following: 27 x 37 x 1.6mm Soffit Clip, 
5mm 
suspension rod / 25 x 10 x 0.5mm Ceiling Angle, 
adjustable spring loaded suspension clip / 2.64mm 
dia 
Connecting Clip, 20 x 28 x 30 x 0.5mm Perimeter 
Channel, Top Cross Rail of 3000mm long of 
0.55 BMT Furring Channel / 15 x 45 x 15 x 0.9mm 
Intermediate Channel and 4000mm long made of 
0.5mm BMT the Top Cross Rail / 80 x 26 x 0.5mm 

Sqm 130.00   

Ceiling Section to be suspended from ceiling at every 
1200mm and Furring / Intermediate Channel to be 
fixed to Top Cross Rail / Ceiling Section at every 
600mm to make a grid of 1200 x 600mm. All sections 
used 
should adhere to the manufacturers guidelines and 
the contractor has to submit certificate from the 
manufacturer on usage of their specified sections. 
Further the rates to include cutouts for lighting 
fixtures / 
AC grilles / Fire Alarm Detectors etc., along with 
necessary strengthening and supports for fixing of 
these. The board joints are to be flush finished with 
jointing compound and paper tape etc., complete as 
directed. 
The ceiling shall be finished with 2 coats 
of premium emulsion paint over primer putty etc 
complete (Brand & make for GI SUPPORT SYSTEM 
FOR FALSE CEILING 
- M/s HUNTER DOGULAS / GYPROC / 
ARMSTRONG).                  (Brand & make for 
Gypsum Board - M/s Gyproc / Gypsum / saint 
Gobain make). 
 (Brand & make for PLASTER BOARDS- M/s 
GYPROC/ LAFARGE/ KNAUF) (Brand & make for 
painting : M/s ASIAN / NIPPON / BERGER / KANSAI 
NEROLAC) 
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16 

GRID FALSE CEILING : Providing & fixing of Soft 
Fibre Acoustical Suspended Ceiling system in 
module size of 600X600X15mm with Angled Tegular 
Edge Tiles with Exposed Grid (silhoutte).The tiles 
should have Humidity resistance (RH)of 95%,NRC 
0.9,Light Reflectance >85%,Colour white,Fibre 
performance UK class o/class 1 (BS 476 pt-6&7)and 
suitable for green building application,with recycled 
content of 66% GW & 74% RW.The tile shall be laid 
on 24mm wide T-section flanges colour white having 
rotary stiching on all T sections i.e.the main 
runner,1200mm and 600mm cross tees with a web 
height of 
38mm and a load carrying capacity of 13.2kgs/sqm 
and push out strength of minimum 100kgs.The T 
sections 
have a Galvanizing of 90 grams per sqm and need to 
be installed with suspension system of approved 
make.vertical supporting with j bolt and rivit system.  
SILHOUETTE XL 9/16" Bolt Slot - 1/4" Reveal 
SILHOUETTE XL 9/16" Bolt Slot - 1/8" Reveal(P-
328,I-39.12.8) 

Sqm 420.00   

17 

Providing and fixing of White Projection Screen 
Manual 4:3 Ratio - PSD-M43-120 with necessary 
fixtures 
and fittings with Wall/Ceiling mount Manual – Auto 
lock Slow retraction 6 X 8 ( 120 inch Diagonal) 
Additional Information as per the instructions of 
Manufacturers manual. 

No 1.00   

18 

Work station tables : Supplying & fixing Tile Based 
System ( 75mm Thick) Frame work: made up of 
02mm thick CRCA sheets with necessary slotting 
 for wiring through out the vertical and the horizontal 
side of the frame. The punching for the wiring 
purpose will be done in a CNC 
 punching machine. This slotting will also act as a 
slot where the tiles can be fixed.  

No 72.00   

Raceways: 2 level cable raceways below tabletop 
with slots for networking and electrical terminals. 
One race 
way will be provided at the floor level which will be of 
6” height. The other race way will be provided below 
the worktop which will measure 4” in height. These 
raceways will be suitable to fix any sort of electrical 
and 
networking sockets of standard size. Tiles: Made up 
of 09 mm thk MDF boards. This will be either 
upholsted with the fabric / laminated with 01 mm 
laminate sheets. 
These tiles will be fixed to the frame work using the 
spring clips at top and ‘H’ clips at the bottom. Each 
workstation will have a pin-up board & a writing 
board Top Trim: partition will be covered by an 
elegant 
aluminium trim which shall be fixed by means of 
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hidden connections. 
Powder Coating: Seven Tank treatment process 
with hot Phospating which will be coated to a 
thickness of 
50 microns Levelers: Sturdy levelers are provided for 
insulation and to counter uneven floor surface.  
Work Top: Work Top: Work top will be made up of 
25mm thick Pre-laminated boards which will be cut to 
the customized sizes and routing will be done for the 
curvilinear tops. 02mm PVC edge-banding will be 
done at the exposed edges in the through feed 
machine. 
Mobile pedestal Made up of 18mm Thick pre- 
laminate boards with 2 mm PVC edgebanding at the 
edges. The unit consists of 3 drawers. The first and 
second are 100mm height approximately and the 
bottom drawer is suitable for lateral filing. The width 
and depth of drawer assembly are 450mm. The unit 
is made mobile using castor. The overall height is 
675mm from floor level.M.S fabricated CPU trolley 
which will made up of 1.6 mm thk CRCA sheets 
which will be powder coated and it will be provided 
with castors. Used for mounting CPU. Width 
adjustment can be done. ABS keyboard tray 
provided with heavy duty sliding channels (Make : V2 
modular furnitue, Nuline furniture,creative office 
systems) 

19 

Executive tables : Supplying & fixing tables of Size : 
1500mm x 750mm x 750mm ht  With a side 
credenza Size : 1050mm x 450mm x 750mm ht. 
Work Top: Work Top: Work top will be made 
up of 25mm thick Pre-laminated boards which will be 
cut to the customized sizes. 02mm PVC edge-
banding will be done at the exposed edges in the 
through feed machine. The vertical legs will be made 
up of Metal which will be powder coated and the 
modesty panel will be made up of 25mm thick PLB 
etc. complete. (Make: V2 modular furnitue, Nuline 
furniture, creative office systems) 

No 3.00   

20 

VERTICAL BLINDS: Providing and fixing 100mm 
wide venitian blinds of window fashion fabric of M/s 
Taiwan make, with 50mm thick powder coated 
channel with balance, imported crylic self alignable 
mechanism and equally placed spacers a, imported 
tilting of approved shade/colour and design etc., 
complete including all necessary accessories and 
hard ware items all as specified and as directed by 
Engineer In Charge. 

Sqm 70.00   
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21 

BLACK OUT ROLLER BLINDS FOR 
CONFERENCE HALL: Providing and fixing 100mm 
wide venitian blinds of window fashion fabric of 
M/sM/s Vista Levalor/Mac/Hunter Douglas make, 
with 50mm thick powder coated channel with 
balance, imported crylic self alignable mechanism 
and equally placed spacers a, imported tilting of 
approved shade/colour and design etc., complete 
including all necessary accessories and hard ware 
items all as specified and as directed by Engineer In 
Charge. 

Sqm 5.00   

22 

WALL PANELLING : Supplying and fixing wall 
panelling with 12mm  thick  BWP plywood 
conforming to relevant IS & exposed surfaces 
finished with 1mm thick laminate sheet manufactured 
by Greenlam/Century/Merino of approved colour & 
design/pattern and fixed firmly to 50mmx50mm size 
salwood framework at 600mm c/c horizontally and 
vertically walls, including teakwood beading of 
required size wherever required, including applying 
melamine polish with a coat of wood filler/adhesives 
including necessary hardware/accessories viz, nails, 
screws, adhesives including polishing to the exposed 
beading surfaces etc., complete all as specified and 
directed by Engineer in charge.Note: The rate quoted 
is deemed to include for any wastages etc. 

Sqm 265.00   

23 

FULL HEIGHT TOUGHENED GLASS PARTITION 
WITH DOOR : Providing and fixing full height up to 
ceiling 
partition partly /FULLY paneled and partly/FULLY 
glazed consisting of Sal wood frame work treated for 
anti-termite of size 45X45mm (finished measurement 
600mm (approx.)  c/c in vertical direction and four 
nos. in horizontal direction, one each at ceiling  & 
floor level and two intermediates, The partition shall 
have both side 6mm thick ply fixed with 1mm thick 
Laminate of approved colour and make with 
approved adhesive in top and bottom panel and 12 
mm thick clear sheet glass (toughned) with etching of 
approved design fixed with all round beach wood 
beading of size 35X25mm including polishing. The 
wooden frame work shall be adequately fixed to 
walls/ ceiling/columns/floor with necessary fasteners, 
including necessary strengthening at doors and 
window openings etc., complete as directed by the 
Engineer in-charge of the work,as per 
drawing/design.Glass partitionfixed with patch fittings 
at floor level firmly.  

Sqm 82.00   

24 

Centre table :Providing and placing of Modular 
furniture make centre table with 450mm X910mm 
and 450mm height with 25mm prelaminated partical 
board with 8mm thick glass on top and Support 
structure with 4 nos legs of B.W 50 x 50 and 
horizontal ties alround at top and bottom of B.W 37.5 
x 37.5 as per instructions of architect / engineer in 

No 2.00   
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charge.(Make : V2 modular furniture, Nuline 
Furniture, Creative office systems) All edge 
beadings, nails, screws, adhsesives etc. All wooden 
surfaces finished with melamine spray polish.  

25 

PLANTER BOX: Providing planter boxes of size 
530mmx530mmx450mm ht fabricated using 19mm 
thick MR grade com plywood. All the external and 
internal surfaces shall be finished with 1mm thick 
laminate and the exposed edges shall be provided 
with 19mm wide,6mm thk TW beading and neatly 
polished. The planter box shall be provided with a GI 
tray using 22 guage GI metal all as per architect's 
instructions. 

No 10.00   

26 

WOODEN FLOORING FOR GROUND FLOOR 
WAITING AREA, FIRST FLOOR CONFERENCE 
ROOM, EXECUTIVE CABIN : Removing the existing 
PVC flooring /carpet etc., including any backing coat 
and handing over to BEML Ltd and providing and 
installation of new laminated wooden flooring of of 
plank size approximate 1200mmx200mm product 
code: LCF 050/LCF014  AC4 grade, LOC Series not 
less than 7mm thick, 32 Class,  manufactured by 
M/s. Pergo/Trysquare/ Square foot or equivalent of 
approved shade / design / colour with backing layer 
of 3mm thick thermofoam sheet including necessary 
end profile, edge beading skirting of required width 
as per site conditions, including all necessary 
hardware items etc., complete all as per 
manufacturers instructions and as specified & 
directed by engineer in charge. 
Note: The rate quoted is deemed to include for a) 
preparation of the existing floor surface by removing 
all dust, dirt and making it dry, clean and perfectly 
level before laying of the laminated wooden flooring.  
b) The rate is include for all wastages. 

Sqm 310.00   

27 

Mini disscussion table: Providing and placing of 
Modular furniture make mini discussion table with 
1500mm X900mm and 750mm height with 25mm 
prelaminated partical board with top and leg with 
2mm edge bind finishing as per instructions of 
architect / engineer in charge. (Make : V2 modular 
furniture, Nuline Furniture, Creative office systems) 

No 1.00   

28 

Providing and supplying of High back Chairs of 
approved brand (Godrej, bosq, Eurotech) for 
executives as per approved make and as per 
instructions of architect. 

No 4.00   

29 

Providing and supplying of Medium back Chairs of 
approved brand (Godrej, bosq, Eurotech) for working 
space officers as per approved make and as per 
instructions of architect. 

No 100.00   

30 

Providing and supplying of Medium back Chairs of 
approved brand (Godrej, bosq, Eurotech) for visitors 
but without casters as per approved make and as per 
instructions of architect. 

No 7.00   
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31 

Two seater sofa of approved brand with artificial 
leather  ( Godrej , Featherlite, Eurotech make) for 
visitors: Supplying and placing in position sofa sets 
as per the design and drawing of size 1250 mm x 
760 mm x 760mm , of seating height 400 mm with 
good quality artificial leather of approved make ,color 
texture with 52-53 density sponge with strips z-
springs with side and back rest slight slope etc  
complete This rate includes cost of all materials, 
labor, and taxes, lead and lift, to the place of work 

No 8.00   

B CIVIL WORKS       

1 

Dismantling the existing old mosaic floor/wall tiles 
including cement mortar bedding layer and disposal 
of unusable materials /debris outside the site 
premises to a distance not exceeding 5.0 KM not 
objected by local civic authorities including lead, lift 
etc, complete all as specified and directed by 
Engineer in Charge.   
Note: 1) The dismantled materials shall be removed 
immediately from the premises without disturbing the 
regular production activities.                                              
2) The rate quoted for the item shall deemed to 
include for providing and removal of 
scaffolding/staging wherever necessary. 

Sqm 25.00   

2 

Dismantling the existing Brick masonry wall in any 
thickness and disposal of unusable materials/ debris 
outside the site premises to a distance not exceeding 
5.0 KM not objected by local civic authorities 
including lead, lift etc, complete all as specified and 
directed by Engineer in charge.  
Note: 1) The dismantled materials shall be removed 
immediately from the premises without disturbing the 
regular production activities.                                               
2) The rate quoted for the item shall deemed to 
include for providing and removal of 
scaffolding/staging wherever necessary.  

Cum 5.00   

3 

Providing and constructing concrete solid block 
mansonry of size 400 x 150 x 200mm / required size 
in cement mortor 1:4, raking of joints including 
necessary curing, tools & tackles etc complete all as 
specified and directed by Engineer in charge.                        

Sqm 100.00   

4 

Rendering/Plastering 20mm thick in Cement Mortar 
1:4 on fair faces of brick or concrete surfaces 
including finishing the surface smooth and even 
including curing,tools & tackles at all levels and 
height etc., complete all as specified and directed by 
Engineer in charge. Note:- The rate quoted for the 
item shall deemed to include for providing and 
removal of scaffolding/staging whever necessary. 

Sqm 250.00   
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5 

Providing, mixing and laying in position Reinforced 
Cement Concrete M20 grade of mix proportion 1:1.5:3, 
using 20mm graded down size granite aggregate for 
Lintel Beams, etc complete including curing, Vibrating, 
compacting, finishing, dewatering wherever necessary 
including lead, lift etc., complete all as specified and 
directed by Engineer in charge. 
Note: a) Reinforcement shall be measured and paid 
separately under relevant item. b) The rate quoted by the 
Contractor for the item is deemed to include for providing 
and removal of form work/centering/shuttering wherever 
necessary. 

Cum 2.00   

6 

Providing & laying in position Fe 500 grade TMT bars in 
reinforcement conforming to relevant IS in various 
diameters, locations & levels, cut to length and bent to 
shape required, binding spirally with MS wire (annealed) 
of size not less than 0.9 mm dia including all lead, lift, etc., 
complete all as specified and directed by Engineer in 
charge. NOTE: a) The rate quoted for the item is deemed 
to include for cement mortar cover blocks as per the 
requirement at site and providing and removal of 
scaffolding/staging wherever necessary.    
b) Reinforcement will be measured based on actual  
quantity placed in position on standard weight basis, no 
allowance will be made for rolling margin.                             
c) Only authorized laps, chairs and spacers shall be 
measured and paid.   

Kgs 250.00   

7 

Providing and laying in position Plain Cement 
Concrete of mix proportion 1:2:4 average 100mm 
thick using 20mm graded granite aggregates over 
chajja/ flooring works, laid to a proper slope & 
gradient, well compacted, mechanical/manual mixing 
including finishing the top surface neat & even by 
using extra cement by plastering, & necessary curing 
etc., complete all as specified and directed by the 
Engineer in charge.            Note: The rate quoted for 
the item is deemed to include for providing and 
removal of form work/centering/shuttering wherever 
necessary.  

Cum 3.00   

8 

CINDER FILLING: Removing of existing cinder/filler 
material and providing and filling new cinder to the 
common toilet area and WC including removing 
existing cinder, and disposal of unusable materials 
/debris outside the site premises to a distance not 
exceeding 5.0 KM not objected by local civic 
authorities including lead, lift etc, complete all as 
specified and directed by Engineer in Charge.  

Cum 3.00   

9 

WATERPROOFING OF SUNKEN AREA: Providing 
water proofing treatment over sunken slabs of toilets 
using admixtures of 
CERA/FOSROC/SIKA/DR.FIXIT/ASIAN or other 
approved equivalent make with standard procedures 
specified by manufacturer and approved by the 
Engineer in Charge. The treatment to be carried out 
by authorised applicator of the approved 
manufacturer. 

Sqm 35.00   
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The brief methodology to be followed are as below: 
Cleaning the surface with wire brush on the slab to 
remove all deleterious matters. Cutting of 'V' grooves 
along the cracks and wall-slab joints and filled with 
cement sand mortar admixed with anti-shrink 
additives, (modified styrene butadiene rubber (SBR) 
based) at dosages as specified by the manufacturer. 

10 

WPC DOOR SHUTTER & FRAMES FOR TOILETS 
: Providing and fixing factory made solid Wood 
Polymer Composite (WPC) single extruded frame of 
3" x 2" size having single rebate and provided with 
28mm thick solid WPC single 
extruded door shutter of solid finish fixed with 4" 
hinges (min 4 Nos). The door frame to be fixed to the 
walls with holdfasts or bolt fastners (min 4 Nos for 
vertical members and 2 Nos for horizontal members). 
Each shutter to be provided with 1 No of cylindrical 
lock, 2 Nos of PVC handles, 2 Nos of PVC aldrops & 
2 Nos of PVC tower bolts (5"). Each shutter shall be 
of size approx 2.5' (W) to 3'0"(W) x 7'(H).  

No 5.00   

11 

ANTI-SKID CERAMIC TILES FLOORING IN 
TOILET FLOORING & UTILITY AREA: Supplying 
and fixing Anti skid ceramic coloured floor tiles of 
minimum 300mmX300mmx8mm thick or bigger size 
of approved colour/pattern laid over a bedding layer 
of   Cement Mortar 1:4,15mm thick manufactured by 
M/s RAK/Kajaria/Johnson/Somany to proper slope 
and joints neatly finished and pointed with jointing 
powder of matching colour pigment etc., complete all 
as specified and directed by Engineer-in-Charge. 
Note: 1) The rate quoted is deemed to include for all 
wastages. 2) The rate is deemed to include for 
dismantling the existing old mosaic floor tiles in any 
thickness, hacking out old plastering & disposal of 
unserviceable materials from the premises to a  
distance not exceeding 5.0KM not objected by local 
civic authorities including lead, lift etc.,complete all 
as specified and directed by Engineer in charge. 3) 
The basic cost of tiles shall not be less than Rs 
80/sft. 

Sqm 26.00   
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12 

CERAMIC TILES DADOOING IN PANTRY AND IN 
TOILET WALLS: Supplying and fixing coloured 
ceramic tiles for dado minimum size 450mm x 
350mmx7mm thick or bigger size of approved 
colour/pattern laid over a backing coat of Cement 
Mortar 1:4,15mm thick manufactured by M/s 
RAK/Kajaria/Johnson/Somany and joints neatly 
finished and pointed with jointing powder of matching 
colour pigment etc., complete all as specified and 
directed by Engineer-in-Charge.  Note: 1) The rate is 
deemed to include for providing a dubbing coat of 
15mm thick in Cement Mortar 1:6 on irregular face of 
walls. 2) Wastages. 3) The rate is deemed to include 
for dismantling the existing old mosaic wall tiles in 
any thickness, including existing old washbasin, 
hacking out old plastering & disposal of 
unserviceable materials from the premises to a  
distance not exceeding 5.0KM not objected by local 
civic authorities including lead, lift etc.,complete all 
as specified and directed by Engineer in charge. 3) 
The basic cost of tiles shall not be less than Rs 
80/sft. 

Sqm 230.00   

13 

Supplying and fixing 25mm thick polished black 
Granite slab on brick support walls for wash basin & 
urunal partitions. Granite to be polished on one side 
for laying on brick support walls and both side 
polished for urinal partitions jointed neatly with 
cement mortar and pointed with black oxide or 
coloured cement compound to match the colour of 
granite including cutting to template and grinding the 
edges nosing half round to the slab to fix wash basin 
& urinal partitions etc., complete all as specified and 
directed by Engineer in charge.                    Note: 
The quoted rate is inclusive of a) cutting the granite 
to template to fix the wash basin & urinal partitions.    
b) wastages. c) Brick wall supports will be measured 
& paid seperately under relevant item. 

Sqm 10.00   

14 

Supplying and fixing white vitreous chinaware 
countertop  hand wash basin oval shape of 600mm 
diameter approximately or approved size 
manufactured by M/s. Parryware/ Hindware 
/M/s.Cera/  conforming to relevant IS, fixed in 25mm 
thick Granite slab & jointed neatly finished with 
cement mortar and pointed in cement slurry/jointing 
powder with matching pigment including all 
acccessories such as 32mm diameter brass 
chromium plated waste coupling of M/s 
Parryware/Hindware, PVC connection pipe of length 
450mm, angle cock / stop cock etc., all lead, lift, 
tools, labour etc., complete all as specified and 
directed by the engineer-in-charge. Note: The rate 
quoted for this item shall be excluding 20mm thick 
granite slab which will be measured and paid under 
relevant item. 

No 3.00   
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15 

Supplying and fixing new coloured vitreous 
chinaware floor mounted European type water closet 
of Model No: CNS-WHT-553SN) of approximate size 
(530mmx380mmx400mm)/ bigger size with low level 
PVC flushing cistren of 12 litres capacity of first 
quality, conforming to relavent IS, Manufactured by 
M/s Jaguar Continential series/Parryware/Cera 
including white PVC seat cover, brass Chromium 
plated angle cock, 450 mm long PVC Connecting 
pipe,' P' or 'S' Trap with concealed brackets, flush 
pipe, health faucet with gun & flexible connection 
pipe, drain outlet fittings and necessary fittings, 
fixtures and hardware including making good the 
walls/floor wherever required etc., complete all as 
specified and directed by the Engineer in Charge. 

No 2.00   

16 

Supplying and fixing new single bowl Stainless steel 
Kitchen Sink -satin finish of approved model 1.0mm 
thick with minimum size not less than 
525mmx450mm (18"x21" x 8" depth) approximately 
manufactured by M/s. 
Carysil/Nirali/Futura/Jindal/Franke(610 X INSTI) fixed 
over 25mm thick Granite slab & jointed neatly 
finished with cement mortar and pointed in cement 
slurry/jointing powder with coloured matching 
pigment including all acccessories viz., waste 
coupling, waste pipe etc., complete all as specified 
and directed by the engineer-in-charge. 
Note:1). The rate quoted for this item should be 
excluding 20mm thick granite slab which will be 
measured and paid separately under relevant item.     
2). The Contractor shall submit the warranty 
certificate from the manufacturer to BEML) 

No 1.00   

17 

Supplying and laying the 20mm diameter, heavy 
grade CPVC water tubing for both hot & cold-water 
supply manufactured by 
M/s.Supreme/Astral/Ashirwad, laid in required 
length/gradient in walls, flooring & trenches including 
all standard CPVC fittings such as elbows, collars, 
Tees, MTA, FTA, PVC Clamps including cutting & 
making good the floor/walls with cement mortar 
wherever necessary etc., complete all as specified 
and directed by Engineer-in-charge.  Note: The rate 
quoted is deemed to include for providing and 
removal of scaffolding/staging wherever necessary.                                                

Rmt 75.00   
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18 

Supplying and laying the 25mm diameter, heavy 
grade CPVC water tubing for both hot & cold-water 
supply manufactured by 
M/s.Supreme/Astral/Ashirwad, laid in required 
length/gradient in walls, flooring & trenches including 
all standard CPVC fittings such as elbows, collars, 
Tees, MTA, FTA, PVC Clamps including cutting & 
making good the floor/walls with cement mortar 
wherever necessary etc., complete all as specified 
and directed by Engineer-in-charge.  Note: The rate 
quoted is deemed to include for providing and 
removal of scaffolding/staging wherever necessary.                                                

Rmt 40.00   

19 

Providing & fixing 110mm diameter 6kg/cm2 UPVC 
pipes manufactured by M/s.Supreme/ Astral 
conforming to relevant IS for sanitary, waste water, 
rain water laid in gradient in walls/floors including all 
standard PVC fittings like elbows, bends, Tees & 
fixtures such as pipe clips, PVC clamps wooden 
plug, screws, washers etc fixed/ secured firmly etc., 
complete all as specified and directed by Engineer in 
Charge. Note: The rate quoted is deemed to include 
for providing and removal of scaffolding/staging 
wherever necessary.                                    

Rmt 50.00   

20 

Providing & fixing 75mm diameter 6kg/cm2 UPVC 
pipes manufactured by M/s.Supreme/ Astral 
conforming to relevant IS for sanitary, waste water, 
rain water laid in gradient in walls/floors including all 
standard PVC fittings like elbows, bends, Tees & 
fixtures such as pipe clips, PVC clamps wooden 
plug, screws, washers etc fixed/ secured firmly 
etc.,complete all as specified and directed by 
Engineer in Charge. Note: The rate quoted is 
deemed to include for providing and removal of 
scaffolding/staging wherever necessary.                                   

Rmt 75.00   

21 

Providing & fixing 160mm diameter 6kg/cm2 PVC 
pipes manufactured by M/s.Supreme/ Astral 
conforming to relevant IS for sanitary, waste water, 
laid in gradient in walls/floors including all standard 
PVC fittings like elbows, bends, Tees, & fixtures such 
as pipe clips, PVC clamps wooden plug, screws, 
washers etc fixed/ secured firmly etc., complete all 
as specified and directed by Engineer in Charge. 
Note: The rate quoted is deemed to include for 
providing and removal of scaffolding/staging 
wherever necessary.                                    

Rmt 75.00   

22 

Supplying & fixing in position M/s. Jaquar (ARI-
39347S/SOL-6347/FLR-5347N) make swan neck brass 
chromium plated wall mounted sink cock with swinging 
spout with wall flange with necessary 
hardware/accessories etc., complete all as specified and 
directed by Engineer in charge. (Note: The warranty 
certificate from the manufacturer shall be submitted to 
BEML) 

No 1.00   
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23 

Providing & fixing Jaquar make ESSCO Health 
Faucet with gun of model: ALE-ESS-583 with all 
necessary fittings & fixtures etc., complete all as 
specified and directed by Engineer in charge. 

No 4.00   

24 

Supplying and fixing 15mm diameter brass chromium 
plated pillar cock of first quality conforming to 
relevant IS manufactured by M/s.Jaguar  (OPP-CHR-
15001PM)/  Hindware including necessary 
accessories etc., complete all as specified and 
directed by Engineer in charge.  

No 3.00   

25 

Supplying and fixing 20 mm diameter brass 
chromium plated concealed Stop cock of first quality 
approved brand manufactured by M/s.Jaguar 
/Parryware including all accessories conforming to 
relevant IS etc., complete all as specified and 
directed by Engineer in Charge.  

No 10.00   

26 

C.I.NAHANI TRAP: Providing and fixing 110mm 
diameter uPVC floor trap of self-cleansing design 
with 50mm water seal and with grated SS jali of 
required size with all necessary fixtures and fittings 
etc., complete all as specified and directed by 
Engineer in Charge 
  

No 8.00   

27 

C.I.GULLY TRAP: Providing and fixing 110mm 
diameter uPVC floor trap of self-cleansing design 
with 50mm water seal and with grated SS jali of 
required size with all necessary fixtures and fittings 
etc., complete all as specified and directed by 
Engineer in Charge 
  

No 4.00   

28 

Providing and fixing new vitreous china ware Orrisa 
type pan water closet squatting pan of Model No: 
C894F of approximate size 
(580mmx440mmx300mm)/ bigger size  (Indian type 
ACE PAN) manufactured by M/s. 
Parryware/Hindware make with 110 mm bore P or S 
trap, 10/12 litre capacity P.V.C. low level flushing 
tank with manually controlled device conforming to 
relevant IS, manufactured by M/s. Parry Ware / 
M/s.Hindware/M/s  Cera including foot rests, 32mm 
diameter PVC flush pipe, 450mm length PVC 
connection pipe, cutting and making good the walls 
and floors wherever required including all lead, lift, 
tools, labour etc., complete all as specified and 
directed by the Engineer in Charge. 

No 2.00   



 
   

Page 108 of 132 
 

29 

Supplying and fixing vitreous chinaware white wall 
hung flat back ceramic urinal basin Model: 
C0583/C0575 (Combo set) of size minimum 
380mmx405mmx590mm or bigger the size 
manufactured by M/s. Parryware/  Hindware/Cera/ 
including, flush pipe, waste coupling, waste pipe, 
accessories etc., of reputed manufacturer 
conforming to relevant IS etc complete set and fixing 
/ bedding urinal against wall in cement mortar 1:2, 
securing urinal with bolts including brass screws, 
pointing around urinal back in cement mortar and 
with all drain outlet fittings.etc., complete all as 
specified and directed by the Engineer-in-charge.  

No 2.00   

30 

Supplying & fixing 100 mm diameter P trap for 
chambers of M/s.Supreme / Astral make including 
jointing with solvent cement etc., complete all as 
specified and directed by Engineer in charge.    

No 4.00   

31 

CONSTRUCTION OF CHAMBERS : Construction of 
2'x2'x1'6" for single pipe line using 4" solid block, 
inside plastering 12mm thick and bed concrete 
etc.complete all as specified and directed by 
Engineer in charge.    

No 2.00   

32 

Supplying and fixing 15mm diameter brass chromium 
plated quarter turn short body  Bibcock of first quality 
approved brand manufactured by M/s.ESS 
ESS/Parryware/ Johnson/Hindware including all 
accessories conforming to relevant IS etc., complete 
all as specified and directed by Engineer in Charge.  

Nos 3.00   

33 

Supplying & fixing 15mm diameter brass chromium 
plated quarter turn 2 in 1 Bib cock of first quality 
approved brand manufactured by M/s.ESS 
ESS/Parryware/ Johnson/Hindware including all 
accessories conforming to relevant IS etc., complete 
all as specified and directed by Engineer in Charge.  

Nos 2.00   

34 

DRESSING MIRROR : Providing and fixing Dressing 
Mirror with 4mm mirror of appprox size 760 x 
1220mm pasted on 12mm EG-MDF sheet and 
fastened to wall surface with SS studs including 
polished /chamfered edges for miror, PVC edge 
banding for EG-MDF and all accessories etc 
complete all as specified and directed by Engineer in 
Charge. 

No 3.00   

35 

Supplying & fixing 40mm diameter Bottle trap of first 
quality, approved brand conforming to relevant IS 
manufactured by M/s.ESS /Parryware 
(G3403A1/G5103A1/Johnson/ Hindware  including 
necessary accessories etc., complete all as specified 
and directed by Engineer-in-charge.                   

Each 3.00   

36 

Supplying & fixing 110 mm diameter PVC Air vent 
cowl Manufactured by M/s Supreme/Astral 
conforming to relevant IS etc including all fittings & 
fixtures etc., complete all as specified and as 
directed by Engineer in charge.  

Each 2.00   
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37 

Supplying and fixing Brass chromium plated Urinal 
Spreader of first quality approved brand conforming 
to relevant IS etc., manufactured by M/s 
Parryware/Hindware/Cera with all fittings & fixtures 
etc., complete all as specified and directed by 
Engineer-in-charge.  

Nos 2.00   

38 

Supplying and fixing brass chromium plated Push 
cock of first quality approved brand conforming to 
relevant IS etc., manufactured by M/s 
Parryware/Hindware/Cera/ etc., complete all as 
specified and directed by Engineer-in-charge.  

Nos 2.00   

39 

Supplying and fixing 450mm/480mm diameter heavy 
duty, steel body exhaust fan manufactured by 
M/s.Bajaj/USHA/ brand conforming to relevant IS 
etc., complete all as specified and directed by 
Engineer-in- charge. 

Each 2.00   

40 

Supplying & fixing stainless steel soap dish/tray 
manufactured by M/s Parryware/ Hindware/CERA 
/Johnson including all fittings & fixtures etc., 
complete all as specified and directed by Engineer-
in-charge.  

No 3.00   

41 

Preparing and complete removal of the existing 
surface of internal walls by scrapping, sandpapering, 
removing dust &  including providing necessary 
repairs to cracks and filling the cracks with suitable 
crack filling compound and applying 2 or more coats 
of Premium Plastic emulsion paint of approved 
colour/shade manufactured by M/s. Asian Paints-
(Royal Shyne)/Berger Paints-(Silk Glamour Matt or 
Sheen)  over a coat of royal primer and 3mm thick 
full putty etc., complete all as specified and as 
directed by Engineer in Charge.  Note: The rate is 
deemed to include for Providing & removal of 
scaffolding wherever necessary b) Wastages. 3) 
Removing all splashes, dirt, etc. and leaving 
premises in a clean state. 

Sqm 650.00   
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42 

VITRIFIED TILES FLOORING IN FPI & IC AREA 
OVER EXISTING MOSAIC FLOOR INCLUDING 
SKIRTING: 
Hacking the existing flooring and Providing and 
laying premium quality glazed Vitrified tiles over 
existing mosaic flooring with roff adhesive in different 
sizes (thickness to be specified by manufacturer), 
manufactured by M/s RAK/Johnson/Kajaria tile 
adhesive to be made up of M/s BAL 
ENDURA/ROFF/FOSROC/PIDILITE/LATICRETE 
with water absorption less than 0.08 % and 
conforming to I.S. 15622, of approved make, in all 
colours & shade, in skirting, riser of steps, jointing 
with grey cement slurry @ 3.3kg/sqm including 
grouting the joint with white cement & matching 
pigments etc. complete.as per instructions of 
architect. (Basic price of tiles shall not be less than 
Rs.130/Sft). The clear dimension of floor and skirting 
in Sq. m will be taken for measurement.  (Thickness 
of tiles to be 10 to 20mm as per the instructions of 
Engineer in charge). The tiles laid after placing 
electrical conduit over the existing floor etc., 
complete all as specified & as per instructions of 
Engineer - in charge. 

Sqm 600.00   

43 

Preparing the new/old Painted surface of external 
walls including stucco area by water washing, sand 
papering/wire brushing  including providing 
necessary repairs to cracks, and cleaning the 
surface from dust, dirt and filling/closing the cracks 
with suitable crack filling compound and applying two 
coats of exterior emulsion paint  of first quality 
approved brand and colour manufactured by 
M/s.Asian Paints (Apex ultima)/Berger Paints after 
successively drying each coat over a coat of primer 
and touch up putty wherever necessary  etc., 
complete all as specified and directed by Engineer in 
Charge.   Note: 1) The rate quoted is deemed to 
include for providing and removal of scaffolding, 
staging/ladder, suspending jhoola wherever required 
and protective measures etc. 2) Cleaning the floor 
surface after painting. 3) wastages. 

Sqm 1500.00   

44 

Supplying and fixing brass chromium plated towel rail 
600mm long   of M/s. Jaguar/parryware with all 
fittings, acessories etc., complete all as specified and 
directed by the Engineer in charge. 

Nos 3.00   

45 

Supplying & fixing 100mm diameter brass chromium 
plated grating of first quality & reputed manufacturer 
conforming to relevant IS etc., complete all as 
specified and directed by Engineer in charge. 

Each 10.00   
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46 

Preparing the steel surfaces by scrapping & applying 
two coats of synthetic enamel paint of first quality, 
approved brand and colour, Manufactured by M/s 
Asian paints/Berger over a coat of yellow/red oxide 
zinc chromate primer etc., Complete all as specified 
and directed by Engineer in charge.               
Note: The rate quoted is deemed to include for 
providing and removal of scaffolding, staging/ladder 
wherever necessaryand protective measures etc. 

Sqm 250.00   

47 

Supplying & fixing solid body brass chromium plated 
double coat hook of of M/s. Jaguar/Parryware 
including necessary accessories etc., complete all as 
specified and directed by Engineer-in-charge.  

No. 3.00   

48 

Supplying and fixing in position Pre-cast/cast in situ 
RCC manholes cover with MS frame of approx size 
600x 600x 100mm, heavy duty including formwork 
for cast-in-situ work etc complete all as specified and 
directed by Engineer in charge. 

Each 2.00   

49 

Cutting holes in brick walls built in cement mortar 
without damaging the adjacent walls etc, and making 
good the dismantled portion with cement mortar 1:3 
including curing etc., complete all as specified and 
directed by Engineer in charge.  

Nos 5.00   

50 

Supplying and mixing M/s. Fosroc make CONPLAST 
X42 IC/WL while rendering for the roof slab and 
parapet wall surfaces as per Manufacturer’s 
instructions (200ml/bag of cement) etc., complete all 
as specified and directed by the Engineer in charge. 

Litres 5.00   
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C ELECTRICAL WORKS 

Sl.     
No 

Description Unit Qty 
Vendor 

Compliance 

C ELECTRICAL WORKS       

I FACTORY-BUILT MCB DISTRIBUTION 
BOARDS; 

      

l 
LT ELECTRICAL PANEL FOR INCOMER  

      

  MEDIUM VOLTAGE SWITCH BOARDS       

  

Supply, store, Installation, Testing and 
Commissioning of 3 Phase, 4 wire, 415 Volts, 
3 Phase, 50 Hz. panels. The fabrication shall 
be made with 14/16SWG cold rolled sheet with 
machine pressing. The surface shall be  
rigorously  treated for derusting in 7 tank 
process with dephosphating and painting with 
at least 2 coats of approved  paint. The panel 
shall be  totally enclosed  metal clad type with 
double gasketting with rubber / resin lining. 
The panel shall be off  white painted inside 
and shall be having control directory pasted 
inside the panel.  The panel shall be mounted 
on existing trench and shall have cable entry  
provision from the top and bottom with suitable 
alley as the case  may be. The panel shall be  
tested  for the same KA rating of the  from 
ISO-9001 companies and shall  have relevant   
IS/IEC approvals   without fail.  (Fabrication, 
drawing and list  of components  and panel 
detail shall be got approved by consultants  
before fabrication). complete as required. 
Erection rate rate shall include base channel, 
grouting/grip bolts etc. 

Each 1.00   

MAIN LT PANEL  
Incoming 
1No.250A,36KA,4P,MCCB, O/L; 0.4 - 1 x In, 
SC: 1.5 – 10 x Ir (MP based) KWH Energy 
Meter, Counter type: 1 No., MFM Meter: 1 
Nos. , CTs : 4 Nos., ELR with CBCT: 1 No., 
Indicating Lamps:5 Nos., 300A,TPN+E, 36KA, 
Aluminum Bus bars 
Out Going: 
2No.100A,25KA,TPN,MCCB, O/L; 0.7 - 1 x In, 
1Nos.160A,25KA,TPN,MCCB, O/L; 0.7 - 1 x 
In, 1No.63A,25KA,TPN,MCCB, O/L; 0.7 - 1 x 
In, 4Nos.63A,TPN,MCB,10KA, KWH Digital 
multiEnergy Meter, Counter type: 4 Nos. 
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2 

Supply of MCB / MCCB Distribution Boards, 
wall-mounted (either surface or recessed 
type). Space provision shall be made for 
mounting ELCB in the incomer MCB . The rate 
shall be same for any combination of 
outgoings.  

      

VERTICAL type TPN DB 

a 

 8 Way TPN DB with 63A TPN MCCB 'C' 
Curve MAIN Incomer and 12 Nos 16A 1 Pole 
MCB outgoings. (C Curve) (RAW POWER 
AND AC DB)  

Each 2.00   

b 

4-Way TPN DB with 63 Amps TPN MCB "C" 
Curve as main incomer and 12 nos. Outgoing, 
each outgoing with 6/20A 1-Pole 'C' Curve 
MCB (LTNG DB) 

Each 1.00   

c 

8 Way VTPN PHASE DB with 32 Amps DP 
MCB "D" Curve incomer and 16 nos. 1-pole 
MCB "D" Curve outgoings. Space provision for 
ELCB shall be provided for Incomer. for (UPS 
DB)  

Each 2.00   

3 

POWER & CONTROL CABLES; 

      

Supply, laying & testing of 1.1 kV Grade XLPE 
/ PVC/FR insulated aluminium/COPPER / 
FLEXIBLE conductor steel armoured power 
cables as per IS specification. The rates 
quoted shall be for laying in trays, cable 
trenches (indoor and outdoor), pipes etc. For 
burried cables the excavation work will be 
included under the heading civil works for 
outdoor cable laying. 

a 
4 Core x 16 Sq.mm copper armoured Cable  
for DB   and ups Meters 350.00   

b 
3 Core x 6 Sq. mm copper unarmoured PVC 
Cable for ac unit  Meters 540.00   

c 
4 Core x 25 Sq.mm ALUMINIUM r armoured 
Cable for DB  Meters 300.00   

4 

 Cable End Termination:       
Supply and providing & installation of the end 
terminations with copper cable lugs, single 
compression brass cable glands, taping, 
crimping, gland and earthing etc. complete as 
required. 

      

a 4 Core x 16 Sq.mm copper armoured Cable  Each 14.00   

b 
3 Core x 6 Sq. mm  copper unarmoured PVC 
Cable 

Each 40.00   

c 
4 Core x 25 Sq.mm ALUMINIUM r armoured 
Cable for DB  Each 6.00   

5 
SWITCHES AND SOCKET OUTLETS; 
Industrial type 

Each 2.00   
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Supply, erection, testing and commissioning of 
factory made metal clad totally enclosed with 
cast aluminium housing with industrial 
socket/interlocked combined rotary switch and 
socket with scrapping earth connection and 
plug top (all switches & sockets shall be 
housed in painted MS boxes). The erection 
rate shall include supply of angle  iron frame 
work and fixing accessories such as grip bolts 
/ grouting etc.  
32 Amps, 2 pole  MCB isolator with  plug and 
socket  polycorbonate enclosure for UPS 
incomer and out going  with IP 44 protection  

6 

SWITCHES AND SOCKET OUTLETS; 
Commercial type 

      

Supply, erection, testing and commissioning of 
power points by providing following 
switches/sockets mounted flush on to the 
furniture partition wall or fixed to surface or 
recessed boxes with all fixing and wiring 
accessories. 

a 

 SITC  with following items suitabe for Green 
building energy efficient standard.1 x  20 
Amps, 3-pin (250Volts) single phase universal  
socket with 20 Amps single pole MCB 
mounted plug and socket board  with IP40 
accordance with IS 13033, IS8123,IEC/EN 
60439-3 configuration shall be round type.from 
the scope of supply (for AC  power). 

Each 20.00   

b 

SITC  with following items suitabe for Green 
building energy efficient standard. Plated or 
powder coated steel/ PVC boxes for fixing the 
socket 1 x 16 amps 3 pin shuttered modular 
socket  with 16 amps  switch mounted on  
modular plate and box  for raw power supply  

Each 20.00   

c 

SITC  with following items suitabe for Green 
building energy efficient standard. Plated or 
powder coated steel/ PVC boxes for fixing the 
socket 2 x 6 amps 3 pin shuttered modular 
socket  with 2 x 6 amps  switch mounted on 6  
modular plate and box  for UPS workstation 
power supply  

Each 98.00   

d 

SITC  with following items suitabe for Green 
building energy efficient standard. Plated or 
powder coated steel/ PVC boxes for fixing the 
socket 4 x 6 amps 3 pin shuttered modular 
socket  with 2 x 6 amps  switch mounted on 12  
modular plate and box  for UPS workstation 
power supply  

Each 5.00   

7 
SUB MAINS / CIRCUIT MAINS / POWER 
WIRING; 
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Supply and running of 1100 V grade PVC 
insulated copper conductor (FRLS) wires in 2 
mm thick PVC conduits (FRLS). The rate shall 
include supply and installation of all materials 
like conduits, wires, fixing accessories etc. 

      

a 
32 mm, dia (FRLS) PVC conduit with all 
accessories. 

Meters 50.00   

b 
25 mm, dia (FRLS) PVC conduit with all 
accessories. 

Meters 350.00   

c 
19 mm, dia (FRLS) PVC conduit with all 
accessories. 

Meters 550.00   

d 

Supply & running of 2 x 6sq mm  and 1 x 2.5sq 
mm  PVC insulated FRLS copper wires in 
existing conduits / raceways. FOR RAW 
POWER  

Meters 500.00   

e 

Supply & running of 2 x 4sq mm  and 1 x 2.5 
sq mm PVC insulated FRLS copper wires in 
existing conduits / raceways.  LIGHTING MAIN 
CIRCUIT 

Meters 850.00   

f 
Supply & running of 2 x 2.5  sq.mm and 1 x 1.5 
sq.mm  FRLS copper wires in existing conduits 
/ raceways.  

Meters 450.00   

8 

POINT WIRING;       
NOTE: Light point controlled directly by switch 
in  switch board shall be measured under the 
heading SUB-MAINS / CIRCUIT MAINS / 
POWER WIRING only. 

      
Point wiring area with flat / false ceiling: Wiring 
with 2x2.5 FRLS PVC insulated 1100V grade 
copper  conductor wires and 1 x 1.5 FRLS 
PVC insulated earth wire in 2mm thick FRLS 
PVC conduit. Height of  ceiling varies from 3.5 
to 5.5 meters.  A separate neutral shall be run 
for each circuit. 

a 
Single light point not more than 7M length 
controlled by '6 Amps switch. Each 20.00   

b 
Two light point  of not more than 13M length 
controlled by  6 Amps switch. Each 25.00   

c Two Way switch controlled by one light point Each 4.00   

d 
Three/4  light points of not more than 15M 
length controlled by 6 Amps switch. Each 20.00   

e 
5/6 light points of not more than 20M length 
controlled by 6 Amps switch. Each 15.00   

f 
8/10 light points of not more than 25M length 
controlled by 6 Amps switch. Each 4.00   

g 

Exhaust fan point with wall-mounted 5A 3-pin 
socket near fan location and 10 Amps single 
pole controlling switch located independently. 
The rate shall also include supply of 5 Amps 3 
pin plug top. 

Each 4.00   

9 
LIGHT FIXTURE / CEILING / EXHAUST 
FANS;  
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Supply, Store, Erection of Lighting Fixture: 
Supply, Erection and testing  and 
commissioning the following light fixtures 
complete with all accessories.  

a 

 SITC 16 W LED tube light batten type 4 ft  
fitting with IP 20 protection  steel body with 
6500 k light fixture of PHILIPS, BAJAJ, 
HAVELLS, WIPRO, any reputed make/brands 

Each 7.00   

b 

 SITC 9  W LED  round  light recess mount 
suitable for false ceiling Alluminium diecost 
polycorbonate body  230 v i/p  white fixtures of 
(PHILIPS, BAJAJ, HAVELLS, WIPRO, any 
reputed make / brands   

Each 50.00   

c 

 SITC 22  W LED  SQUARE /round  light 
recess mount suitable for false ceiling 
Alluminium diecost polycorbonate body  230 v 
i/p  white fixtures  of (PHILIPS, BAJAJ, 
HAVELLS, WIPRO, any reputed make/ 
brands) 

Each 95.00   

d 

 SITC 1 X 18  W LED  round  light recess 
mount suitable for false ceiling Alluminium 
diecost polycorbonate body  230 v i/p  white 
fixtures of M/s (PHILIPS, BAJAJ, HAVELLS, 
WIPRO, any reputed make/brands)  

Each 4.00   

e 

 SITC 1X 25  W LED  2 X 2 SQUARE   light 
recess mount suitable for false ceiling 
Alluminium diecost polycorbonate body  230 v 
i/p  white fixtures of M/s  (PHILIPS, BAJAJ, 
HAVELLS, WIPRO, any reputed 
makes/brands)  

Each 125   

f 

SITC OF LED STRIP LIGHT WITH WATER 
PROOF COVRING Technical data  • Rated 
voltage : 12V DC  • Power consumption: 
20W/m  • Luminous efficiency: 6-7lm/LED  • 
Number of LEDs: 2X120pcs/m  • LED type: 
SMD3528  20 MTR STRIP WITH SUTABLE 
DRIVE FOR THE SAME   

Each 8.00   

g 

SITC OF 300 mm impeller dia, 1400 rpm 
exhaust fan (1- phase) 5 blades, whose 
aerodynamic design ensures a greater amount 
of air circulation and are attached in a 
balanced structure. The sweep size is 300mm 
for this aesthetically appealing product.( 
HAVELLS/ BAJAJ/ USHA/ ALMONARD) 

Each 4.00   

10 POWER EARTHING SYSTEM;       
  Earthing Stations 

      

  

Providing the earth stations with necessary 
materials, labour, civil works etc. as per Indian 
Standard specification IS:3043 etc. complete. 

a 
3 Mtrs. long 50 mm dia. GI Pipe electrode 
earth station. plate. The identification number 
shall be provided both inside and outside.   

Each 2.00   

b Earthing Flats / Wires :       
c 25x3 mm GI r tape with sleeves. Mtrs 10.00   
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d 8 SWG Copper wire  Mtrs 10.00   

e 
6 SQ MM GREEN  Copper wire WITH FRLS 
INSULATION   

Mtrs 25.00   

f PIPES: 

      
  

Supply and laying of pipes in wall / floor / in 
ground including chipping/excavation/Road 
cutting  laying and making good the surface as 
required. Any collars and bends and nipples 
required shall be laid at a depth of 900 mm 
below ground level or under paved areas / 
under floor as required. 

  25 mm dia Class "B" G I pipe. Mtrs 50.00   

11 
SITC OF FLOOR JUNCTION BOX OF 
HEIGHT 25 MM  50 X 50 MM SIZE WITH 
COVER  

 NOS  25   

12 
SITC OF FLOOR ALUMINIUM RACE WAY 
FOR  EKLECTRICAL WORKS OF HEIGHT  
50 X 50 MM SIZE WITH COVER  

 MTR  150   

13 

Cutting of floor for laying conduits for LAN / 
Telephone system of size required at site, and 
may good by providing chicken mesh and 
rough plastering. 

Cu. 
Mtrs. 

50   

14 
UNINTERRUPT POWER SUPPLY SYSTEM 
(UPS) 

      

  

Supply Installation,testing & Commissioning of 
microprocessor based 10 kVA UPS  with IGBT 
based Rectifier and Inverter only. UPS Should 
be True Online Double Conversion (VFI as per 
IEC62040-3). 3 Phase input & 3 Phase output 
each comprising of the following. 

SET 1.00   

  THD(i) shall be less than 5% @ 100% load. 

  

    

  
Input power factor shall be more than 0.98. 
from 50% to 100% load  

    

  
Shall have Soft start Facility for Compatibility 
with Generators 

  
Invertor capability to supply 150% load for 30 
sec.  

  

Shall not allow deep discharge of the battery. 
There should be a external MCCB available 
with UV trip coils. The MCCB should 
disconnect itself in case of UV or emergency 
conditions. 

  
Shall have inbuilt SNMP, Modbus Cards 
installed for monitoring on BMS. 

  UPS to have inbuilt Static By-pass enabled 
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Battery Bank of 10KVA UPS at 0.80 output 
power factor strictly as per specification given 
in the document. UPS of 10KVA shall have 30 
min. battery back up. Battery Racks, Intercell & 
Inter Tier Connectors for the battery Banks, 
External MCCB with UV coils and UPS to 
Battery Cables for a distance of 20 mtrs.The 
battery shall comprise of 12 volt cell and size 
and combination of bank in terms of VAH shall 
be clearly mentioned with battery claculation 
with invertor efficiency as 0.94 or less, end of 
cell voltage shall be taken as 10.5 volts. 

15 PA SYSTEM FOR CONFERENCE ROOM        

a 
 Supply and fixing of Cat 6  cable for  data 
ports  

Mtrs 200.00   

b RECESS MOUNT  CEING  SPEAKER BOSH  Nos 10.00   

c 
AMPLIFIER AND MIKE FOR 
ANOUNCEMENT SET 

Nos 1.00   

16 AC WORKS 

      
(A) 

Supply, Installation, Testing & Commissioning 
of following high wall mounted  Cassette / 
Inverter Split AC along with 5 Mtrs. Refigerant 
piping & cabling,irrespective of the number of 
circuits & stand for the condensing unit  
(Suction line to be insulated with elastomeric 
nitrile rubber tubular insulation of 9mm 
thickness adhesive & joints sealed with black 
monsoon tape) including stabilizer, The indoor 
unit shall contain multirow dx cooling 
coil,drier,blower with drive motor, including 
installation charges 

a 

3.00 TR CASSETE INVERTER AIR 
CONDITIONER UNIT (in  conference room 
area) in single phase with single star rating ( 
Make : Voltas, Havvells, Daikin 2.9 TR single 
phase with 5 star rating ) 

Nos. 1.00   

b 

2.00 TR CASSETE INVERTER UNIT (in work 
station area ) in single phase with three star 
rating ( Make : Voltas,  Havell,s,Daikin single 
phase 5 star rating ) 

Nos. 16.00   

c 

Voltas,Havell,s Daikin Make 1.0 Ton Highwall 
Split AC Inverter five Star Rated ( in  
executive cabin ) Inverter Highwall 5 star 
rating units are available. All Highwall units 
available in Single Phase only. 

Nos. 2.00   

(B) 

Supplying, Installing, Testing & Commissioning 
with SOFT Copper piping with first charge of 
Refrigerant Gas & Oil, pressure testing, 
vacuumising etc.complete. 
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*  Note: - Suction line and pressure line to be 
insulated with electromeric nitrile, rubber 
tubular insulation of 9mm thickness adhesive 
& joints sealed with black monsoon tape etc. 
complete as per instructions of the Architect / 
Consultant. 

Rmtrs. 400.00   

(C ) 

Supplying / Installation / Testing & 
Commissioning of Copper Cables with 
Thickness - 3 core4 sq.mm round sheeted 
cable for single phase and Thickness - 5 core 
4 sq.mm round sheeted cable for for three 
phase.  

Rmtrs. 300.00   

  Supply and fixing 16A switch combined  plug 
and socket modular type box. For each AC 
unit 

Nos 19.00   

(D) 
Supplying / Installation / Testing & 
Commissioning stabilizer time delay 3kva / 5 
kva 

Nos 19.00   

(E ) 
Supplying / Installation / Testing & 
Commissioning 25mm PVC Drain Pipe. Mtrs. 300.00   
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D NETWORKING WORKS     

Sl.     
No 

Description Unit Qty Vendor Compliance 

1 
Supply & Installation of Information 
outlet (cat-6)  

Nos 122   

2 
Supply & Installation of 7ft patch cord 
(cat-6) 

Nos 122   

3 
Supply & Installation of Numbering 
ties, ties 

Nos 50   

4  Supply & Installation of Face plate Nos 122   

5 
miceslenes expenses 
(gatta,scroo,feruls,tap) 

Lumpsum  1   

6 
 Supply and fixing of Cat 6  cable for  
data ports  

meters 2500   

7 
Supply and laying of  19  mm conduit 
for  data cabling  

meters 350   

8 
Supply and installaion of  3 module 
PVC box  

Nos 122   

9 
Supply & Installation of 24 Port 
unloded patch penal  

Nos 5   

10 
Supply & Installation of 1'U'Cable 
manger 

Nos 5   

11 
Supply & Installation of12'U'Rack 
with power stripper -01no and 
hardwear. 

Nos 3   

12 Supply & Installation of Hub tray Nos 3   

 
 
 
 
 
 
 
 
 

Authorized signatory with company seal / stamp 
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Annexure - I 
CONTRACT AGREEMENT 

 
WORK ORDER NO: ____________________ 

CONTRACT FOR: __________________________________________________. 

THIS AGREEMENT is made and executed on this ___ day of TWO THOUSAND ___________ 

BETWEEN 

M/s BEML Limited, a Government Company coming within the meaning of Sec 617 of 

Companies Act, 1956 having its Corporate office at “BEML SOUDHA”, 4th Main Road, S.R. 

Nagar, Bengaluru-560 027 through its __________ (*Designation of the authorised official) 

at ________ (hereincorporate the address) represented by____________ (Name of the 

Authorised official) 

(Hereinafter referred to as ‘BEML’ which expression shall, unless repugnant to context means 

and includes its successors and permitted assigns) of the First Part. 

AND 

M/s. _________________ (Name of the Contractor) a __________ (Constitution of the 

Contractor i.e.Firm/Company/LLP, etc) incorporated/registered (delete whichever not 

applicable) under theprovisions of ________ Act, having its Registered Office/Principal place 

of business (deletewhichever not applicable) at ______ (*Designation of the authorised 

Official) at ________ (hereincorporate the address) represented by____________ (Name of 

the Authorised Official)(hereinafter referred to as ‘Contractor’, which expression shall unless 

repugnant to the contextmeans and includes its successors and permitted assigns) of the 

Second PartHereinafter, “BEML” and the “Contractor” shall individually be referred to as 

‘Party’ andcollectively as ‘Parties’. 

 

WHEREAS BEML is a multi technology heavy engineering company having 

fourmanufacturingdivisions at Bengaluru, KGF, Mysore and Palakkad and marketing/ 

regional/district officesacross the Country. 

 

Whereas Contractor is a ______________ (incorporate brief profile of the Contractor) 

WHEREAS BEML, floated tender Ref: _______ dated __________ (Hereinafter referred to as 

theTender) for _______________ at ________________ hereinafter called the “WORK”) 

 

WHEREAS the Contractor submitted his offer in response to the Tender floated by BEML as 

aboveand become the successful tenderer and has agreed to execute the Work as per the 
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terms andconditions of the Tender. Consequently BEML issued Work Order No. _______ 

dated _____(hereinafter the Work Order) to the Contractor. 

 

WHEREAS the Contractor has duly accepted the Work Order and agreed to execute the Work 

strictly in accordance with the work order and on the terms and conditions herein for a total 

sumof Rs __________/- (Rupees _____________only ) as consideration for the Work being 

carried out. 

 

In consideration of the above, ‘BEML’ and the ‘Contractor’ agreed to reduce the terms 

andconditions in to writing as hereinafter mentioned. 

 

SCOPE OF WORK: 
The Scope of Work to be executed by the Contractor is as mentioned at Clause ______ to 
the TenderDocument. 
 
CONTRACT PERIOD: 
The contract period shall be the period mentioned in the Work Order at Para ______ 
Time is the essence of the contract. The Contractor shall strictly adhere to the TimeSchedule 
forcommencement and completion as stipulated in the Work Order and shall complete the 
Work inall respect to the complete satisfaction of BEML on or before the Completion date. 
 
PENALTY 
In case the work is not completed in the manner mentioned above to the complete 
satisfaction ofBEML in every respect within the time limit stipulated in the Work Order, then 
the Contractorshall become liable for payment of compensation/penalty for delay in 
completion of work, inaccordance with Clause _____ of the Tender Document /Work Order 
irrespective of whetherextension of time granted or not unless otherwise specifically stated. 
 
The said Penalty payable by the Contractor shall be without prejudice to any other right or 
remedy available to BEML on account of such delay in completion of work. The amount of 
compensation might be adjusted or set-off against any sum payable to the Contractor under 
thisor any other contract with BEML. The Chief Engineer, BEML Limited, ____ shall be the 
authorizedperson to certify whether the Work has been completed within stipulated time and 
hiscertification shall be final and binding on the parties. 
 
PAYMENT 
BEML shall make the payment to the contractor in the sums, proportions and manner from 
timeto time in accordance with the Clause(s) _______ of the Tender Document. Thepayment 
shall bemade after all the statutory deductions as may be applicable 
 
SECURITY DEPOSIT/BANK GUARANTEE: 
The Contractor has furnished non-interest-bearing Security Deposit in accordance with 
Clause_____ by way of ___ (incorporate the mode). The Contractor agrees to extend the 
validity of theSecurity Deposit, wherever required like extension of period of contract or as 
may be required bythe Company. The Company shall have the full power to enforce the 
Security Deposit in case ofnon-performance or violation or breach of any of the terms of this 
Agreement by the Contractor 
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COMPLIANCE OF STATUTORY PROVISIONS: 
The contractor shall comply with all requirements under various administrative orders and 
statutes including but not limited to Contract Labour (Regulation and Abolition) Act, 1970 
andRules 1971, Minimum Wages Act, 1948, Payment of Wages Act, 1936, Employers’ Liability 
Act1938, Shops & Establishments Act (relevant to the State), Factories Act, 1948, Employees’ 
StateInsurance Act, 1948, Employees Provident Fund and Misc. Provisions Act, 1952, 
Payment ofBonus Act, 1965, Payment of Gratuity Act, 1972, Employees Compensation Act, 
1923, IndustrialDisputes Act, 1947, Child Labour (Prohibition & Regulation) Act, 1986, Sexual 
Harassment ofWoman at Workplace (Prevention, Prohibition and Redressal) Act, 2013 or any 
other relevantActs or enactments relating thereto and its amendments (State/Central) and 
rules framed thereunder from time to time as may be relevant while executing the Work and 
performing theobligations under this Agreement. The Contractor agrees to indemnify BEML 
for any loss ordamage caused to it due to violation/non-compliance of any administrative 
orders or statutoryprovisions in respect of/in connection with the Execution of the Work. 
 
All claims arising at the instance or on account of the persons employed by the contractor 
including but not limited to on account of wages, allowances, PF, ESI, Gratuity 
orCompensationunder the Employee Compensation Act, or otherwise shall be met by the 
contractor on his ownaccount and the Company shall be kept fully indemnified. BEML shall 
have no liabilitywhatsoever in that behalf. 
 
NON-COMPLIANCE OF TERMS: 
Non-compliance of any of the terms of this Agreement shall amount to breach leading to 
cancellation of contract, besides other legal actions, including but not limited to recovery of 
losses to BEML 

FALLS CLAUSE: 
If the contractor fails to Execute the Work as per Tender Document, Work Order and the 
Termsand Conditions herein contained, at any time during the currency of the contract or if 
the BEMLhas reasons to believe that the Contractor’s work is not satisfactory and that the 
interest of BEMLis thereby affected in any way, BEML shall have the right to Execute the 
Work by itself or throughany other agency, in which case the contractor shall make good the 
loss to BEML including costand expenses which arises there from. The extra cost being 
incurred by BEML in this regardshould be to the account of the Contractor, which may be 
adjusted against security depositand/or deducted from any pending bills or any payment to 
be made to the contractor orotherwise. 
 
INDEMNIFICATION 
In the event of the non-fulfilment of any of the covenants, terms, agreements, obligations 
andconditions mentioned in the Tender Document or Work Order or in this Agreement, the 
Contractor shall pay to BEML all losses, damages, costs, charges and expenses incurred by 
BEMLLimited as result of the Non fulfilment of the obligations under the contract. The 
decision ofBEML shall be final in this regard and the Contractor shall pay the same without 
any demur andprotest. 
 
The Contractor shall be responsible for all or any kind of losses/damages caused to or 
suffered byBEML or its employees/officers due to any act or negligence of the labour 
deployed by theContractor and the Contractor shall make good the said loss same. BEML 
shall have the absoluteright to recover such losses/damages from any and all amounts 
payable to the Contractor,including pending Bills. The Contractor will ensure that there are 
no thefts or loss ofproperty/properties by the labourers deployed by the contractor. 
 
CAR POLICY: 
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Contractor shall take ‘Contractor All Risk Coverage Policy’ (CAR Policy) to cover all risks, 
losses, claims for injuries or damage to any person or any property as per the Tender 
Document/ Workorder more specifically stipulated in clause _____ of the Tender Document. 
The insurance policyhas to be kept valid till the Work is completed in accordance with the 
Tender Document/ WorkOrder and to the complete satisfaction of BEML. The contractor has 
to take policy at his own costshowing BEML as the “Principal” to enable BEML to make the 
settlement of claims at the earliest. 
 
LICENSES AND PERMISSIONS: 
Contractor shall procure all the Licenses, Permissions, Sanctions, etc. as may be required 
for/inthe course of performance of the contract /execution of the Work or as required under 
statutes. 
Any lapse in this regard shall be solely attributable to the Contractor and BEML shall in no 
wayresponsible for the same. The Contractor undertakes to indemnify BEML in this regard. 
 
SUB-CONTRACT: 
The contractor shall not sub-contract, assign or make over the contract to any third party 
eitherin full or partially without prior written consent of BEML. 
 

CONFIDENTIALITY: 
The Contractor or his employees or agent or anybody engaged by the Contractor to execute 
theWork shall maintain utmost faith and confidentiality of all information and documents 
come intotheir possession or knowledge and shall not divulge such information to any third 
parties, in anycase, without prior written consent of BEML. The Contractor undertakes to 
indemnify BEML forany loss caused to it by reason of breach of the above obligation by the 
Contractor or hisemployees or agent or anybody engaged by the Contractor. 
 
ENTIRE CONTRACT 
Tender Document and Work Order dated ______ shall form part and parcel of thisAgreement 
andin case of inconsistency, the order of precedence will be as follows: 

1. This Agreement; 
2. Work Order; and 
3. Tender document 

 
TERMINATION: 
BEML can terminate the contract by giving thirty days written notice in case of the following 
reasons and if the Contractor fails to rectify the same within the notice period; 

a) Failure of the contractor to commence the work within a stipulated period. 
b) If the performance of the contractor is found to be unsatisfactory or if he fails to give 
the desired progress of the work or there is breach of terms of the agreement. In 
thisregard, non-performance in whole or in part by the contractor of any obligation due 
to 
the reasons with his control shall be treated as breach of the contract. 

 
However, BEML shall have right to terminate the Agreement at any time by giving ____ 
monthsnotice in writing, with or without mentioning the reasons. 
The Contractor shall have the right to terminate the Agreement in case of breach of the 
terms andconditions by BEML. 
 
The termination shall not prejudice the rights and obligations accrued on the parties till the 
effective date of termination. 
 
JURISDICTION& DISPUTE RESOLUTION: 
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Disputes, if any, between the Parties arising out of or in connection with this Agreement or 
anymatters connected therewith, shall be discussed and amicably settled by the parties 
throughConciliation by subject experts appointed by BEML. 
 
The unresolved disputes shall be referred to a sole Arbitrator to be appointed by BEML. The 
arbitration proceedings shall be in accordance with Arbitration and Conciliation Act, 1996 and 
Rules framed there under, as may be amended from time to time. The courts at Bengaluru 
aloneshall have jurisdiction to try and adjudicate any matter in connection with this 
Agreement. Thelanguage of arbitration shall be English. 
 
(If the Contractor is a Govt. /CPSU, the following Arbitration Clause may be incorporated and 
above Arbitration Clause may be deleted) 
 
Disputes if any, arising between the Parties, in connection with this Agreement or any other 
matters connected therewith, the same will be mutually discussed and amicably settled 
betweenthe parties, failing which, the disputes shall be referred to the sole Arbitrator of 
PermanentMachinery for Arbitration in Department of Public Enterprises to be nominated by 
the Secretaryto the Government of India, in charge of the Department of Public Enterprises. 
The Arbitrationand Conciliation Act, 1996 shall not be applicable to the arbitration under this 
clause. The awardof the Arbitrator shall be binding upon the parties to the dispute, provided, 
however, any partyaggrieved by such Award may make further reference for setting aside or 
revision of the Award tothe Law Secretary, Department of Legal Affairs, Ministry of Law and 
Justice, Government of India.Upon such reference, the dispute shall be decided by the Law 
Secretary or the SpecialSecretary/Addl. Secretary, when so authorized by the Law Secretary, 
whose decision shall bindthe parties finally and conclusively. The parties to the dispute will 
share equally the cost ofArbitration as intimated by the Arbitrator. 
 
SEVERABILITY AND WAIVER: 
If any provision of this Agreement is held to be invalid or unenforceable for any reason, the 
remaining provisions shall continue in full force without being impaired or invalidated in any 
way. The Parties shall replace any invalid provision with a valid provision, which must closely 
approximate the intent and economic effect of the invalid provision. 
 
NOTICES 
All Notices and communications shall be sent to the following addresses of the Parties or any 
other address duly notified in writing from time-to-time by the parties: 

BEML : 
Contractor : 

The Notices issued other than as above shall not be considered as effective notice. 
 
ASSIGNMENT: 
The obligations under this Agreement shall not be assigned by either Party to any third party 
without prior written consent of the other Party. 
 
AMENDMENT: 
No Amendment or variation of this Agreement shall be valid unless it is in writing and signed 
byor on behalf of each of the Parties. 
 
MISCELLANEOUS: 
This agreement further witnesses that the Contractor is responsible for any accident or other 
compensation payable to the workers employed by and working under the control of the 
Contractor and that the Company SHALL HAVE no sort of liability in the matter, and that any 
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payment would have to be made by BEML, the same shall be reimbursed by the Contractor 
orotherwise the same shall be recovered from the Bills payable to the Contractor. 
 
The employees/agents of the Contractor in no case will be treated as the employees of BEML 
andthere shall not be any master and servant relationship whatsoever between BEML and 
labour/employees being deployed by the Contractor for the Work. Further, 
dischargingobligations under the Agreement by labour shall not be construed to believe that 
they are theemployees of BEML and shall at all times be the employees of the contractor 
only. The contractorwill be individually and entirely responsible for all and any liabilities in 
that regard. 
All the agreements, letters, documents exchanged between parties, if any, have beenmerged 
withthis agreement and shall have no effect from the effective date of this agreement. 
 
IN WITNESS WHEREOF, the parties hereto, have set their hands and seal, on this day, 
month andyear herein above mentioned in the presence of the following witnesses. 
 
 
 
For BEML          for CONTRACTOR 
 
 
Witnesses:          Witnesses: 
 
1.            1. 
 
 
 
2.            2. 
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Annexure - II 
FORMAT FOR PERFORMANCE BANK GUARANTEE 

Note: 1. This guarantee shall be furnished by Scheduled Commercial Banks authorised by RBI to issue a Bank Guarantee. 
2. This bank guarantee shall be furnished on stamp paper value as per prevailing Stamp Act. (At present not less than Rs. 100. /-) 
3. The stamp paper shall have been purchased in the Name of the Bank executing the Guarantee. 

 
Bank Guarantee No…………… 
Dated ……………………………. 
Amount …………………………. 
Valid up to ………………………. 
Claim up to ……………………… 

The General Manager (Materials- Management) 
BEML 
Bangalore Complex 
PB No 7501 
New Thippasandra  
Bangalore 560075 

1. This deed of Guarantee made this day of......................... (Month& year) between 
Bank of.............................. (Hereinafter called the "Bank") of the one part, and 
BEML LIMITED (Hereinafter called "the Employer") of the other part. 

2. Whereas BEML LIMITED has awarded the contract for............... (Name of work as 
per PO) (Hereinafter called the "Contract") to...................... (Name of the 
Contractor) (Hereinafter called "the Contractor"). 

3. AND WHEREAS the Contractor is bound by the said Contract to submit to the 
Employer a Performance Security for a total amount of…………………... (Amount in 
figures and words). 

4. Now, We the Undersigned…………………………... (Name     of   the   Bank) being 
fully authorized   to sign and to incur obligations for and on behalf of and in the 
name of............................................(Full name of Bank), hereby declare that the 
said Bank will guarantee the Employer the full amount of Rs. ………………… (Amount in 
figures and words) as stated above. 

5. NOW THEREFORE, We hereby  affirm  that we are the  Guarantor   and  responsible 
to you, on behalf  of the Contractor and we hereby unconditionally, irrevocably and 
without demur undertake  to  immediately pay to the Employer  upon first  written 
demand  and without cavil  or argument, any  sum or sums  within  limits 
of.......................(Amount of Guarantee) as aforesaid without reference to the 
Contractor and without  your needing to prove  or show grounds  or reasons  for 
your demand  for the sum  specified  therein. The Bank shall pay to the Employer 
any money so demanded notwithstanding any dispute/disputes raised by the 
Contractor in any suit or proceedings pending before any Court, Tribunal or 
Arbitrator/s relating thereto and the liability under this Guarantee shall be absolute 
and unequivocal. 

6. This Guarantee is valid till...............................(The initial period for which this 
Guarantee will be valid must be for at least 3-months (three months) longer than the 
anticipated expiry date of defect liability period / Warranty period. 

7. At any time during the period in which this Guarantee is still valid, if the Employer 
agrees to grant a time extension to the Contractor or if the Contractor fails to 
complete the Works within the time of completion as stated in the Contract, or fails 
to discharge himself of the liability or damages or debts  as  stated under Para 5, 
above, it is understood  that the Bank will  extend  this  Guarantee under  the  same 
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conditions for  the  required  time  on demand by the Employer and at the cost of 
the Contractor. 

8. The Bank agrees that no change, addition, modifications to the terms of the 
Contract Agreement or to any documents, which have been or may be made between 
the Employer and the Contractor, will in no way release us from the liability under 
this Guarantee; and the Bank, hereby, waives any requirement for notice of any such 
change, addition or modification to the Bank. 

9. The Guarantee here in before contained shall not be affected by any change in 
the Constitution of the Bank or of the Contractor. 

10. The neglect or forbearance of the Employer in enforcement of payment of any 
moneys, the payment whereof is intended to be hereby secured or the giving   of 
time by the Employer for the payment hereof shall in no way relieve the bank of their 
liability under this deed. 

11. The expressions "the Employer", "the Bank" and "the Contractor" hereinbefore used 
shall include their respective successors and assigns. 

12. Notwithstanding anything contained herein: 

(a)  Our liability under this Bank Guarantee shall not exceed Rs................. 
(Rs..............)  

(b) This Bank Guarantee shall be valid up to....................... 

(c) We are liable to pay the Guarantee amount or part thereof under this Bank 
Guarantee only & only if you serve upon us a written claim or demand on or before 

 

In witness whereof l/We of the bank have signed and sealed this Guarantee on 
the.......................day of........................ (Month & year) being herewith duly authorized. 

For and on behalf of the ............................................Bank. 

 

Signature of Authorized Bank officials. 

Name    :............................. 

Designation : ........................  
Stamp/Seal of the Bank................................ 
Signed, sealed and delivered for and on behalf of the Bank by the above named 
......................in the presence of: 

 
Witness 1.                                                                           Witness 2.  

Signature........................                                                 Signature..........................  

Name..............................        Name..............................    

Address...........................          Address...........................                                                

Name..............................        Name..............................    

Address...........................          Address........................... 
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Annexure - III 
 

 
FORMAT OF BID GUARANTEE FORM 

 
Ref: 
 
To, 
BEML LIMITED 
Bangalore Complex 
New Thippasandra Post 
Bangalore – 560075 
 
Dear Sirs, 
........................................................................................................................................ 
 
In accordance with your ‘Tender Enquiry’ under your Tender No: ………………… dated …….. 
 
M/s................................................................ herein after called the Bidder, with the 
following Directors on their Board of Directors / partners of the Firm. 
1.        2. 
3.        4. 
5.        6. 
7.        8. 
9.        10. 
 

Wish to participate in the said tender for.......................................................................... 
....................…………………………………………………………………………………………………………………
…....................................………………………………………………………………………………………………
…………………………………………………………………………………………………………………………………… 

 

As an irrevocable Bank Guarantee against Bid Guarantee for an amount of Rs…………………… 
………………………. (In words and figures) valid for ….…………. days from……………………… 
…………………. is required to be submitted by the Bidder as a condition precedent for 
participation in the said bid, which amount is liable to be forfeited by the BEML Limited 
(herein after called PURCHASER)  

 

(1) the withdrawal or revision of toe offer by the Bidder as a condition within the validity 
period.  

(2) Non-acceptance of the ‘Letter of Intent / Purchase Order’ by the bidder when issued 
within the validity period.  

(3) Failure to furnish the valid contract performance guarantee by the bidder within one 
month from the receipt of the Purchase Order and  

(4) on the happening of any contingencies mentioned in the bid documents. 

 

We, the …………………………………………..Bank at................................................. Having our 
Head office at ……………………………………………. (Local address) Guarantee and undertake to 
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pay immediately on First demand by BEML LIMITED, the amount of Rs…........................ 
...................................................………… 

………………………………………………………………………(in Figure and words) without any 
reservation, protest, demur and recourse. Any such demand made by the Purchaser shall be 
conclusive and binding on the Bank irrespective of any dispute or difference raised by the 
purchaser. 

 

The guarantee shall be irrevocable and shall remain valid up to ………………………………………… 

…………………………………….. (This date shall be 60 days after the date for which the bid is 
valid). If any further extension of this guarantee is required the same shall be extended to 
such required period (not exceeding one year) on receiving instruction from M/s…………….on 
whose behalf this guarantee is issued.  

 

Claim Period: Upto ______________ 

In witness whereof the Bank, through its authorized officer has set its hand and stamp on 
this …………………day of……………………………..at ……………………………………………….. 

 

 

witness (Signature) 

WITNESS          (Signature) …. 

Name in (Block letters) 

 

 

 

Designation …………………………… 

(Staff No.) ………………………. 

(Bank's common Seal) 

Official address: 

Contact Phone No.:      Contact Mail Id: 

 

Attorney as per power of Attorney No 

Date: 
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CHECK LIST ON PREPARATION OF BIDS 

Ref. 
No. Particulars Yes / No 

1 
 

Have you read and understood various conditions of the Contract 
and shall abide by them?  

TECHNICAL BID 

2 
Have you submitted the EMD / Copy of DD at the address 
mentioned and uploaded the scanned copy?  

3 Intergrity Pact  

4 

Have you uploaded the following documents which are to be 
uploaded with signatures & seal? 

a) 2020-21 Profit & Loss Statement 
b) 2021-22 Profit & Loss Statement 

c) 2022-23 Profit & Loss Statement 

 

5 Work Completion Certificates and TDS certificate.  

6 
Registration with Government Bodies like ESIC, EPF, Labour 
Laws: Have you attached a Registration copy of each of the 
certificate? 

 

7 
Have you attached the proof of authorization / Power of Attorney 
to sign on behalf of the bidder in the Technical Bid?  

8 Copy of certificate of Registration for PAN card, GST No., CIN 
registration & etc., 

 

9 

Have you uploaded the following documents which are to be 
uploaded with signatures & seal? 

1) Complaince for scope of wok 
2) Compliance to BOQ 
3) Compliance to GCC 
4) Compliance to NIT acceptance letter 
5) Compliance to Under taking by Bidder 

 

FINANCIAL BID 

10 Has your financial Bid proposal been duly filled and uploaded? 
 
 

 


