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(Schedule ‘A’ Company Under Ministry of Defence, Govt. Of India)
Regional Office, #3-6-114, St No: 18, Himayatnagar, Hyderabad- 500 029.
Phone: 040-29887924 / 29881735. FAX: 040-23221794
Tender No: 6300038866 Date: 07.06.2024

TENDER DOCUMENT
FOR

CONSTRUCTION OF SERVICE CENTRE INDUSTRIAL
SHED WITH ENGINE TESTING BED, RCC CLEANING
TANK, RCC PLATFORM AT SERVICE CENTRE,
INDUSTRIAL AREA, MOULA ALI, HYDERABAD - 500 040.

ONLINE TENDERING THROUGH
BEML SRM PORTAL

(link: - https://bemlepci.bemlindia.in:50001/irj/portal )

Tender Document N0.6300038866

DATE OF SUBMISSION 20.06.2024 BEFORE

16:00 HRS

ISSUED BY

The Regional Manager
3-6-114, StreetNo:18, Himayatnagar

Hyderabad -500 029
Telangana, INDIA

Signature of the Contractor(s) with seal


https://bemlepci.bemlindia.in:50001/irj/portal
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The tenderer shall download the complete set of tender documents. The tender documents
from Serial Page No: 01 to 69 shall be duly filled, signed along with the company seal,
scanned and uploaded and the requisite documents as per the technical bid. Drawings &
BOQ without price should be signed and uploaded along with the tender documents in the
Technical Bid.

Commercial bid shall be submitted on BEML SRM platform, any bids without price in the
SRM portal are liable for rejection / disqualification without any intimation.
(https://bemlepci.bemlindia.in:50001/irj/portal )

The Commercial bids of technically qualified tenderers/bidders shall be considered for
opening.

Signature of the Contractor(s) with seal


https://bemlepci.bemlindia.in:50001/irj/portal
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BEML LIMITED

Phone: 040-29887924 / 29881735. FAX: 040-23221794

Tender No: 6300038866

DETAILS OF PRE-QUALIFICATION AND TECHNICALBID

Date: 07.06.2024

ALL,
HYDERABAD —
500 040.

Date of opening the

commercial bids will be

intimated to only the
technically qualified
Tenderers/bidders.

Estimated EMD Last date for submission
Cost (In Rs. of Tenders Similar
Sl. Item Lakhs) Amount Nature
No. Description (Rs) OP
Work
Date of opening of
pregqualification
bid
. Date of opening of
Cogeprligt;on technical bid
Date of opening of
Commercial bid
CONSTRUCTION ..
1 |OF SERVICE Rs.36.00 |Rs72,000/- |20.07.2024 at Civil
CENTRE Lakhs 16:00HTrs works
INDUSTRIAL
SHED WITH (approx.)
ENGINE (Exclusive 20.07.2024 at
TESTING BED, of 17:00HTrs
RCC CLEANING All taxes &
TANK, RCC duties)
PLATFORM AT
SERVICE 20.07.2024 at
CENTRE, 16:00Hrs
INDUSTRIAL
AREA, MOULA 06 Months

Signature of the Contractor(s) with seal
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BEML LIMITED

(Schedule ‘A’ Company Under Ministry of Defence, Govt. Of India)
Regional Office, #3-6-114, St No: 18, Himayatnagar, Hyderabad- 500 029.
Phone: 040-29887924 / 29881735. FAX: 040-23221794

Tender No: 6300038866 Date: 07.06.2024

MODE OF SUBMISSION AND DOCUMENTS

SI. No. Nature of Bid Mode of submission Documents required to be

submitted by the bidder

A PRE- 1) Manual Mode through Hard copy that

QUALIFICATION | should reach the Manager — Service |[EMD: Rs 72,000/- by DD /

BID Centre, Plot No B14 & B23, TSIIC-IDA [ONLINE MODE / NEFT /
Moula-Ali Hyderabad-500 0400n or before [RTGS as per details given in
the closing date and time of the tender. page no 04

2) The sealed envelope of Prequalification bid
will be opened on closing date 20/04/2024
at 16:00Hrs in presence of the bidders, who
wish to be present at the above venue.

3) Pre-qualification bid received late on
account of any reason whatsoever will be
rejected.

B TECHNICAL BID #4) Through e-mode / BEML SRM Platform | 1. Documents to be uploaded
where in Tenderers /bidders to submit their by bidders in BEML SRM
technical bids will be opened on closing date Platform as per
20/04/2024 at 16:00Hrs in presence of the ELIGIBILITY
bidders, who wish to be present at the above CRITERIA
venue.

1) However, technical bids of those firms who | 2. The ‘Tender Conditions
meet the pre-qualification criteria in all Acceptance Letter’ (Serial
aspects will only be considered for further | Page No: 12) should be
evaluation. downloaded signed with

2) BEML SRM  PORTAL LINK - company  seal and
https://bemlepci.bemlindia.in:50001/irj/por uploaded  for  having
tal accepting  the  tender

documents and all the
conditions.

C COMMERCIAL 1) Through e-mode / BEML SRM Platform. Duly filled Bill of

BID https://bemlepci.bemlindia.in:50001/irj/por | Quantities, (As per BEML
tal SRM

2) The _c_ommercial bids o_f only the shortlisted/ E:aar:ﬁzg?ahltr:pgolcl)gi;?rlje/%z;
qualified Contractors will be opened. rtal

Signature of the Contractor(s) with seal



https://bemlepci.bemlindia.in:50001/irj/portal
https://bemlepci.bemlindia.in:50001/irj/portal
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Phone: 040-29887924 / 29881735. FAX: 040-23221794
Tender No: 6300038866 Date: 07.06.2024

INVITATION FOR TENDER

Sub: Construction of Service Centre Industrial Shed with Engine Testing Bed, Rcc Cleaning Tank, Rcc
Platform at Service Centre, Industrial Area, Moula Ali, Hyderabad — 500 040.

*kkkk

BEML Limited invites Open tenders for the subject work in Three bid system
Part‘A’-EMD

Part ‘B’ Technical bid

Part*C’- Commercial bid ( through ONLINE BEML SRM Portal).

EARNEST MONEY DEPOSIT (EMD):

a) EMD amount of Rs.72,000/- (Rupees Seventy-Two Thousand Only) can be paid online or can be
submitted in the form of Account Payee Demand Draft / Banker’s Cheque. Bidders exempted from
Earnest Money Deposit (EMD)shall submit exemption certificate from competent authority.

Details of Online Payment: BANK: STATEBANKOFINDIA
ACCOUNT NO.: 10287201150
IFSC: SBIN0001880 (OR)Payment of EMD amount through DD / Banker’s Cheque:

b) EMD in the form of Account Payee Demand Draft (DD) / Banker’s Cheque forRs.72,000/- (Rupees
Seventy-Two Thousand Only) drawn in favor of BEML Ltd, payable at Hyderabad.

c) The above said Demand Draft DD / Banker’s Cheques/ EMD Exemption Certificate shall be
submitted in Sealed envelope duly super scribing the TenderNo0.6300038866 Dated: 07.06.2024
Closing date 20.07.2024 Time16:00 Hrs. at the top of the envelope. The name and address of the bidder
shall be printed or written legibly on the left-hand bottom corner of the envelope.

OR
Earnest Money Deposit: You are requested to submit original Demand Draft/BankersCheque for
Rs.72,000/- (Rupees Seventy-Two Thousand Only) in favor of “BEML LIMITED, payable at
HYDERABAD in a sealed envelope superscripting the name of work, towards Earnest Money Deposit
on or before the closing date & time of the tender to the office of “Manager ( Service Centre ),
BEMLLIMITED, Plot No B-14 & B23, TSIIC-IDA, MOULA-ALI, Hyderabad — 500 040, India,

Offers without EMD or EMD in the form other than the one specified or EMD with lesser amount shall
not be considered and tenders will be rejected. No Interest would be paid on the Earnest Money Deposit.

Please attach the details duly filled-up for refund of EMD amount (for bidders who do not qualify in the
Technical Bid) in the following format along with the DD / Banker’s Cheque for EMD;

Signature of the Contractor(s) with seal



SerialPageNo:6
timw

® beml BEML LIMITED

(Schedule ‘A’ Company Under Ministry of Defence, Govt. Of India)
Regional Office, #3-6-114, St No: 18, Himayatnagar, Hyderabad- 500 029.

Phone: 040-29887924 / 29881735. FAX: 040-23221794

Tender No: 6300038866 Date: 07.06.2024

BANK NAME
BRANCH NAME
CITY

IFSCCODE
ACCOUNT NO
BENEFICIARYNAME

The above sealed envelope has to reach the address as mentioned below on or before the closing date &
time of the tender.

The Regional Manager

BEML LIMITED.,

Regional Office, H.No. 3-6-114,
Himayatnagar , Hyderabad 500029,
Telangana State

d) Bidders exempted from Earnest Money Deposit (EMD) shall submit exemption certificate from
competent authority.

Note: Bidder shall ensure that their EMD (DD)/EMD Exemption Certificate is dispatched well in
advance so that it reaches this office before the time and date stipulated. Requests will NOT be
entertained for late receipts.

General Instructions with regard to EMD:

a) Quotation submitted online without submission of EMD/EMD Exemption Certificate in-time will
not be considered.

b) EMD submitted in any other form will not be accepted and the offer is liable to be rejected.

c) EMD lesser than Rs.72,000/-(Rupees Seventy-Two Thousand Only) will not be accepted and the
quotation is liable to be rejected.

d) EMD of technical disqualified bidders will be returned.

e) EMD does not carry any interest on return.

f) Pre-qualification and technical bids shall be opened on closing date i.e., @ 14.00hrs

g) No responsibility will be taken for postal delay or non-delivery/non-receipt of EMD/firms claiming
EMD exemption.

3. Completion Period: The period allowed for execution of the work is 06(SIX)Months from the date to
be mentioned in the workorder to be placed on the successful bidder.

3(A). Firms willing to participate in the tender may contact through e-mail: admin.srm@beml.co.in to obtain the
user name and password for submitting the bids. The bidders have to submit their quotation ON LINE
THROUGH SUPPLIER RELATIONSHIP MANAGEMENT (SRM) PLATFORM.
https://bemlepci.bemlindia.in:50001/irj/portal All corrigendum, addenda, amendments, time extension etc., If
any to the tender will be hosted on BEML website www.bemlindia.com only. Bidders shall regularly visit
BEML’s website to keep themselves updated. No separate advertisement shall be published in the newspaper in
this regard.

Signature of the Contractor(s) with seal


mailto:admin.srm@beml.co.in
https://bemlepci.bemlindia.in:50001/irj/portal
http://www.bemlindia.com/
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® beml BEML LIMITED

(Schedule ‘A’ Company Under Ministry of Defence, Govt. Of India)
Regional Office, #3-6-114, St No: 18, Himayatnagar, Hyderabad- 500 029.

Phone: 040-29887924 / 29881735. FAX: 040-23221794

Tender No: 6300038866 Date: 07.06.2024
Any queries/clarification/information/details regarding tender enquiry to be communicated only through email Id:
sm.sagar@bemlltd.in, anwar.basha@bemlltd.in, and queries/clarification/ information/details will be
accepted up to one week prior to the closing date of the tender. Phone: 040-29887924, 23222166, 29881735

Any queries related to submission of quotation may please be communicated through e-mail:
admin.srm@beml.co.in or the bidder may contact BEML SRM team at Phone No0.080-22963269, 22963141.

DIGITAL SIGNATURE: To participate in this e-tender, the bidder shall have a valid class 11l Digital Signature
issued by Authorized Certifying Authority to submit bid in our SRM e-procurement system.

4. Any queries/clarification/information/details regarding tender enquiry to be communicated only
through email 1d: sm.sagar@bemlltd.in, anwar.basha@bemlltd.in and queries /clarification/
information/details will be accepted up to 03 (Three) days prior to the closing date of the tender.
Phone No: 040-29881735

5. The quantities shown against each item are only approximate and hence any reduction /increase
thereof during the execution of work shall not vitiate the contract. The company does not bind itself
to accept the lowest or any other tender.

6. The tender shall remain open for acceptance for a period of 120 days from the date of opening of
tenders.

7. The tenderers shall visit the site and acquaint themselves with the conditions of the site prior to
submission of tenders and no claims will be entertained later on the grounds of ignorance.

8. Successful tenderer is required to employ qualified Engineer to supervise the work and they should
be present when the work is under progress.

9. The successful tenderer is required to sign the work order prepared based on the quoted rates placed
on him by the Accepting Officer.

10. The Accepting Officer reserves the right to place order as a whole or part of any item only as
deemed fit.

11. In case, the contractor/firm after quoting withdraw from the tender or refuse/delay in commencing
the work or stop the work abruptly, their EMD will be forfeited.

The successful contractor shall keep the Company indemnified against all losses and claims for
injuries or damages to any person or any property in consequence of the construction works

12. Condition al tenders are liable to be rejected.
Thanking you,

Yours faithfully,
FOR BEML LIMITED

Regional Manager

Signature of the Contractor(s) with seal


mailto:sm.sagar@bemlltd.in,
mailto:anwar.basha@bemlltd.in
mailto:admin.srm@beml.co.in
mailto:sm.sagar@bemlltd.in,
mailto:anwar.basha@bemlltd.in
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® beml BEML LIMITED
(Schedule ‘A’ Company Under Ministry of Defence, Govt. Of India)
Regional Office, #3-6-114, St No: 18, Himayatnagar, Hyderabad- 500 029.
Phone: 040-29887924 / 29881735. FAX: 040-23221794
Tender No: 6300038866 Date: 07.06.2024

ELIGIBILITY CRITERIA OF TECHNICAL BID

In the Technical Bid, the firm has to furnish the following details / documents with regard to
their experience etc:

CREDENTIALS i.e., EXPERIENCE/ FINANCIAL STATUS ETC.

In the Technical Bid, the firm has to furnish the following details / documents with regard to
their experience etc:

CREDENTIALS i.e., EXPERIENCE/ FINANCIALSTATUS ETC.

1. Financial Position: Average Annual financial turnover during the last Three (3)
years, ending 31st March of the previous financial year, should be at least 30% of
estimated cost. {i.e. Rs. 11,00,000/-).

Details of Annual financial turnover during the last three (03) years, ending 31%
March of the previous financial year.

Financial Year 2020-21 2021-22 2022-23

Annual turnover
(Rs in Lakhs)

Profit/Loss
(Rs in Lakhs)

NOTE: Copies of the Audited Balance sheet along with the Profit and loss
statement for the last Three (03) years duly certified by auditor shall be scanned and
uploaded along with the technical bid.

2. Experience: Experience of having successfully completed similar works (civil
works) during last Seven (07) years ending last day of month previous to the one in
which applications are invited should be either of the following:

(i) Three similar completed works costing not less than the amount equal to 40% of
the estimated cost. (i.e. Rs,14,40,000/-)
Or
(it) Two similar completed works costing not less than the amount equal to 50% of
the estimated cost. (i.e. Rs 18,00,000/-)
Or
(iii)One similar completed work costing not less than the amount equal to 80% of
the estimated cost. (i.e. Rs. 28,80,000/-)

Signature of the Contractor(s) with seal
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BEML LIMITED

(Schedule ‘A’ Company Under Ministry of Defence, Govt. Of India)
Regional Office, #3-6-114, St No: 18, Himayatnagar, Hyderabad- 500 029.

Phone: 040-29887924 / 29881735. FAX: 040-23221794

Tender No: 6300038866

Date: 07.06.2024

Details of having successfully completed similar works (civil works) executed in any
Government/ Public Sector Undertakings/Large Private Organizations) during last Seven

(07) years ending last day of month previous to the one in which tender enquiry is called has
to be submitted along with completion certificate as per eligibility criteria mentioned above.

SI.

No.

Name & Value of Stipulated Stipulated Actual date | Completed
Address of work & datepof start date of of value of
Client W.O. No. completion | completion work

NOTE: Copies of the work order and completion certificate issued by respective clients
shall be enclosed along with the technical bid. If the completion certificate is from Private
organization, the same shall be scanned and uploaded along with the technical bid along
with TDS certificate.

(i)

(i)

The bidders are required to mention and submit copies of the following:

Please quote your PAN/GIR No.
(Registration Certificate of

PAN/PAN Card/GIR issued by the IT Authorities
shall be scanned and uploaded along
with the technical bid)

Please quote your ESI No.
(Registration Certificate issued by
the ESI Authorities shall be scanned

and uploaded along with the technical bid)

Signature of the Contractor(s) with seal
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(Schedule ‘A’ Company Under Ministry of Defence, Govt. Of India)
Regional Office, #3-6-114, St No: 18, Himayatnagar, Hyderabad- 500 029.
Phone: 040-29887924 / 29881735. FAX: 040-23221794
Tender No: 6300038866 Date: 07.06.2024

(ili)  Please quote your PF No.
(Registration Certificate issued by
the PF Authorities shall be scanned

and uploaded along with the technical bid)

(iv)  Please quote your GST No.
(Registration Certificate issued by
the GST Authorities shall be scanned

and uploaded along with the technical bid)

(v) EMD details: Amount, DD No & date

4. The commercial bids of the tenderer who have submitted the satisfactory documentary
evidence for the above requirements shall be opened. The commercial bids of other tenderer
i.e., who does not qualify in the Technical requirements will not be opened and EMD shall
be refunded.

The commercial bids of the tenderer who have submitted the satisfactory documentary
evidence for the above requirements shall be opened. The commercial bids of other tenderer
i.e., who does not qualify in the Technical requirements will not be opened and EMD shall
be refunded.

5(A). BEML Reserves the right to reject the bid if technically not qualified as mentioned
above or call for any of the above-mentioned documents if found short. (Short fall
documents) The decision of BEML is final in this regard and no correspondence will be
entertained...

Signature of the Contractor(s) with seal
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BEML LIMITED
(Schedule ‘A’ Company Under Ministry of Defence, Govt. Of India)

Regional Office, #3-6-114, St No: 18, Himayatnagar, Hyderabad- 500 029.

Phone: 040-29887924 / 29881735. FAX: 040-23221794

Tender No: 6300038866

Date: 07.06.2024

DETAILS TO BE FILLED/UPLOADED BY THE PARTICIPATING FIRM

(to be given on the Firm’s Company letterhead)

Sl
No.

Description

Details to be filled/uploaded

Name of the Firm& Postal address for
correspondence (With name of the
Contact Person) with telephone number,
fax and email id

Bank Details like Bank account numbers
& IFSC code with Banker’s Name,
Address & Contact No.:

Bank account numbers: -

IFSC Code:

Banker’s Name: -

Branch Name:

Address: -

Contact Number: -

I/ we here by certify that all the information given above is factual.

Signature with date of Authorized signatory

Name:

Designation:

Firm’s Seal:

Signature of the Contractor(s) with seal
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(Schedule ‘A’ Company Under Ministry of Defence, Govt. Of India)
Regional Office, #3-6-114, St No: 18, Himayatnagar, Hyderabad- 500 029.
Phone: 040-29887924 / 29881735. FAX: 040-23221794
Tender No: 6300038866 Date: 07.06.2024
TENDER CONDITIONS ACCEPTANCE LETTER
(to be given on the Firm’s Company letter head)
To,
The Regional Manager
BEML LIMITED.,

Regional Office, H.No. 3-6-114, Himayatnagar
Hyderabad500029, Telangana State

Dear Sir,
Sub: Acceptance of terms and conditions of the tender
Tender No. 6300038866 Dtd. 07.06.2024

I/We have downloaded/obtained the tender documents for the above —mentioned Tender/Work from the
website(s) namely “Construction of Service Centre Industrial Shed with Engine Testing Bed, Rcc
Cleaning Tank, Rcc Platform at Service Centre, Plot No. B14 & B23Moula Ali, Hyderabad — 500 040"

As per your advertisement given in the above-mentioned website(s).
2. I/We hereby certify that 1/We have read entire terms and conditions of the tender documents
from the page No.01 to 68 Which form the part of Contract agreement and I/we shall abide

here by the terms /conditions/clauses contained therein.

3. The corrigendum issued from time to time by your department/organization to have also been
taken into consideration while submitting this acceptance letter.

4. 1/We hereby unconditionally accept that the tender conditions of the above-mentioned tender
documents / corrigendum in its totality/entirety.

5. In case any provision of this tender are found violated, your department / organization shall be
at liberty to reject this tender/bid including the forfeiture of the full said Earnest Money

Deposit absolutely and we shall not have any claim/right against department in satisfaction of
this condition.

Date: Signature with date of Authorized signatory

Name:

Designation:

Firm’s Seal:

Signature of the Contractor(s) with seal
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(Schedule ‘A’ Company Under Ministry of Defence, Govt. Of India)
Regional Office, #3-6-114, St No: 18, Himayatnagar, Hyderabad- 500 029.
Phone: 040-29887924 / 29881735. FAX: 040-23221794
Tender No: 6300038866 Date: 07.06.2024
UNDERTAKING
(to be given on the Firm’s Company letterhead)
This is to certify that (Name of the Firm) has not been

banned / black listed / debarred from Trade by any Central /State Govt. Dept. / Autonomous
Institution/ PSUs in India’s on the date of submission of the bid.

I/ we here by certify that all the information given above is factual.

Signature with date of Authorized signatory

Name:

Designation:

Firm’s Seal:

Signature of the Contractor(s) with seal
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® beml BEML LIMITED

(Schedule ‘A’ Company Under Ministry of Defence, Govt. Of India)
Regional Office, #3-6-114, St No: 18, Himayatnagar, Hyderabad- 500 029.

Phone: 040-29887924 / 29881735. FAX: 040-23221794

Tender No: 6300038866 Date: 07.06.2024

REVISED TENDER AND GENERAL CONDITIONS

To,

The Regional Manager

BEMLLIMITED.,

Regional Office, H.No. 3-6-114, Himayatnagar
Hyderabad500029, Telangana State

Sir,

I/We, the undersigned, do hereby tender to execute and fully complete the whole of the work set forth and
described in the General Conditions, Specifications, Schedule of Prices and Bill of “Construction of
Service Centre Industrial Shed with Engine Testing Bed, Rcc Cleaning Tank, RCC Platform at
Service Centre, Plot No. B14 & B23 Moula Ali, Hyderabad — 500 040” in accordance with the
terms, conditions and obligations there in contained.

I/We, further agree to add to or deducting from contract sum, as the case may require, the net
value of all deviations (additions and deductions) including non-tendered items, of the value of
work completed, shall not exceed 20% of the approved contract value and 40 %in respect of any
individual item, indicated in schedule A-BOQ. The value of such additions and deductions
being calculated upon the prices for similar work set for thin the accompanying Bill of
Quantities, or if similar work in the opinion of the Engineer in charge be not included in the Bill
of Quantities then upon the price set forth in the Schedule of Prices attached here to or as
otherwise provided in the Clause-15 of the General Conditions.

I/We, also herewith send Rs by Receipt/Draft as Earnest Money as required and to enter further
into a contract with the Company for the execution of the said works in conformity with the
aforesaid General Conditions, Specifications, both preliminary as well as Standard Schedule of
Prices, and Bill of Quantities and the Drawing accompanying to all of which I/We here by give
............................................................................................... assent and concurrence.

I/We, also undertake to complete and hand over the same in a satisfactory manner to the BEML
Limited, or its authorized representative with in the period stipulated from the date of
commencement of the work in accordance with Para-8 of General Conditions of the Contract,
signed, sealed and delivered by the said......... this........ day of............ Two Thousand and
........................................ in the presence of:

Yours faithfully,

(SIGNATURE)

WITNESS:

1.

2.
Home address of the Contractor/Business Address:

Signature of the Contractor(s) with seal
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BEML LIMITED
(Schedule ‘A’ Company Under Ministry of Defence, Govt. Of India)
Regional Office, #3-6-114, St No: 18, Himayatnagar, Hyderabad- 500 029.
Phone: 040-29887924 / 29881735. FAX: 040-23221794
Tender No: 6300038866 Date: 07.06.2024

GENERAL CONDITIONS
(UNDER WHICH THE WORKS HEREIN AFTER DESCRIBED ARE TO BE PERFORMED)
1. INTERPRETATION CLAUSE:

In these General Conditions and the Specifications attached, the word ‘COMPANY” shall be held to
mean ‘BEML LIMITED’, the work ‘CONTRACTOR’ shall be held to mean one or more contractor or
contractors jointly or generally engaged in the works to which these General Conditions and the
specifications relate, and shall include his/their heirs, executors and administrators. The word
‘ENGINEER-IN-CHARGE, shall be held to mean a Member of the staff of the BEML to supervise the
work. The expression ‘SITE OF WORKS, shall be held to mean the extent of land which the Company
places at the disposal of the Contractor from time to time for the purpose of executing the contract
works. The word ‘DRAWINGS’ shall be held to mean ‘THE PLANS, SECTIONS, ELEVATIONS
AND DETAILS OF WORKS’ annexed to the contract and such further drawings, as the Engineer in
charge may issue from time to time during the progress of the works and shall beheld to include tracings
and photographic prints. The word SPECIFICATIONS shall be held to include the tender General
Conditions, Specifications, Schedule of Prices and Bill of Quantities.

2. FEICIENCY OF PRICED BILL OF QUANTITIES AND TENDER:

On the acceptance of this tender, the contractor shall forthwith satisfy himself as to the correctness and
sufficiency of his tender for the works as well as all prices stated in the Bill of Quantities and the
schedule of Prices and within SEVEN DAYS of the acceptance of his tender, he shall sign the contract
which shall be construed and taken as an acknowledgement on his part of his complete satisfaction and
acquiescence in the sufficiency of the prices. The amount of the tender shall be the sum at which the
contractor engages to execute whole of the works set-forth in the Bill of Quantities, the contractor shall
submit to the company, with his tender both Schedule of Prices and Bill of Quantities upon which the
tender has been based fully and completely priced. Items left unpriced in the bill of Quantities shall be
held to be included in the prices for other items of the work.

3. CONTRACTOR TO EXECUTE CONTRACT WITH THE COMPANY:

The successful contractor shall within SEVEN DAYS of the acceptance of his tender enter into and
execute a formal indenture of contract to be prepared by the Company’s Solicitor. The contractor shall
not be entitled to make any charges for perusal of the contract.

4. CONTRACT NOT TO BE ASSIGNED OR UNDERI ETAND CONSEQUENCE OF
GRATUITIES BEING GIVEN:

The contractor shall not assign or make over the contract to any other person, or under let it, or make a
sub-contract with any workmen or workman for the execution of any part of work(s), but shall employ
his own workmen for the labour there of, who shall be paid by him in wages by the day. And in case the
Contractor as signs or makes over the contract, or underlet or make sub-contract, contrary to this clause
or either himself or his agents give any gratuity to any employee of the Company, the company shall be
at liberty to terminate the contract.

Signature of the Contractor(s) with seal
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5. TENDER OR AGREED RATE:

The contractor shall agree not to petition for revision of rates tendered for by him under any
circumstances at any stage of the work, either during execution or when the final claims are settled.

6. In the event of anything evidently necessary to the due and complete performance of the works
being omitted to be shown on the drawings or described in the specification or being omitted from the
Bill of Quantities through oversight or error, the contractor shall, not withstanding, execute (in the most
perfect manner) all such works the same as if they had been severally shown, described and included
without being entitled to make any extra claim or charge.

7. The contractor shall satisfy himself or shall be deemed to have satisfied himself as to the nature
of the sub-soil, the three dimensions, levels, character and nature of all roads, existing drains, sewers,
water, gas or other mains, electric cables and other things as regards any connection they may have with
the works the subject of the contract, and he shall also inspect the site of the works and surroundings, the
means of access there to an degress there from and shall generally obtain his own information on all
matters and things which can in any manner influence his tender, No claims for extra works otherwise
will be allowed inconsequence of any misunderstandings, error or incorrect information on these points,
or of any other in-accuracies in reference there to, which may appear on the drawings, or in the
specification, nor shall the contract be nullified in consequence of any such misunderstanding, error in
correct information or in-accuracies.

8. ENGINEER IN CHARGE’S ORDERS T MMENCE RKS AND AST -
DELIVERYOF SITE:

The Contractor having signed the contract, the Chief Engineer will forth with give him notice to
commence the works and the contractor shall upon receipt of such notice, commence the works and
carry them on at such point and points and in such portions as the Engineer in charge may direct.

The Company shall, with the Engineer in charge written order to commence the works, give to the
contractor, the use of so much of the site of works, as may in the opinion of the Chief Engineer be
required in order to enable the contractor to commence and continue the construction of the works, and
shall from time to time as works proceed give the contractor the use of such further portions of such site
as the Engineer in charge may from time to time consider proper in that behalf, but the non-delivery in
manner aforesaid of the use of such site or any portion thereof shall not vitiate or affect the contract,
nor any provision contained in the specification nor entitle the contractor to any increased allowance in
respect of money.

9. SETTING OUT WORKS AND NOTICES:

The Contractor shall set out the whole of the works and be responsible for the correctness of the
position, levels and dimensions of the several works, according to the drawings and written instructions
of the Engineer in charge. If at any time during the progress of the works any error shall appear or arise

Signature of the Contractor(s) with seal
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in the position, levels or dimensions of the several works, the contractors on being required to do so by
the Engineer in charge, shall at his own expense remove and amend the works to the satisfaction of the
Engineer in charge, not-withstanding that he may have been assisted by Engineer-In-Charge in setting

out the same. The contractor shall observe, perform and comply with the requirements of all statutes and
byelaws and shall also serve notice on the authorities having control of the road surfaces before the same
are broken up and he shall likewise serve notices on the owners of the sewers, drains, water, gas or other
mains, electric cables and other things which may be in anyway affected by the execution of the contract
work.

10. TIME OF WORKING (APPLIES ONLY FOR FACTORY AREA):

As the entry and exit of the workmen into the factory area is controlled by the Security Authorities of the
Factory, the contractor should strictly adhere to the timings of entry and exit, laid down by the
authorities and the rates quoted are deemed to include for this provision.

11. NIGHT WORKS:

The works shall be carried on day and night continuously without extra charge. If bad or treacherous
ground be met with or if there be any other causes whatsoever, which in the judgment of the Engineer-
In-Charge, requires, it, but no work shall be carried on in the night without the knowledge and sanction
of the Engineer-in-charge.

12. WATCHMEN, LIGHTS. ETC.. TO BE PROVIDED BY THE CONTRACTOR :

The Contractor, shall at his own cost provide night watchmen to all parts of the work where necessary
required by the Engineer-in-charge. He shall also keep all open trenches, excavation or other dangerous
places properly and sufficiently lighted between sunset and sunrise, and shall provide and fix proper
fencings and boarding and temporary bridges to protect and assist the public traffic. The contractor shall
also at his own cost erect temporary fences on the site of works where required by the Engineer-in-
charge.

13. TEST MATERIALS:

All the materials to be used in and on every part of the works shall be subjected from time to time to
such tests as the Consultant and Engineer in charge may direct. Such tests shall be performed at the
expense of the contractor but the Company shall refund to the Contractor the actual cost of testing any of
the materials which are proved to conform with the conditions of the specifications but the samples shall
be, in all cases, selected by the Engineer in charge, and supplied by the contractor as part of the contract.
If, at any time, any materials so tested is not equal to the test for such materials, here in after specified, the
same shall be removed from the site of works, and other materials substituted there for, but in the absence of
any specified test, the decision of the Engineer in charge, shall be final as to whether the said material or
materials shall be used in the works, or forth with removed and other materials substituted.

Signature of the Contractor(s) with seal



SerialPageNo:18
timw

BEML LIMITED

(Schedule ‘A’ Company Under Ministry of Defence, Govt. Of India)
Regional Office, #3-6-114, St No: 18, Himayatnagar, Hyderabad- 500 029.

Phone: 040-29887924 / 29881735. FAX: 040-23221794

Tender No: 6300038866 Date: 07.06.2024

14. MATERIALS. TOOLS ETC.. BROUGHT ON TO WORKS TO BE COMEPROPERTY OF
COMPANY DURING CONTINUANCE OF CONTRACT:

All materials, tools, implements and other things brought by the Contractor upon Company’s works
shall there upon become and shall continue to be the absolute property of the Company and be
considered in its possession, the Contractor having only the right of using the same for the purpose of
the contract. After the works have been completed and all obligations under the contract duly fulfilled,
the Company

shall return to the Contractor the tools, implements and surplus or waste materials then remaining upon
the Company’s works to be removed by him forth-with and cleared away. Nevertheless, the Company
shall not at any time be liable for the loss of any of the said materials, tools, implements or other things
but the whole of this liability shall fall upon the Contractor, the same as if they had remained in his
possession.

15. POWER TO VARY WORKS:

The Company shall have full power and authority from time to time, and at all times, to order works
additional to the contract, and to make and issue such further drawings and to give such further instructions
and direction as may appear necessary or proper for the guidance of the contractor and the good and
sufficient execution of the contract, and the contractor shall receive, execute, obey and be bound by the said
further drawings, instruction and directions, according to the true intent and meaning thereof and as fully
and effectively as though they had accompanied, or had been mentioned or referred to in the original
drawings and specifications. The company shall also have power to vary or alter the levels or position of
any of the works, the subject of this contract, or may order any of the works contemplated thereby to be
omitted with or without the substitution, of any other works in lieu thereof, or may order any work, or any
portion of work executed or partly executed , to be removed, changed or altered, and if needed that other
work shall be substituted in lieu thereof and the difference of expense occasioned by any such increase,
diminution or alterations so ordered and directed shall be added to or deducted from the amount of the
contract agreeable to the prices for similar works set forth in the Bill of Quantities, or failing which the
Schedule of Prices attached hereto, and in the absence of any such similar work being scheduled, the
Engineer in charge shall determine the amount to be paid for such additions or deductions. The company
will in no case become liable to the payment of any charge in respect of any such conditions, alteration or
deviations, unless the instructions for the performance of the same shall have been given in writing and
signed by the Engineer in charge , nor unless such instructions distinctly states that the matter thereof is to
be subject of an extra or varied charge, in the form of an order here in after set forth nor unless the claim
thereof shall be made inwriting, signed by the Contractor and in the form of claim herein as set forth and
properly filled up nor unless such claim be make within the week in which the work is executed and
materials used, and before the same shall have been placed out of view, or beyond check of measurement,
nor unless the value of any altered or varied works, or any further works shall wherever practicable have
been determined and settled before such altered, varied or further works shall have been commenced. Such
value in case of dispute shall be as certained by the Engineer in charge, who shall determine in all cases
whether such previous determination and settlements were practicable or not, and in all the cases where he
shall consider the same to have been practicable, the contractor shall not be entitled to make any claim in
respect of such altered, or varied or further works if it shall, in the opinion of the Engineer in charge, if any
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special instance become necessary to execute any additional or substituted work, either wholly or in part by
the day the claim therefor, shall not be recognized unless the contractor shall have delivered to the
Engineer-in-charge , within one working day, and so on from day to day a true and exact list of the name,
occupations, time and wages of the several workmen engaged during the previous day on any and every
such works in respect of when a charge ‘BY THE DAY’ is intended to be made in the next succeeding
weekly claim of contractor, Nevertheless, no charge ‘BY THE DAY shall be made unless, in the opinion of
the Engineer in charge, it is impracticable or unreasonable to determine the value of the amount of work in
manner otherwise provided for in these general conditions. All such instruction given by the Engineer in
charge, shall be in the following form or as near there to as may be:

ORDER No: CONTRACT No.

In pursuance of clause-15 of the General Conditions of contract and subject as there in mentioned, were
quest you to perform the undermentioned at the under mentioned price, namely:

SUCH WORK ADDITIONAL TO WORK INCLUDED
BEING IN SUBSTITUTION FOR IN THE

tender, and we request you to omit the under mentioned work at the under mentioned prices, viz.
DATE:
SIGNATURE OF THEENGINEER-IN-CHARGE.

AND every claim shall be made in the following form:

CLAIM No: CONTRACT No.
Contractors claim under and subject to Clause-18 of the General Conditions of Contract for the week ended
Saturday the in respect of other than contract work. Day of
C\I/gioraléd Number Pr_lcg of Wherg ho Amount
of Similar Similar claimed Rs
For Enai- Work in Work in '
o Bill of Bill of
Order Quantity of Quantity
Schedule. Of Schedule.
Number/ | Value Schedule
Quant Des- Number of Price of
itiy in crip- ofitems Item. Labour.
Mtrs. tion.
DATE: SIGNATURE OF THE CONTRACTOR °S
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The claim shall be delivered to the Engineer-in-charge , for his examination before being transmitted
by him to the Chief Engineer and shall be subject in all respect to the consideration, ratification and
correction of the Chief Engineer who shall be at liberty to decide whether any such claim entitle the
Contractor to any, and if so, what extra charges, according to the true meaning and intention of the
specifications, and whether any and what allowance shall be made to the company in respect of any
work or obligation to be performed under the contract and from the performance of which the
contractor may be or become directly or consequently relived by reasons of any such additional or
substituted works.

16. SUSPENSION OF WORK.:

The Contractor(s) shall suspend the execution of work or any part or parts thereof whenever called
upon in writing by the Chief Engineer to do so and shall not resume work thereon until so directed in
writing by the Chief Engineer. The Contractor will be allowed by the Chief Engineer an Extension of
time (not less than the period of suspension) for completion of the item or group of items of work for
which a separate period of completion is given in the contract and of which the suspended work
forms part but not other claims in this respect for completion or otherwise, however, shall be
admitted. The contractors shall have no claim to any payment of compensation or otherwise,
whatsoever on account of suspension of work.

17. WORKS TO BE EXECUTED IN APPROVED MANNER:

The works, the subject of the contract, specified and provided for or that they may be necessary to be
done to form and complete any part thereof, shall be executed and completed in the best substantial
manner, with materials of the best and most approved quality of their respective kinds agreeable to
the particulars contained in or implied by the specification or as referred to and represented by the
drawings and memoranda thereon or as referred to by any of the said further drawings and
memoranda thereon or as referred to by any of the said further drawings, instructions and directions
and shall be to the full satisfaction of the Engineer in charge . The Engineer in charge, shall have full
liberty at all reasonable time to inspect and examine the works, materials and workmanship, and may
every such time reject any or all of such works, materials and workmanship which to him/them or
either of them may appear defective, unfit or improper for the several purposes to which they are
applied, or intended to be applied, or as not in accordance with the specification or the said drawings,
memoranda, instruction or directions respectively.

18. WORK TO BE CARRIED ON WITH EXPEDITION FAILING WHICH THE COMPANY
MAY EMPLOY OTHER CONTRACTOR WITHOUT VITIATINGTHE CONTRACT:

The Contractor shall commence to carry on the works with due diligence, and as such expedition as
the Engineer in charge, may reasonably expect, having regard to the specified time of completion of
the whole of the works. In case the contractor fails to do so, or neglect to provide proper and
sufficient materials, or to employ a sufficient number of workmen to execute the work, then the
company shall have full power, without vitiating the contract, to take the works wholly or in part out
the hands of the contractor to engage or employ any other person or workmen to procure all requisite
materials and implements for the due execution and completion of the said works, and the cost and
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charges incurred by the company in so doing shall be as certained by the Chief Engineer and be paid
for or allowed to the company by the contractor and it shall be competent for the Company to deduct
the amount of such costs and charges along with overheads out of any sum or sums due or to become
due from the company to the contractor under this or any other contract.

19. INFERIOR MATERIALS OR WORKMANSHIP TO BE AMENDED:

The materials as well as the workmanship and finish of the whole of the contract works shall be best
of their kind and should any materials be brought upon the site of works or on any land or property of
the company or on the places where the operations are being carried out in connection with the
works, which in the judgment of the Engineer in charge , is of an inferior description and improper to
be used in works, the said materials shall be removed. All inferior workmanship or finish shall be
amended by and at the cost of the contractor forthwith, or within such period or periods as the
Engineer in charge , may direct, and the contractor shall pull down, amend and reconstruct any work
he may have erected upon an in secure or in sufficient foundation or that he may have insufficiently
secured and protected against immediate and future injuries, whether arising or likely to arise in
future from weight, pressure action of  water or otherwise, on being required to do so by the
Engineer in charge ,. In case the contractor neglects or refuses to remove such materials or comply
with such directions it shall be lawful for the Chief Engineer, on behalf of the company and by its
agents, servants and workmen to remove the materials and amend the workmanship and finish, so
objected, to, or any part thereof, and to replace the same with such other materials, workmanship and
finish as shall be satisfactory to the company and on the certificate of the Chief Engineer to deduct
the expense thereby incurred, or to which the company may be put or be liable or which may be
incidental thereto, from the amount of any sum or sums due to or become due to contractor, or to
recover the same by action at law or otherwise from the contractor as the company may determine.

When it is apparent to the Chief Engineer that defects exists in the work, or that damage or accident
has occurred to the works, or that the works are not upheld or maintained in good sound and water
right conditions, or repair or in working order, but the cause thereof is not apparent, a general
requisition in writing by the Chief Engineer to the contractor to amend, make good or maintain the
works in sound, perfect and water tight conditions shall be under no obligation to specify the work or
repair, but such requisitions hall be conclusive evidence against the contractor that he is not
performing his obligations under the contract.

20. EMERGENCY POWERS:

In the event of any accident or failure occurring in or on the works, which, in the opinion of the Chief
Engineer requires immediate attention either during construction or during the period of maintenance
the company may by their own or other workmen make necessary repairs at the expenses of the
contractor.

Signature of the Contractor(s) with seal
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21. QPENING TO BE MADE FOR EXAMINATION OF WORKS:

Should Engineer-in-charge require it for their more perfect satisfaction, the contractor shall at any
period during the continuance of the contract, pull down any part of the work and make such
openings, as to such extent through any part of the said work as the Engineer-in-charge, may direct
and the contractor shall make such works good again to his or their satisfaction. Should the work be
found faulty in any respect, the whole of the expenses there by incurred shall be defrayed by the
contractor but if otherwise by the company.

22. PRECAUTIONS AGAINST INJURY TO PROPERTY ADJACENT TO THE WORK IN
PROGRESS:

The contractor shall take special care, by the erection of temporary fences and by every other means
which circumstances may render necessary, to prevent all injury and damage to or trespass upon the
lands, roads, fences or property adjacent to the site of works and shall confine the passage of his
workmen to existing public roads, footpaths. He shall likewise pay and satisfy all claims whatsoever
and from whomsoever, for temporary occupation, way-leaves, damages, the trespass or otherwise, in
reference to the said lands, roads, fences and property adjacent and bear the company harmless from
any and all such claims. If any greater extent of land than the site of work be required by the
contractor for his operations, he shall obtain and occupy the same at his own cost and charge.

23. PRECAUTIONS AGAINST ACCIDENTS OR INJURY:

The Contractor shall, at his own expense, shore, sling, protect, support, alter, restore make good and
maintain as may be necessary, all buildings, water and gas pipes, sewers, drains, electric cables and
other things which may be disturbed, exposed or injured during the execution of works or in
consequence of the execution of the works and shall also provide any extra time bearing which may
be temporarily required and all labour in fixing and removing the same and shall, at his own expenses
provide for the continuous use of all buildings, pipes, sewers, drains electric cable, water sources and
other things, the use of which may be liable to interruption during the progress of the work. The
Contractor shall at his own expense restore all such buildings, water and gas pipes, sewers, drains,
electric cables and other things to the satisfaction of the owners thereof and he shall likewise, at his
own expense, construct and maintain such works as may be necessary for the due permanent support
of all such buildings, pipe, sewers, drains, electric cables and other things met with in the
construction of works, and shall indemnify, save, harmless and keep indemnified, the Company and
its officers from and against all action, suits, claims, penalties, liabilities cost, expenses and demands
whatsoever, by reasons or on account of damage to such buildings, pipes, sewers, drains, electric
cables and other things whether caused by the execution of the contract works or in the insufficiency
of the aforesaid permanent support. The Company may deduct the expenses thereby incurred or to
which the Company or its Officers may thereby be put or be liable or which may be incident al there
to from, the amount of any sum or sums due or to become due to the contractor or may recover the
same by action at law or otherwise from the contractor and the Company may compromise any such
action suits or other proceedings, or such terms as it shall see fit and contractor shall thereupon
forthwith pay the Company the sum or sums paid by the Company upon the occasion thereof, and
shall in every case pay such sum or sums as shall fully indemnify the Company according to the
present stipulation.
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24. COVERING OF CONSTRUCTION SITE:

The Contractor shall, at his own expense, make arrangement to cover/wrap the construction site in
mesh material of green color to prevent the dust from the escaping into the adjoining Properties or
premises and atmosphere and also to prevent accidental fall of debris onto the people. The contractor
at his own expense should make arrangement to remove the cover after completion of the work.

25. ROYALTIES:

The Contractor shall be liable to pay all royalties chargeable on Government or Company materials
required for the work.

26. REJECTED MATERIALS:

All rejected materials will at once be removed from site by the contractor to such distance as may be
desired, failing which the company after giving three days’ notice in writing may do so and recover
the cost of removal from the contractor.

27. COMPANY’S PLANT:

No Company’s plant, materials or Labor will ordinarily be lent or hired to the contractor. Exceptional
cases must have the approval of the company in writing.

28. SCOPE OF COMPLETION:

Completion includes completion of all work in accordance with the plans and specifications, removal
of all yard mess accumulated during construction, leveling and cleaning up the site and generally
cleaning the whole building or works.

29. EINAL MEASUREMENTS TIME:

The final measurement must invariably be preceded by a thorough re measurement of the whole of
the work, performed which will be made by the company’s authorized representative and at which
the contractor or his accredited agent must be present. For this purpose, a written notice will be sent
to him at least THREE DAYS before the date fixed for the measurements, appointing the day, hour
and place of meeting. Should he not attend to this the measurements will proceed without him, and he
will be precluded from making any protest.

30. If a dispute arises between the company and contractor as to the quantity or quality of work,
performed, involving sum larger than Rs.500.00, the contractor may appeal in writing to the
company for remeasurement or reappraisal, as the case may be. If the company considers that
Contractors claim is valid, they may appoint an officer, other than the Officer who made the final
measurement and inspection vide Paragraph-28 above, and his report shall be considered as final and
binding on the contractor. The Contractors hall have are presentative present when there measurement
or the appraisal is being made.

Signature of the Contractor(s) with seal
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31. ATTENTION
1) Time will be the essence of the contract and the contractor is to complete the whole of

32.

i)

i)

the work in the time stated in the tender, subject to the schedule of conditions.

The contractor is to provide at all times during the progress of work and the
maintenance period proper means of access, with ladders, gangways, etc., and the
necessary attendance to move and adopt as directed for the inspection of their
representative (no separate will be allowed).

The Contractor is to keep all persons under his control and with in the boundaries of the
site and he will be held responsible for the care of the works generally until their
completion including all works executed and materials deposited in the sites by himself
or suppliers, together with all risks arising from weather, carelessness of operatives,
damages or loss by thefts or by any other cause, and is to allow for all necessary
watching and protective lighting.

LABOURACTS:

The Contractors shall employ labour in sufficient number to achieve the required rates of
progress and quality to ensure best workmanship of the degree required under various
specifications and to the satisfaction of Engineer-in-charge. The contractors shall remain
liable for the payment of all wages or other remunerations to his labourers or employees
under the Payment of Wages Act1936, Minimum Wages Act 1948, Employers
liabilityAct1938, Workmen’s Compensation Act1923, ESI Act 1948, or any other Acts or
enactments relating there to and rules framed there under from time to time. In the event,
the contractor fails or neglects to pay any amount due by him under the workman’s
compensation Act, ESI Act or other Labour Laws, the Company is entitled to withhold
the same from any other amount payable by it to the contractor and remit the same to the
authority concerned and such payment shall be binding on the contractor.

In the event of contract, the contractor shall be responsible for implementing the
provision of the contractor Labour Act in to and also responsible for any repercussions
arising there from for non-compliance thereof.

The intending tenderers should quote their organization registration/code numbers for the
registration with ESI/PF Authorities. It may be noted that other things being equal,
preference will be given in the acceptance of tender to firms having independent
registration with ESI/PF Authorities.
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V.

Vi.

Vii.

viil.

Xi.

BEML shall arrange to recover from the contractors bills requisite amounts of both
Employer’s and Employee’s contribution for both ESI and PF calculated on the basis of
25% of the value being taken as the labour cost and recover such amounts from the
respective bills and keep the same in suspense account. On production of requisite
documentary evidence supporting payment of ESI/PF Authorities/ supported by the
acquaintance rills, the amount earlier recovered from contractor’s bills shall be paid duly
adjusting the shortfall in remittance, if any.

In the event of any accident/injury/disablement, the contractor shall arrange to pay the
requisite compensation legally pay able to the concerned employee/dependents and also
indemnify to BEML in case of any claim arising therefore later.

CONTRACTOR should employ only ESI Registered workmen on any item of work. If
contractors have workman who have not yet been Registered under the ESI they should
ensure that the workers have been duly registered before employing them in work.

CONTRACTORS should produce his MUSTER ROLL duly certified by Engineer-in-
charge once in a month say before 5th of each month to the Payroll section, so that the
ESI amount can be as certained and recovered/payment obtained irrespective of the fact
whether work order is issued or not.

If there is any default on the part of the contractor, an estimated amount towards ESI
liability including the would-be penalty/damage, will be recovered by the company from
the bills of the contractors.

CONTRACTORS should maintain all registers and records required for ESI, PF Payment
of wages, etc., under the statutes and produce them for verification as and when called for
by company inspecting Authorities.

THE contractor shall disperse the wages to the workmen in the presence of the authorized
representative of the company.

CONTRACT Labour (Regulation and Abolition) Act 1970 under section 12 and Rule21
prescribes that every contractor who employs labour for executing contract works should
obtain license from Labour Authorities to carry out any works contract, so that the
labourers employed by the contractor are not deprived of the facilities provided under the
Act. Such license shall be produced to BEML Authority before commencement of the
work.

33. TRAINING APPRENTICES:

The CONTRACTOR shall comply with the provision of the Apprentices Act 1961and the rules and
order issued there under from time to time. If he fails to do so his failure will be a breach of contract
and the Accepting Officer may in his discretion cancel the contract. The contractor shall also beliable
for any pecuniary liability arising on account of any violation by him of the provision of the Act.
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34. EAIR WAGES:

The Contractor shall not pay less than fair wage to labourers, workmen engaged by him on the work. Fair
wages means wage for the various categories of labour, workmen, fixed from time to time by the labour
authorities of the area. The contractor shall as certain the minimum fair wages prevailing in the area before
submitting his tender. The Contractor should also abide by labour regulations in regard to the payment of
wages, wage period, fines and deductions from wages, maintenance of wage book, wage slip, publication of
scales of wage and other terms of employment, inspection and submission of periodical returns and all other
matter relating to labour rule in force.

35. DISPUTE RESOLUTION AND JURISDICTION:

All disputes or differences whatsoever arising between the parties out of or relating to the construction,
meaning and operation or effect of the contract or the breach thereof arising during the progress of work or
after completion or abandonment thereof shall be mutually discussed and settled amicably by conciliation
Committees/Councils comprising of independent subject experts constituted by BEML, failing which, the
dispute shall be settled by arbitration consisting of sole arbitrator appointed by the Company in accordance
with the provisions of Arbitration and Conciliation Act 1996 and the arbitration proceedings shall be
conducted at the place of awarding of original contract.

The court at the place of awarding of contract only shall have jurisdiction to entertain any dispute/matter
relating to the contract

In case of any dispute between the Company and any other Public Sector / Government department relating to
the interpretation and application of the provisions of the contract, such disputes / differences shall be referred
by either party to the arbitration of one of the arbitrators in the Department of Public Enterprises. The
Avrbitration and Conciliation Act,1996 and amendment thereof shall not be applicable to this clause. Any party
aggrieved by such award, shall make further reference to the Ministry of Law and Justice, Government of
India.

In case BEML challenges the Arbitral Award passed against it, 75% of the award may be paid to the
contractor / concessionaire against Bank Guarantee without prejudice to the final order of the Court in the
matter under challenge. The payment may be made into a designated Escrow Account with the stipulation that
the amount so released will be used, first, for payment of lenders’ dues, second, for completion of the project
and then for completion of other projects of BEML, as mutually agreed/decided. Any balance remaining in the
Escrow Account subsequent to settlement of lenders’ dues and completion of projects of BEML, may be
allowed to be used by the contractor / concessionaire with the prior approval of the lead banker and BEML.

In case the subsequent court order required refund of the money paid by BEML to the contractor /
concessionaire against Bank Guarantee, the amount shall be refunded by the contractor / concessionaire along
with appropriate interest. The rate of interest on such refund amount shall be decided by BEML keeping in
view the cost of capital to BEML or the rate of interest provided for in the Contract Agreement or the rate of
interest awarded under the Arbitral Award under challenge.
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timm

SerialPageNo:27

BEML LIMITED

(Schedule ‘A’ Company Under Ministry of Defence, Govt. Of India)
Regional Office, #3-6-114, St No: 18, Himayatnagar, Hyderabad- 500 029.

Phone: 040-29887924 / 29881735. FAX: 040-23221794

Tender No: 6300038866 Date: 07.06.2024

REVISED SPECIAL CONDITIONS

The tender shall remain open for acceptance for a period of 90 days from the date on which the
tenders are due to be submitted.

The contractor shall visit the site to acquaint himself with site conditions and study the
drawings and specifications in detail prior to tendering, and no claims will been tertained later
on the ground of ignorance or otherwise of the conditions under which the work shall have to
be executed.

The successful contractor shall execute the work as per timings allowed by Apartment
Association and to coordinate with Apartment Association for any other matter related to this
work until completion of work.

Any charges viz., lift charges, cleaning charges etc, for shifting material, if any from
Apartment association shall borne by the Successful contractor during the execution of work

Also, the successful contractor’s hall keep the Company indemnified against all losses and
claims for injuries or damages to any person or any property whatsoever which shall arise out
of or in consequence of the construction works from Apartment Association

The contractor shall arrange for at least one qualified Engineer with experience in similar
construction work to be at the work spot throughout the period of construction to ensure correct
undertaking and execution of the work as per drawings and specifications.

The setting of the building shall be done by the contractor himself, all measurements shall
comply with the dimensions noted on the drawings. The contractor shall construct centre line
pillars and Bench Marks wherever necessary at his own cost and the setting out shall be got
checked, approved and certified by the Engineer-in-charge before execution of the work.

Foundations shall generally conform to the dimension indicated on the drawings, unless the
nature of soil after excavation examined by the Engineer-in-charge, of works necessitates
modifications. The foundation trenches for RCC columns and walls after excavation indicated
on the drawing shall be got inspected, approved and certificated by the Engineer-in-charge of
works before laying concrete.

Provisions hall be made during the progress of work for embedding Electric conduits etc.,
wherever necessary as directed. Openings shall be left for service lines, machine foundations,
as required and as per instructions of the Engineer-in-charge.

Care shall be taken in execution of work not to damage service lines etc., coming in the way of

construction. If any damage is caused in the lines, the cost of replacing or repairs shall be borne
by the contractor.
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8.

CONTRACTOR(S) shall provide himself/themselves with requisite number of welding sets,
mixers with hoppers, vibrators builders hoist, Tools, meters and testing equipment’s, transport
vehicles, etc., required for the complete satisfactory execution of work.

WATER:

While Company shall make all endeavors to supply water to the Contractors on a chargeable
basis, the Contractors should examine the possibility of making their own arrangements for the
water required for construction activities. It is suggested that the Contractors could drill
required number of boreholes from where available water could be used by them by pumping
the same for the Construction activities. In such a case, the bore well sunk by the Contractors
shall remain the property of the company. After completion of the work, the Contractors will
not be charged for the water which he consumes from such bore wells.

i) If the nature of the soil encountered with demands the use of casing pipes for the bore
wells, the contractor has to provide casing pipes to enable him to draw water from the
bore well, and the contractor shall handover the bore well with such casing pipes to the
company for which no extra payment would be made. The contractor could however with
draw the pumping sets and other accessories used by him for pumping water out of the
bore wells.

i)  Where the contractor does not draw water from company’s source and makeshis own
arrangement for water required for the work, as certified by the Engineer-in- charge, then
no recovery shall be effected from the contractor’s bill.

iii) In Case company supplies water for construction purpose, water shall be supplied at a
single point as near as possible to the work spot, from which the contractor has to draw
his own distribution system. The following procedure shall be followed for recovery of
the cost of water so consumed by the contractor.

iv) A meter shall be installed by the contractor at his own cost which shall be duly certified
for calibration. Based on the meter readings recovery shall be affected at the prevailing
rates of Hyderabad Water Supply Board.

v)  In Case contractor is not able to install a meter due to various circumstances or the meter
fixed mal-functions, and he continues to draw water supplied by the company, the
recovery towards water shall be affected based on the quantity of water consumed which
would be assessed as follows;

For Building works involving excessive use of cement like construction of buildings, Hangars,
Concrete hards tanding, etc., consumption of water will be calculated at the rate of 455 liters
per bag of cement consumed for the work (including wastage) and this consumption shall be
charged as per rates stipulated in the contract.
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b)

10.

11.

12.

13.

14.

For such works where consumption of cement is negligible like construction of Roads, and this
consumption of the water shall be at the rate of 0.5% of the value of the contract as per the final
bill.

The water supplied by the company shall be used only for Bonafede work as directed by
Engineer-In-charge,

POWER SUPPLY TO THE CONTRACTORS:

Electricity required for the work may be arranged by the contractor at his own cost. However, it
may be provided at a nearest point by BEML on request based on availability at the prevailing
rates supplied by Hyderabad Electricity Board and the amount will be recovered from the
contractors running bills. If necessary the contractor may install a separate energy meter at his
own cost. However, contractor has to make his own arrangement to work during power
failures/non-availability of power. Non-availability of power will not be a reason for delay in
works

TAXES:

WHATEVER Taxes and duties, as applicable, chargeable in respect of this contract whether by
the Central or State Government shall be borne by the contractor(s) and the price quoted shall
be inclusive of such taxes, cess or any other statutory duties or taxes payable by them and price
quoted shall be firm and shall be inclusive of such duties and taxes. WHEREVER Taxes are
deductible at source, the company will recover the amount as per the statutory requirement.

THE Contractor shall agree to execute the work progressively in co-ordination with the
concerned officers or shop supervisors and as directed by Engineer-in-charge.

THE specifications contained in the MES Schedule (referred to in the tender) inappropriate
sections shall apply to this contract to the extent applicable, cement co-efficient shall also form
part of MES Schedule.

VALUATION OF DEVIATIONS:

Every deviation shall be subject to the limits specified asunder:

a.  The net value of all deviations (additions and deductions) including non-tendered items,
of the value of work completed, shall not exceed 20% of the approved contract value and
40% in respect of any individual item, indicated in schedule A-BOQ

b.  Incase of non-tendered items, the total value of such non-tendered items shall not exceed
5% of the approved contract value.

The basis for as certaining the non-tendered items shall be as follows:

(i) The value of all deviations shall be ascertained by measurements, on the basis of the rates
or prices for similar work in the bill of quantities of the same contract in so far as such
rates or prices apply.

Signature of the Contractor(s) with seal
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15.

16.

(i)  Where the rates or prices in Bill of Quantities do not apply, the value shall be based upon
rates or prices deduced there from to the extent practicable to do so.

(iii) Therates for NT items shall be based on the SSR rates after proportionate adjustment in
comparison with the tendered rates of like items in the contract. The basis to be adopted
for working out the NT rate is the comparison of the NT item with similar trade item in
the bill of Quantity for which the contractor has quoted.

(iv) wherever NT items cannot be deduced from the like items quoted in the tenderor SSR
rates, market rate shall be allowed based on vouchers/invoices as per the actual including
transportation, labour etc., plus 10% overheads and the labour rate shall be taken as per
minimum wages in force, based on the recommendations of the Chief Engineer.

(v) Asalast resort a tender shall be floated to as certain the rate for NT items. All Deviations
in contracts for works including non-tendered items shall be approved by the Competent
Authority as per DoP within the limits prescribed in the contract. The deviations and NT
items shall be technically checked and processed by the respective "Engineer-in-charge "
in concurrence with Finance Department of the respective division.

PROVISION OF FITTING/FIXTURES OF DIFFERENT MAKE:

The contractor shall provide the same make of fittings/fixtures specified in the tender
documents unless he has quoted for other equivalent for genuine reasons. Incase due to
exigency of the work and difficult market conditions, the contractor is not able to provide the
same make, he shall be allowed to provide equivalent approved make subject to his obtaining
the concurrence of the Chief Engineer for the price adjustment as between the quotation and
the purchase price for the item involved. The base for reckoning shall be the date of purchase.
The contractor shall produce purchase invoice as a proof of expenditure for the items other than
those specified in the tender documents allowed for incorporation in the work. Construction
Department in respective Divisions/Regional/District Offices shall ensure the reasonableness of
the rate in the purchase bill produced by the contractor. The price adjustment shall be the
difference between the two makes on the date of purchase.

The Company reserves the right to accept the tender in parts i.e. on the basis of lowest
quotation in each part or as a whole, at its own discretion and hence it is important that the
tenders take sufficient care and quote reasonable rates in each part, so that if one part only is
separated and entrusted to one Contractor he should be able to do it without difficulty. The
rates quoted for similar items should be consistent. THE company also reserves the right to
accept the lowest or any other tender at its discretion without assigning any reasons
whatsoever.
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17.

18.

EXTENSION OF TIME:

Time is the essence of the contract. The contractor is bound to complete the work with in the
stipulated time. The Chief Engineer has to assess the delay arising out of default of the
contractor. Where the delay is due to default of the contractor, and if there is no financial loss
due to such delay, the Chief Engineer can recommend for grant of extension of time by the
same authority who accepted the tender/awarded the contract, subject to recording the reasons
for granting such extension of time.

Where the delay is due to default of the contractor, and if there is a financial loss due to such
delay, the extension of time requires the approval of Competent Authority. In the absence of
Competent Authority approval, Liquidated Damages for delay incompletion of the work shall
become enforceable.

Where the delay is not due to default of the contractor, for example: - a) not providing clear
work front to the contractor by the Company, b) Company's delay indecision making for
changes relating to original work., etc necessary extension of time shall be granted with the
approval of Competent Authority, as per DoP without sanctioning escalation claimed by the
contractor except statutory levies.

Extension of time when granted with the approval of the Competent Authority as per
Company's Delegation of Powers shall have the effect of rendering the clause Liquidated
Damages for delay in completion work' inoperative up to the period of extension of time so
granted unless otherwise specifically stated.

LIQUIDATED DAMAGES FOR DELAY IN COMPLETION OF WORKS

In case the Contractor fails to complete the works and clear the site on or before the stipulated
time mentioned in the Work order he shall without prejudice to any other right or remedy of the
Company in this behalf pay, as agreed Liquidated Damages and not as penalty, pay sum equal
to 0.5% of the Contract sum (excluding non-tendered/extra items, if any) for every week's
delay subject to maximum of 10% of the total final bill value of the Contract.

Liquidated Damages shall be applicable in the following cases:

a)  Where the contractor fails to complete the work within the stipulated time;

b)  Where the extension of time is granted with levy of LD;

c)  Where extension of time is granted without levy of LD but the contractor has failed to
complete the work with in the extended period.

The amount of Liquidated Damages shall be adjusted or set off against any sum payable to the
contractor under this or any other contract/s awarded by the Company.
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19.

20.

21.

22.

23.

In case where the contract is subjected to levy of LD, the Chief Engineer shall be the
authorized person to issue 'Work Completion Certificate’, which shall be final and binding the
Company as well as the Contractor concerned.

FORE-CL RE OF CONTRACT:

It shall be noted that at any time after acceptance of the tender, the Company can decide to
abandon or reduce the scope of work for any reason whatsoever, the Chief Engineer shall give
notice in writing to that effect to the contractor. The compensation, if any, payable for such for
e closure of work shall be discuss edmutually between the Company and the contractor and
settled after taking into consideration the loss suffered by the contractor on account of for e
closure of the contract. The contractor shall have no claim for any compensation whatsoever on
account of any profit or advantage which he might have derived consequent to for e closure of
the whole or part of the works. The Company shall have the option to take over the contractor’s
materials or any part thereof, either brought to the site. The amount of compensation payable to
the contractor due to foreclosure shall be decided by the authority one level above the level of
the authority competent to award the contract, or by the CMD.

BEML revised General Conditions together with BEML specifications will form part of the
contract. Should there be any discrepancy between the provision in the Bill of quantities and
drawings, the former shall be deemed to take precedence the reover.

No modification or change of specifications in the bill of quantities shall normally be accepted
and such changes are to be rejected. Acceptance of such deviations shall be at the discretion of
the Engineer-in-charge.

EARNEST MONEY DEPOSIT:

TENDERES should submit their tender accompanied by EMD of value indicated in the tender.
It should be paid by bank draft or Bankers Cheque drawn in favour of the Company along with
tenders. Tender without Earnest money deposit will be rejected. On finalization of the tender,
Earnest money deposit will be refunded to unsuccessful tenderers under proper
acknowledgement.

In case, the contractor/firm after quoting, withdraws from the tender or refuse/delay in
commencing the work or stop the work abruptly, their EMD/ SD, as the case maybe, will be
forfeited. No interest amount is payable on EMD.

SECURITY DEPOSIT:

The successful tenderer shall be required to furnish security deposit for the fulfillment of
contract and amount shall be 10% of the value of the contract, to be paid by the contractor. No
waiver can be allowed in this regard. Such security deposit shall not entail any interest payment
on refund.
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23.1

The contractor shall choose any one of the following options for payment of security deposit in
writing as under:

(i)  The contractor shall within 30 days of acceptance of the contract deposit the difference
between Earnest Money and full Security Deposit by Demand Draft/Banker’s cheque
drawn on any of the commercial bank made in favour of Company. PEMD held with
BEML cannot be considered for such adjustment in the Security Deposit payable by the
contractor.

(ii) Bank guarantee from any commercial bank equivalent to the amount of security deposit
valid for a period required by BEML shall also be accepted.

(iii) Security Deposit amount shall be deducted from the running bills of the contractor at the
rate of 10% or higher of the gross value of each bill. However, the entire security deposit
amount shall be deducted before completion of 90% of work.

The above deposit shall be held by the Company as security for the satisfactory performance of
the contract. All compensations or other sums or money payable by the contractor to the
Company under the terms and conditions of this contract shall be deducted from this security
deposit or from any other sums that shall be due, or shall become due to the contractor by the
Company on any account whatsoever and in the event of the security deposit being reduced by
reasons of any such deductions the contractor shall with in ten days thereafter make good these
deductions.

REFUND OF SECURITY DEPOSIT

The above deposit, as the name itself signifies, shall be held as Security for performance of the
contract. One half of the Security Deposit i.e. 50% shall be refunded to the contractor on
completion of the contract based on there commendations of the Chief Engineer in writing that
the work has been physically completed in all respects.

The balance 50% of the security deposit shall be refunded to the contractor on written demand
from the contractor after the expiry of the DEFECT LIABILITY PERIOD or on payment of
final bill whichever is later, with the recommendation of the Chief Engineer, provided the
Chief Engineer is satisfied that there are no dues outstanding against the contractor.

If the Security Deposit is in the form of Bank Guarantee, on completion of the contract, the BG
already with BEML will be returned to the contractor. The contractor has to then submit a fresh
Bank Guarantee for 50% of the security deposit value valid for a period of 1 year from the
actual date of completion of the entire contract shall be deposited by the contractor.

Any refund of security deposit shall be made only with the recommendation of the Chief
Engineer.
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24.

RUNNING A NT REMITTANCE: (RAR

During the progress of work, contractor shall submit the claims giving complete details of work
done, rate and value to the Engineer-in-charge, nominated by Chief Engineer who shall certify
the rate and quantity as per the MB and prepare a statement showing the description and
quantity for which he recommends payment. These claims are called RAR bills and RAR
payments are made once in a calendar month or more depending upon the periodicity of
contract/progress of work.

Where the RAR payment is based on the measurements recorded in the MB, there
commendation for payment shall be stage-wise co-related with the bill of quantities.

Due to technical reasons, where pro-rata payments on stage-wise progress of work is
considered necessary though not specified in the contract, the Chief Engineer with the approval
of competent authority, shall decide the number/type of stages correlating with the bill of
quantities and submit a statement showing the stage-wise break-up of the contract value
indicating work progress details including percentage of completion, cost, and remarks, if any,
of the Engineer-in-charge with a copy to Accounts in the respective Division for regulating the
quantity and payment. This shall form the basis for the Engineer-in-charge to prepare a bill for
actual progress of work. The basis as decided above shall uniformly be adopted for regulating
all RAR payment still the final bill is submitted.

However, in respect of hidden works, recording of measurements in MB shall in variably be
made then and there and the MB produced to Accounts at the time of RAR payment.

Accounts shall arrange payment for RAR bills within a fortnight's time from the date of receipt
based on the certification of the Engineer-in-charge and after necessary check/verification.

As per Expenditure Management Commission, Government of India, in large projects above
Rs.10.0 Crore, 50% of running bill amount shall be released within 7days of submission
without a detailed check on the claim. The balance shall be released after the claim is
scrutinized as per procedure in order to get more competitive bids and for speedy execution as
cash flow is a critical requirement in a project.

The contractor shall also be paid 'Material Advance' for the material brought to site for
incorporation in the work duly certified by the Engineer-in-charge. For such materials brought
inside by the contractor, the contractor has to produce necessary test certificates from reputed
Testing Laboratories for steel and hypothecation deed duly executed by the contractor in favour
of the Company on a non-judicial stamp paper of requisite value.

Payment of 'Material Advance shall be recommended by the Engineer-in-charge for materials
required to be used in the works as per the planned progress of work. However, payment of
material advance against materials brought to site by the contractor ahead of scheduled
progress of work shall be considered not exceeding 75% of the value of such material in
exceptional cases with the approval of Competent Authority, with justification recorded in
writing.
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25.

26.

RAR payments shall be regulated to the extent of the value of work done, with due adjustments
for recoveries and other payments (including material advance/adhoc payments made if any)
effected so far against the contract.

PRE-FINAL RARS

Pre-final RARIs raised only when the work is completed and the complete measurement is
recorded in the MBs by the Engineer-in-charge designated by Chief Engineer duly accepted by
the contractor.

Pre-final RAR shall be sent to the Accounts Department by the Engineer-in-charge Only after
Technical check of the measurements and endorsement in the MBs by the Chief Engineer.

The Engineer-in-charge, shall recommend for payment not exceeding 90% of the value of work
completed with due adjustments for recoveries and RAR payments (including Material advance
if any) effected so far against the contract.

Such bills shall be paid within 2 weeks from the date of their receipt in the Finance Department
after scrutiny and check for the correctness of the bill duly linking up with the MBs.

The recommendation of Pre-final RAR is based on the discretion of the Chief Engineer on case
to case basis.

ADHOC PAYMENTS:

If payment for final bill could not be arranged within 5 months from the date of the completion
of the contract for genuine reasons other than undue delay in submitting the final bill by the
contractor, an Adhoc payment not exceeding 90% of the value of the work done after making
all necessary deductions for statutory dues, RAR payments, Material advances if any paid, shall
be recommended by the Chief Engineer with the approval of respective Complex chief/
respective Business Group Director. Such Adhoc payment can be recommended only if the
contractor is having concurrent running contracts in the Complex.

The following guide-lines shall be adopted while making such adhoc payment;

»  Such payment shall not exceed 90% of the final bill value.

»  All conditions of contract and recoveries to be effected shall be taken care before
effecting Adhoc payment.

» If a contractor has no other contract concurrently running in the Complex, adhoc
payment need not be made. Instead, final bill shall be expedited and paid atleast within
six months from the date of completion of the contract.
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27. COMPLETION CERTIFICATE:

As soon as the Contractor completes the work assigned to him the same shall be inspected and
if found satisfactory shall be taken over by the Chief Engineer. A "Completion Certificate"
shall be issued to the contractor within 30 days from the date the contractor has given request
for the same. If there are minor defects which can be rectified even after the building has been
taken over, the defects shall be listed out and the contractor shall be asked to rectify the same
before the final bill is submitted. The final bill along with the completion certificate duly
certified by the Engineer in charge , shall be submitted to Finance Department for payment.
The completion certificate shall have the following details:

a)  Particulars of the work and Contract Number,

b)  The date of work order to commence the work,

c) Date of completion as per original contract agreement,

d)  Actual work done value.

e) Extension of time if any, granted,

f)  Date on which contractor was required to complete the work,
g) Actual date of completion and taking over by BEML.

28. EINAL BILL:

On completion of the work and the recording of measurements in the MBs, a final bill shall be
submitted by the contractor. On receipt of the final bill duly signed by the contractor, the same
shall be scrutinized by the Engineer-in-charge to see that the claim is in order.

The final bill prepared by the Department and accepted by the contractor, shall be accompanied
with the following documents:

» Original Completion certificate

» A statement showing stores issued for incorporation in the work, stores actually
incorporated by the contractor, theoretical quantity of stores required for work and whether
there has been any over issue/under issue of the stores to the contractors.

No claim certificate duly signed by the contractor

Original Contractor's All Risk Insurance Policy covering up to the actual date of
completion of work.

Contract Agreement

Revised estimate as duly approved by Competent Authority.

ESI & PF statement duly co - ordinated by Welfare Section.

Measurement books duly technically checked by Engineer in charge.

Any other documents which are specified by the Management from time to time.

VVVVY VYV

The Engineer-in-charge has to certify in the work Completion certificate as well as in the
Measurement Book, that the work is executed in conformity with the contract specification,
drawings and other conditions. The final bill duly checked and co -ordinated by the Engineer-
in-charge shall be sent to the Finance Department through Chief Engineer along with the
documents stated above.
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29.

30.

31.

32.

33.

DEFECT LIABILITY PERIOD:

The period of maintenance for the subject work shall be ONE YEAR. During this period, the
contractor shall be responsible to rectify all the defects noticed and attributable to the work
done by him in respect of works executed by him. As soon as any defect in the work come to
the notice, the Chief Engineer shall inform the contractor, in writing, to rectify the defect and
inform him that in case he fails to do so within a reasonable time, the Company would rectify
the defects at his risk and expense as per the conditions of the contract. If the contractor does
not attend to the rectifications in-spite of repeated requests, the Company shall proceed at his
risk and expense and get the work completed. The cost incurred by the Company shall be
recovered from the defaulting contractor. The Company shall forfeit the balance 50% of the
Security Deposit retained and adjust this amount against the expenses so incurred. The balance
amount, if any, after recovering the expenses incurred shall be refunded to the contractor. In
case the amount available is insufficient to cover the expenses in full, that portion of the
expenditure still remaining unadjusted shall be recovered from any of the subsequent bills due
for payment to the contractor against any other contract. Even after such adjustments, the
amount available is in sufficient to cover the expenses in full, the Company reserves the right
to take legal course of action to recover such un adjusted amount.

CONTRACTORS LIABILITY AND INSURANCE:

From commencement to completion of the works, the contractor shall take full responsibility
taking precautions to prevent loss or damage. He shall be liable for any damage or loss that
shall happen to the works or any part thereof. In addition, the contractor shall indemnify and
keep the Company indemnified against all losses and claims for injuries or damages to any
person or any property whatsoever which shall arise out of or in consequence of the
construction works. For this purpose, the contractor shall take an insurance policy-
"Contractors All Risks Insurance”- to cover the risks, as per the Conditions of the Contract.
The insurance policy has to be kept valid till the work is completed and the possession handed
over to the Company. The policy shall be taken at his cost showing the Company as the
‘principal’ to simplify the work in the matter of raising claims and settlement thereof.

MATERIALS obtained from demolition/dismantling work shall remain with the Contractor at
his own risk till such time the Contractor removes them to BEML stores or as directed within
10 days from the date of completion. If he fails to remove such dismantled materials to BEML
stores or as directed within 10 days from the date of completion, the Engineer-in-charge will be
entitled to remove them at the risk and cost of the Contractor.

THE various provisions in this special condition shall be deemed to take precedence over those
in General conditions/specifications to the extent applicable.

The quoted rate is deemed to include for execution of work in a phased manner/part by part if
necessary and as directed by BEML and no extension of time nor extra claims shall be
entertained in the regard.
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I/WE AGREE TO EXECUTE THE ABOVE AS PER DRAWINGS AND SPECIFICATIONS OF BEML
WITHIN THE STIPULATED TIME FROM THE DATE OF ISSUE OF WORK ORDER. I/WE ARE

ENCLOSING HEREWITH A RECEIPT/DRAFT NO. DTD. FOR RS.
TOWARDS EARNEST MONEY

DEPOSIT, ADHERING TO THE REVISED SPECIAL CONDITIONS (1987) AND REVISED
CONDITIONS MENTIONED.

Signature of the Contractor(s) with seal
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PARTICULAR SPECIFICATIONS

1. GENERAL.:
These particular Specifications are to be read in conjunction with the specifications contained
in the MES Standard Schedule of Rates 2010, i.e. PART | — Specifications and PART II-Rates,
including errata (here-in-after referred to as the MES Schedule) and specifications given
hereunder and the drawings mentioned in these documents, rates and specifications there on
shall be deemed to apply to the works unless mentioned otherwise in the tender documents. In
case of discrepancy between the documents, viz., Bill of Quantities, Particular specifications
and Drawings, the following order of precedence shall be followed:
(@  Bill of Quantities
(b)  Particular specifications
(c) Drawings

2. SCOPE OFTHECONTRACT:
THE contract comprises full, final and entire completion of Subject Work all as shown in
Schedule-A and as described in these Particular Specifications and detailed in the drawings
given in the list of drawings enclosed hereto and also subject to the General and Special
Conditions of Contract. The work shall be completed in stipulated period.
The time for completion is to be reckoned from the date of commencement mentioned in the
Work Order.

3. SAMPLES OF MATERIALS:
THE contractor shall produce samples of all materials and shall obtain approval of Engineer-in-
Charge in writing before he places bulk order for the material fo incorporation in the works. In
respect of materials for which samples are not kept or detailed specifications are not given
herein-after, such materials shall comply with the latest relevant Indian Standard Specifications
as published up to the date of issue of this tender.

3.1. THE contractor shall on demand produce original receipted vouchers / invoices in respect of
materials supplied by him.

4, PROPRIETORY MATERIALS:
THE contractor shall ensure that proprietary materials like paints etc., are brought to site in
original sealed containers/packing and bear the manufacturer’s markings.

5. CLEANING DOWN:

THE contractor shall clean all the floors, walls, glass panes, fittings and fixtures, etc., touch up
all painter’s works and carryout all other necessary items of work in connection therewith and
leave the whole premises clean and tidy before handing over the buildings.

Signature of the Contractor(s) with seal
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6.

8.1

8.2

8.3

8.4

ATTENDANCE UPON BUILDING:

THE contractor shall permit free access and generally afford facilities and usual convenience to
other agencies and or departmental workmen to carry out works under separate arrangements.

THEREFORE, the rates quoted by the contractor shall be deemed to include for all such costs
as consequence for having to work in the circumstances described above and no claim shall in
any vent be entertained on this account.

EXCAVATION ANDEARTH WORK:

THE earthwork, excavation, filling etc., in ordinary/hard soil shall be carried out to the extent
ordered/indicated in the drawings. Excavation inadvertently made deeper than what is ordered
or indicated in the drawings shall be made good by the contractor with PCC 1:4:8 using not
larger than 40mm graded granite aggregate withou extra cost to the company.

The earth obtained from excavation shall be filled, spread, watered and well rammed in layers
notexc.20cm thick around foundations, under floors and in other situations to make up
levels/slopes as directed/shown in drawings. Use of vegetable soil, turf, peat and black cotton
soil in filling shall not be permitted. No lead whatsoever shall be allowed extra for earth
obtained from excavation and reused for filing around foundation and under floors. If on the
actual excavation, hard rock or ordinary rock is met with the contractor shall intimate the
Engineer-in-charge in writing for making necessary price adjustment. Excavation done in
ordinary/hard rock will be priced as an authorized extra item.

CONCRETE MATERIALS

CEMENT: Cement used in the work shall be ordinary PORTLAND/PUZZOLANA cement
and shall be stored by the contractor in a dry place under proper cover and stack. Stacks shall
not be more than 10bags high.

FINE AGGREGATE: Fine aggregate(sand) for concrete shall be of approved quality natural
sand. Fine aggregate shall be clean, free from any ad mixture of clay, loam, silt, organic matter
and other impurities.

COARSE AGGREGATE: Coarse aggregate for concrete shall be of approved broken granite
stone and shall conform to 1S-383-1963.

WATER: Water used in concrete shall be clean, fresh and non-saline. Rate: Rate quoted for
cement concrete works in Schedule-A shall include the cost for the use and waste of form work as
necessary. Unless otherwise specified, the rates quoted against various items of schedule ‘A’ shall not
include for plastering. The various concrete surfaces shall be finished as under:

All concrete surfaces occurring in conjunction with wall and the like: Immediately after the
form work is removed all irregularities shall be removed and air holes shall be stopped with
CM 1:3 so that the surface is ready for application of plaster which is paid for separately.

Signature of the Contractor(s) with seal
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b)

d)

8.5

10.

11.

12.

Soffits & edges of roofs, soffits & edges of chajjas, facias, soffits and sides of beams and
columns, exposed surfaces of shelves, not occurring with conjunction of walls: These shall be
finished as described above to receive plastering which is paid for separately.

Exposed surfaces of concrete members other than those specified above and top sand edges of
chajj as and the like, independent columns and other concrete surfaces not specified to be
plastered: These surfaces shall be finished fair and smooth. On account of any reason
whatsoever, if fair and smooth surface cannot be achieved, the contractor is permitted to plaster
these surfaces with CM 1:3, to obtain a fair, uniform and smooth finish. However, he shall
ensure that the thickness of plaster is kept to a minimum. The contractor shall not be paid
anything extra for the application of this CM1:3 plaster.

The rate quoted for pre-cast concrete shall include for cost involved in the cutting of grooves,
etc., in walls, etc, and fixing as specified.

Mixing concrete:

All concrete shall be mixed in mechanical concrete mixers with hopper. The mixing drum shall
be washed and cleaned on completion of work, every day and on every stoppage of work, if the
stoppage exceeds 30 minutes. If the total quantity of concreting proposed to be carried out in
any one day does not exceed 0.25 cum hand mixing maybe adopted for such concrete.

FORM WORK

All form work shall be as mentioned in MES schedule 2009, Part I, section 7, Where concrete
is to be finished smooth, the forms shall be wrought on the inside surface. Contractor may at
his discretion use steel or plywood form work in lieu of timber form work at no extra cost to
the Company.

COMPACTING CONCRETE

The compacting of concrete shall be done all as specified in SSR Partl —Specifications. The
mechanical vibrator shall be used to compact the concrete in footing, columns and beams etc.,
and vibrator shall be used to compact the PCC1:2:4 in flooring and shop irrespective of the fact
whether the thickness of concrete exceeds30 cm or not.

CONCRETE CUBES AND TESTING

Test cubes shall be taken from the important concrete works for testing purpose at the sole
discretion of the Engineer-in-charge. Such tests shall be performed at the expense of the
contractor.

HOLLOW CONCRETE BLOCKS:

Hollow Concrete blocks shall conform to the requirements of 1S-2185 specifications for hollow
concrete blocks. Hollow blocks shall be sound, free from cracks, broken edges, honey combing
and other defects that would interfere with the proper placing of blocks or impair the strength
or performance of construction. The water absorption shall not exceed240 kg./Cum.

Signature of the Contractor(s) with seal
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TOIL ERANCE:

The maximum variation in the dimensions shall be not more than +/-1.5mm for height and
breadth and +/-3.0mm for length.

The total width of cavity in any block measured horizontally at right angles to the face of the
block as laid in the wall, shall not exceed 65% of the total breadth (that is the overall
dimensions of the block at right angle to the face of the block as laid in wall) of the block.

The volume of the cavity in the block shall not exceed 50% of the gross volume of the block.

Surface characteristics of blocks intended to be plastered or rendered, shall be such as to
provide a satisfactory bond with the plaster.

Faces of blocks shall be flat and rectangular, opposite faces shall be parallel and all arises shall
be square.

The ends of the blocks which form the vertical joints may be plain but unless tongue and
grooved or double grooved ends are indicated.

The block shall be cured in an immersion tank or in a curing yard and shall be kept
continuously moist for at least 21 days.

When the blocks are cured in an immersion tank, the water of the tank shall be changed at least
every four days.

After curing, the blocks shall be dried in shade before being used on the work. They shall be
stacked with voids horizontal to facilitate through passage of air.

The blocks shall be allowed to complete their initial shrinkage before they are laid in the wall.

Construction of Masonry:

For single storied buildings, the hollows of blocks in the foundation and basement masonry
shall be filled up with sand and only the top foundation course shall be of solid blocks. But for
two or more storeyed buildings solid concrete blocks shall be used in foundation courses, plinth
and basement walls unless otherwise indicated. The hollow blocks are used, their hollows shall
be filled up with cement concretel:3:6 using12.5 mm nominal size aggregate.

Wetting of Blocks:

Blocks need not be wetted before or during laying in the walls. In case of the climatic condition
so required, the top and the sides of the blocks may only be slightly moistened so as to prevent
absorption of water from the mortar and ensure the development of the required bond with the
mortar.

Signature of the Contractor(s) with seal
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Laving:

Blocks shall be laid in mortar, as indicated and the roughly bedded in mortar, spread over the
entire top surface of the previous course of blocks to a uniform layer of not less than 10mm in
thickness and not more than12mm.

All courses shall be laid truly horizontal and all vertical joints made truly vertical. Blocks shall
break joints with those above and below for not less than quarter of their length pre-cast half
length closers (and not cut from full size blocks) shall be used for battered faces; bedding shall
be at right angles to the face unless other-wise directed. Care shall be taken during construction
to see that edges of blocks are not damaged.

INTERSECTING WALLS:

When two walls meet or intersect and courses are to be held up at the same time, a true
masonry bond between atleast 50 percent of the units at the intersection is necessary. When
such intersecting walls are laid up separately pockets with 20mm maximum vertical spacing
shall be left in the 1% wall laid. The corresponding course of the 2" walls hall be built into
these pockets.

Fixtures, fittings, etc., shall be built into the masonry in cement and sand mortar 1:3while
laying the blocks where possible. Hold-fasts shall be built into the joints of masonry during

laying.

Holes, chases, sleeves, openings, etc., of the required size and shape shall be formed in the
masonry with special blocks while laying, for fixing in pipes, service lines, passage of water,
etc. After service lines, pipes, etc., are fixed voids left, if any, shall be filled up with cement
concrete 1:3:6 type and neatly finished. Construction details specified for block masonry which
have not been specified herein shall apply to hollow blocks masonry to the extent applicable.

FINISHES:

Renderings shall not be applied to the walls when these are wet. Joints for plastering or
pointing, as specified shall be raked to a depth of 12mm. Joints on internal faces, unless
otherwise indicated shall be raked for plastering.

Signature of the Contractor(s) with seal
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13.  SIZES TO NEMASONRY IN CEMENT MORTAR IN FOUNDATIONS
Face work shall be hammer dressed with no stone to tail in to a point. No face stone to be
narrower or shorter than its height. Thickness of mortar in beds and joints shall not exceed
20mm. HEIGHT OF COURSES 150mm to 230mm but no courses hall be greater in height
than any course below.

13.1 BOND OR THROUGH STONES: Bond or through stones shall be provided at 1.5m in every
course and are to be staggered. No stone shall tail into a point. Bond stones shall extend from
the front to the back of walls. For walls600mm thick and under, bond stones shall be in one
piece. For walls over 600mm thick they shall either be in one piece (if available locally) or be
in series of headers, each header overlapping the adjoining one by not less than150mm.No
header shall preferable be less than 600mm in length.

13.2  Quoins and jambs to be squared back in beds and joints are faced as ordered.

13.3 HEARTING Stone to be not less than 150mm in any direction, carefully laid hammered down
into place with wooden mallet and solidly bedded with mortar. The hearting must not be
brought to same level as the facing stones with spalls or pinning, which are only to be used as
wedges in the hearting.

14.  SIZE STONE MASONRY IN PLINTH AND SUPERSTRUCTURE
Facing stone shall have hammer dressed faces with no stone tailing into a point. No face stone
shall be narrower or shorter than its height. Face beds shall be squared back at least 50mm and
joints 25mm.No spalls or pinning shall show on face. All other details shall be as detailed
herein before for foundations.

15. BRICK MASONRY INCEMENT MORTAR
Brick shall be table moulded / clamp burnt bricks locally available of approved quality having
a minimum compressive strength of 50kgs/Sg.cm from the local kilns and shall be used in
bonds as specified in MES schedule 2009 Part I, Section — 5.

16. WOOD WORK JOINERY

16.1 TIMBER: Unless otherwise specified the timber used in all situations shall be of good
quality of wood as detailed in relevant items of schedule ‘A’. The timber shall be well
kiln seasoned and free from defects of any sort. The contractor should particularly note
that all timber required for the work should be brought to site, cut to required sizes and
properly stacked and stores well ahead of actual use as directed by the Engineer-in-
charge.

16.2 FINISH: Unless otherwise specified timber surfaces shall be wrought and sand papered
smooth. However, backs of chowkats can be left clean saw and shall be tarred and sanded
before erecting in position.

Signature of the Contractor(s) with seal
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17.

16.3

16.4

16.5

16.6

16.7

TOLERANCE: Tolerance for wrought faces of joinery is as specified in MES schedule
SSR Part I, Section 7, except in the case of practical board panel
shutter/boarding/planking wooden beads which shall hold the full thickness/sizes shown
in drawings. The overall dimensions of door etc., as shown in drawing shall be
maintained.

PLUGGING: Wooden plugs for fixing timber fixtures and fittings and the like in walling
or concrete shall be cut to size, tapered and built into walls. ‘PHIL’ plugs made out of
asbestos cement powder where specified in the drawings or as directed shall be used
wherever raw plugs are specified in the drawings or as directed the same shall be fixed
after punching holes of the correct size.

JOINERY: Provide timber doors and other joinery all as per details shown in drawings
and as specified in schedule ‘A’. All door shutters shall be fixed so that there is a
clearance of 3mm between the finished floor level and the bottom edge of shutter. The
chowkats size is as shown in the drawings/described in Schedule ‘A”’.

Nails and spikes shall not be used in joinery works. Bamboo wood pins of proper sizes
only shall be used. All joiner’s works chowkats shall be cut and framed together soon
after commencement of building operations, but shall not be wedged up until required
and passed. Any portion that may warp or develop shakes or other defects shall be
replaced with new ones before being placed in position. Timber chowkats shall be fixed
in position all as directed and shown on drawings.

Paneled and battened doors/flush shutters/glazed doors : Styles and rails of skeleton
frames for shutters shall be out of well kiln seasoned timber of the species specified in
Schedule ‘A’ and panels shall be as specified in Schedule ‘A’. The flush shutters shall be
having solid core type with well-seasoned block board and commercial veneered face and
approved by the Engineer-in-charge. All flush shutters shall be provided with intern
allipping to a total depth of 25mm.The width of lapping shall be equal to the thickness of
core.

STEELWINDOWS / VENTILATORS:

17.1

17.2

17.3

Steel windows/ventilator shall conform to 1S-1038/1S-1361and of approved make. The
fittings such as handles etc., shall be as specified and in Schedule- A & shall be fixed as
per manufacturer’s instructions.

For steel windows, steel hold fasts of size shown in drawings and fabricate dall as per
“DETAILS of lugs for brick or concrete” shown in the leaf let of manufacturer shall be
provided. The number of hold fasts/lugs shall be as indicated in the above leaflets.

Glass panes using standard anodized aluminium beads fixed with chromium plated flat
head steel screws or as specified in schedule ‘A’. Glazing to windows shall be of selected
quality as specified in schedule-A. MS guard bars/weld mesh to the windows, wherever
indicated shall be provided as specified and shown in drawings.

Signature of the Contractor(s) with seal
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18.

STEEL AND IRON WORK

Steel and iron work shall be executed all as indicated in the drawings and as per standard
practice in the best workmanship like manner and shall conform to 1S-1786 and 1S-226.

18.1

18.2

18.3

18.4

185

18.6

18.7

The rate quoted by the contractor against structural steel items of Schedule ‘A’ shall be
applicable for various steel sections required and used for the work. Bolts and nuts
required for the work shall be procured by the contractor.

The preamble under structural steel work of SSR Part | and other relevant notes and
specification of SSR shall apply to this work. One coat of red oxide shall be coated to the
structural steel surfaces before erection and two coats of approved enamel paint shall be
done after fabrication and hoisting on all exposed surfaces and before fixing the sheets.
No deductions shall however be made for the two coats of painting in respect of
structural steel surfaces of columns, trusses, etc., which are embedded in brick or stone
or concrete after erection and fixing in position is complete.

STEEL bars incorporated in the reinforcement concrete work shall be all as per details
shown on the drawings.

LAPS and crossings shall be tied with mild steel wire annealed of size not less than
0.9mm conforming to IS 280, to be procured by the contractor.

Welding of bars shall be done where indicated or directed by Engineer in charge in lieu
of lapping in accordance with 1S-2751. Welding in general shall be done as described for
structural work. Bars up to and including 20mm shall be lap welded and those larger
than 20mm dia shall be butt welded. IN case of lap welds, the length of lap shall be five
times the dia orl00mm whichever is greater. The throat thickness shall not be less than
3mforbars up to 16mm dia and 5mm for bar over 16mmdia and up to 20mmdia.

All structural steel shall be fabricated and fixed at site as and where shown in the
drawings. Welding should be of arc welding and shall conform to 1S-823-
1692.ElectrodesusedforweldingshouldconformtolS-814-1963.Welding ~ design  and
welded fabrication of standard steel shall conform to 1S-816-1956andlS-800-1962
respectively.

The contractor shall be responsible for accurate fixing of reinforcement shown in
drawings and shall not place any concrete until the reinforcement has been inspected in
position, and passed (one day prior to concreting) by the Engineer -in-charge. The
contractor shall take necessary precautions to prevent any displacement of reinforcement
bars during concreting.
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19.

20.

21.

18.8 The weight of all types of steel/bars shall be calculated from the weight conversion given
in there levant ISI tables and the sections for which conversion is not available in the ISI
tables; the actual weight conversion of such sections shall be arrived at for the same. The
alignment shall be made carefully to suit the operation of EOT cranes all as directed by
the Engineer in charge.

Flat/sloped RCC roof shall be provided all as shown on drawings and as specified and directed
complete.

WATER PROOFCOURSE

Water proof course with lime concrete and machine-made pressed clay tiles: The roof surface
shall be wire brushed and cleaned of all dust and foreign matter before laying the coba. Lime
and brick aggregate coba shall be made out of good quality fat lime and brick aggregate 20mm
size mixed in preparation of 1:3 by volume and allowed to cure for 3 days. The cubed brick
batcoba shall be spread over the roofs ab to the required thickness and slopes etc. and
consolidated with wooden mallets using beal fruits and gur all as specified of section 11 of SSR
Part I, and finished rough. Over the coba, one course of machine-made tiles or other equivalent
and approved make shall be laid all as specified in Bill of Quantities.

AC RAIN WATER PIPES

Rain water pipes and accessories shall be as manufactured by approved make. The rain water
pipe and the accessories shall be fixed in position as per the code of Practice published by M/s.
Asbestos Cement Pvt. Ltd., and as directed. The rate quoted includes cost of accessories like
bends, shoes, painted MS clamps etc., and fixing. The centre line length of the accessories shall
be added to the length of pipes for purpose of measurements. The rain water pipes shall
conform tolS-1626-1960.

Un plasticized PVC rain waterpipes

Un plasticised PVC pipes shall conform to 1S-4985. The pipes shall be reasonably sound.
Internal and external surfaces of the pipes shall be smooth and clean, and free from other
defects. Pipes shall be of pressure ratings as indicated in Schedule-A- Bill of quantities.

FLOORING

Floors shall be provided all as shown in drawings and as detailed in Schedule-A. Floors shall
be laid to level and/or to slopes as shown in drawings or as directed. Slopes shall be achieved
by giving required slope to earth filling under floors. Floors shall be sunk wherever shown in
drawings.  Floors shall be carried through all doors and other openings. Exposed edges of
floors shall be finished in the same manner as for the top surface.
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22.

23.

21.1 Concrete floors: Sub-floors with PCC 1:4:8 PCC 1:4:8 sub-floor shall be laid over well
consolidated sub-base. The surface shall be left rough to receive the screeding/floor
finish. Concrete floors shall be laid as and where indicated in drawings/as directed.

21.2 PCC floors/ramps: PCC 1:2:4 shall be laid over in alternative bays system all as
described in MES schedule2009, part I, Section 13. The top surface shall be finished as
specified in schedule ‘A’.

21.3 Vacuum Concrete the concrete flooring with vacuum treatment to be done by M/s.
Authorized firms, or another equivalent reputed agency. The concrete should be
designed for medium workability and should not be dry. Surface vibrators should be
used after laying the concrete. If necessary, poker vibrators should precede surface
vibrators. The top layer must be leveled with surface vibrators and then vacuum
processing should start after placing top cover and filter pads. Cleaning with skim floater
using planning disc should be done immediately after vacuum processing. Blade
polishing should be done after the concrete has hardened sufficiently.

21.4 Flooring/Skirting with Terrazo tiles Terrazo tiles for floor shall conform tolS-1237-1959
and shall be laid over cement mortar, screed, etc., all as specified and detailed in
Schedule ‘A’.

21.5 Glazed Tiles Glazed tiles shall conform to relevant IS and shall be laid all as per SSR
Part | and all as specified/detailed in Schedule ‘A’.

PLINTH PROTECTION

Plinth protection 75mm thick shall be provided. Plinth protection need not be provided where
portions are covered by steps and ramps and shall be laid to slope as directed and in bays of
length not exc. 3M adopting alternate bay system. The top surface shall be finished smooth
using extra cement.

PLASTERING GENERAL

The surface to be plastered shall be prepared by raking out joints and wetting the surface
thoroughly. During of plastering work shall be properly done by means of stirrup pumps or
similar devices. The contractor shall take every precaution right from the commencement of
plaster work to prevent any defect that may appear on the surface of plaster and shall be
responsible to make good any portion of plaster, which in the opinion of the Engineer-in-
charge requires removal and re-doing.

23.1 Sand for plastering and pointing work shall be as specified herein before for RCC works.

23.2 The thickness specified in relevant Schedule ‘A’ item is the thickness above the proudest
part of brick/concrete/stone surface and is exclusive of dubbing coat. Any dubbing coat
that may be necessary to bring the surface to uniform level shall be provided by contractor
and shall be of the same mix specified for the plastering. The rate quoted for Schedule ‘A’ items
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24,

25.

shall be deemed to be inclusive for the dubbing coat also.

23.3 No rounding off of external and internal angles or corners of plaster shall be done. The
junction/arises shall be made true and square.

23.4 Plastering on walls, dados and skirting shall be returned along with the jambs of opening
in walls and cills of windows.

23.5 Plastered surfaces shall be finished fair and even.

23.6 Cement Mortar Plastering: Plain cement plaster or ordinary cement plaster where shown
in drawings/schedule of finishes shall be of mix/proportion and thickness as specified in
Schedule ‘A’ finished fair and even without using extra cement.

23.7 Keyed pointing: Keyed pointing to size stone masonry shall be in CM 1:4 all as MES
SSR, part 1.

23.8 Rough cast plastering: Provide rough cast plastering of thickness over and including
cement mortar screeding as specified in Schedule A. The mixing laying of rough cast
plastering shall be as specified in SSRPart12009.

WHITE COLOUR WASH

Before application of white wash/colour wash etc., the surface shall be prepared, to a clean and
fair surface.

24.1 White wash: White wash shall be carried out to surface as indicated in
drawings/schedule of finishes and all as directed by the Engineer -in-charge. White wash
shall be carried out in three coats.

24.2 Distemper: Provide two coats of approved oil bound wash able distemper over a coat of
primer (cement primer) all as specified in Schedule ‘A’. Shade/tint shall be as directed
by the Engineer -in-charge. The surface to be distempered shall be prepared with a coat
of full putty.

24.3 Cement based paint: Two coats of cement-based paint such as Snowcem or Surfacem or
other equivalent and approved make & colour, shall be applied on surfaces all as
directed and as per manufacturer’s instructions.

BUILDER’S HARDWARE

Builder’s hardware of sizes shall be provided and fixed as specified in Bill of Quantities and
detailed in drawings. Sample of fittings shall be first got approved by the Engineer-in-charge
before placing bulk orders for the same.

25.1 But hinges for doors shall be MS cold rolled steel butt hinges all as specified in Bill of
Quantities and as shown on drawings.
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26.

217.

27.1

28.

GLAZING:

Unless otherwise specified, glazing for doors, windows, ventilators etc., shall be with not less
than 3mm thick plain glass and of the best quality. The glass shall be free from bubbles,
scratches and other imperfections. The glass shall not be wavy.

PAINTING

Paint shall comply with the relevant IS and shall be of approved manufacture. Paints for
priming coat, under coat and finishing coat shall be of the same manufacture. The colour and
the manufacture shall be approved by Engineer-in-charge.

Painting to steel surfaces with Enamel paint: Where painting to steel surface with enamel paint
is indicated drawings/schedule of finishes, the surface shall be prepared, cleaned with sand
paper to remove scales and rust. Apply a coat red oxide primer followed by two coats of
synthetic enamel paint of approved make, and finish the surface soas to have a highly glossy
appearance. Tints/shade of paint shall be superior tint and shall be approved by Engineer-in-
charge. The tint for under and finishing coat shall be same.

Painting to Timber surfaces: Where painting to timber surfaces with approved synthetic enamel
paint is indicated in drawings/schedule ‘A’ the surface shall be prepared and given a priming
coat using approved primer. The surface shall then be bodied in with liquid wood filler of
approved make, allowed to dry and rubbed with sand paper, after moistening the surface with
water. Clean the surface and then apply two coats of paint of approved quality. Tint/shade of
paint shall be superior tint and shall be approved by Engineer-in-charge. The tint for under and
finishing coat shall be the same.

27.2 Unless otherwise specified, the rate quoted for relevant items of Schedule‘A’ such as
doors, windows, etc, shall include for two coats of painting (one under coat and one
finishing coat) over a coat of primer all as specified herein before.

SOLING

The stone for soling shall be hard granite sound and free from decay. Stones shall be clean and
of height equal to the thickness of so ling and as described in MES schedule SSR, Part-1, tones
shall not be laid flat on the sub-grade. The soling stones shall be hand packed to the proper
width and to the profile as directed and by laying correct to the template placed 5M apart,
soling stones shall be laid resting on their broad bases with their height equal to the thickness
of soling & the largest dimensions at right angles to the centre line. Stones shall be laid
breaking joints in close contact with each other not leaning against each other. Larger size
stones shall be arranged at the edges and centre. All interstices between stones shall be wedged
on by smaller size stones of suitable size, well driven by crowbars, hammers to ensure tight
packing. After hand packing and checking of high and low spots by templates is complete the
soling shall be consolidated by power roller of 10 tones weight all as specified in Part-I,
section-20 of MES schedule A, covering up the surface during rolling by blinding with stone
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29.

30.

spalls and gravel, high and low spots being corrected by removing or adding she soling
respectively as the case may be. Over the consolidated soling, moorum shall be spread to a
thickness of 50mm, top roper levels, watered and rolled all as specified in Bill of Quantities.

WATER BOUND MACADAM

Water bound macadam shall be provided with granite stone aggregate conforming to the
grading given in the table, for granite or trap of SSR Partl, undersection20, SSR part-I. The
rolling shall be done with 8/10 tonne power roller. Over the consolidated surface, moorum shall
be spread to a thickness of 25 mm to proper level, water edand well rolled/consolidated all as
per Bill of Quantities and as directed.

FERROCEMENT WATER TANKS: MATERIALS:CEMENT:
30.1 Ordinary Portland cement shall be in accordance with 1S-269-1976
30.2 Fine aggregate: Aggregate shall generally conform to 1S-383-197
30.3 Reinforcement: Shall be in accordance with following specification
a) Weld Mesh-IS 4120r1962
b) Chicken Mesh 1S1566 0f1967

c) 6mmMSRods 1S432-1966, Part |

30.4 Fabrication: A weld mesh and mild steel rod cage shall be cut and bent and covered either
side using chicken mesh/square woven mesh all as shown in drawings. Both meshes and
main mild steel rods shall be tied together using binding wire along with fittings such as
drain off pipe, inlet pipe outlet pipes, overflow pipe connections and fittings hooks in
correct position.

30.5 Casting Platform: Tank will be cast on leveled masonry platform and before casting it
shall be lubricated in advance by mould oil.

30.6 Mixing and casting: Cement and fine rivers and shall be mixed dry inproportion 1:2 by
weight. Water cement ratio shall be 0.5 for preparing the wet mortar. Bottom slabs hall be
cast first then vertical walls can be plastered with cement mortar. Small pieces of
plywood shall be used on opposite side as a back up and mortar shall be forced into cage
from outside and finished to required thickness by following the same process from either
side. Both inside and outside surfaces should be finished fine after initial setting of mortar. Cover
shall be casted separately and finished fine.

30.7 Curing: The tank shall be cured by gunny bags after 24 hours of casting for 7days.The
water shall be slowly filled and leakages observed shall be made good.
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31

32

33.

30.8 Painting: The tank shall be painted by using tar mastic paint 1S-158/8 grade by giving one
coat internally after positioning the tank, 2coats of snow cement of approved colour shall
be given for external surface.

30.9 Testing: The contractor shall fill the tank initially in three days after painting and ensure
that water level shall not fall3mm in the 24 hours.

ROLLING SHUTTERS

Rolling shutters shall be of standard or other equal and approved make and shall be provided
all as specified SSR 2009 part I. The rolling shutters shall be painted with two coats of paint
over one shop coat of red oxide primer as described in Schedule ‘A’.

ALUMINIUM DOORS

Aluminum doors shall be fabricated and fixed in position all as shown in drawings and as
described in Schedule ‘A’. The rates quoted is deemed to include the cost of fixtures, locking
arrangements etc., all as shown in drawings/directed.

SLIDING DOOR WITH TRACK: Providing sliding doors with track and other joinery all as
per details shown in drawings and as specified in Schedule ‘A’. All categories of steel required
for the work shall be of contractors supply. Other conditions as given in Clause ‘STEEL AND
IRON WORK? shall be applicable in this case also.

a. MS Sheet gutters: MS sheet gutters shall be fabricated and fixed in position including
all the necessary accessories in accordance with the relevant IS and as directed by the
Engineer -in-charge. MS sheets required for the work shall be arranged by the
contractor.

WATER SUPPLY

Water supply (General) Work shall be carried out by licensed plumber and layout of the pipes
shall be as directed by the Engineer -in-charge. All pipes shall be truly vertical/horizontal and
bending of pipe shall not be permitted. Appropriate specials shall be in variably used at bends,
junctions and connections.

33.1 Materials: Water tubing with all accessories shall be of mild steel tubes, galvanized,
screwed, medium quality or light quality (conforming to 1S1239) as specified in Schedule
‘A’. Stop cocks shall be screw down, high pressure pattern, heavy quality and shall conform
to IS 731, stop cocks shall be of rass. Bib cocks, shall be of brass chromium plated suitable for
high pressure, conforming to 1S-1795-1961.

33.2 Laying and Fixing of pipes : Pipes running on walls/floors/roofs inside the building shall
be fixed on surface of walls/roofs all as specified in Section-18, of MES 2004, Part I.
However, where pipes are shown through the floors the same shall be laid in position
before laying the concrete floors. Where pipe are laid underground, trenches, shall be
excavated as and where directed.
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34.

35.

33.3

33.4

In jointing the pipes, the inside of the socket and the screwed end of the pipes shall be
smeared with red lead and few turns and hemp yard wrapped round the screwed end of
the pipe, which shall then be screwed in the socket with a pipe wrench.

Making Good: Unless otherwise specified all holes cut in floors/walls, chases cut in
walls, etc., for providing pipes etc., shall be made good by the contractor in the same
manner and mix as specified for that portion of wall and or floor. Cutting in to wall or
floors shall be restricted to the bare minimum extent practicable for the finished sizes of
holes required. The cost involved in these items are deemed to be included in the
contractors quoted rates of respective items of Schedule "A”’.

MIRRORS

Mirrors shall be as per the BOQ.

SANITARY WORKS:

35.1

35.2

35.3

35.4

35.5

35.6

35.7

35.8

European type water closet: Provide and fix white European type water closet all as
specified in Schedule ‘A’.

Indian type squatting pattern water closet: Provide and fix squatting pattern(Indian type)
water closet, white with a pair of foot rests, all as specified in Schedule ‘A’

Wash Basin / Urinal: Provide wash hand basin and flat back urinals all as specified in
Schedule A. The wash hand basin sand squatting patterns hall be fixed all as per
manufacturers’ instructions.

Testing: All sanitary fittings, waste pipes, vent pipes and SWG pipes etc., shall be tested
as approved in MES schedule. The rate quoted for the restive items of Schedule A are
deemed to include for cost of testing also.

Sanitary and plumbing: General: The contractor shall employ approved licensed plumbers
for installation of sanitary fittings and for executing the necessary plumbing works.

Nahani Traps: Where Nahani Traps are indicated in the drawings providel00mm
(Internal) dia cast iron nahani trap with hinged gratings and with outlet for 75mm dia.
pipe. Nahani traps shall be firmly embedded in concrete floors all as directed.

Gully trap: Where gully traps are indicated in drawings standard gully traps alt glazed
stoneware, with rebated top, strong make, square body, with150x150mm CI gratings and
100mm dia. outlet shall be provided. Gully trap shall be fixed all as specified in MES
schedule and as shown on drawings. The rate quoted for gully trap shall be included for
excavation and concrete. PCCtypeC-1, etc., complete all as specified in Schedule ‘A’.

SWG PIPE: SWG pipes shall be class-A conforming to is-651 of 1965, SWG pipe shall
be laid as directed and shall be jointed all as specified in section —-18, of MES
schedule2004, part .
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35.9 Cast iron soil and waste pipes with fittings: Cl soil and waste pipes with fitting shall
conform to 1S-1729-1964. CI soil and waste pipes shall be laid as directed and shall be
cement jointed all as specified in Schedule A.
35.10Manholes: Manholes independent shall conform to IS 1742 1960 and all as shown on
drawing. Brick work shall be in well burnt bricks in cement mortar 1:4 all as specified in
MES Schedule A and to the thickness shown on drawing. Foundation shall be in PCC
1:3:6 type C-2 with 40mm graded granites tone aggregate form an holes. Benching and
channels shall be in PCC 1:2:4 type B-1 using 20mm graded granite stone aggregate, steel
troweled to a smooth and even surface using extra cement. Plastering to brick walls shall
be in CM 1:3 15mm thick finished even and fair. All internal surfaces of walls shall be
plastered. The external surfaces of walls shall also be plastered to a depth of 150mm from
top. The rates quoted by the contractor for manholes shall include for the cot of
reinforcement of the Precast cover slab and fixing precast PCC cover slabs of PCC 1:2:4
type Blfor manholes and inspection chamber including PCC 1:2:4 type B-1 bed below
the slab removal of surplus spoil to a distance not exc. 50M and any extra excavation and
earth work for working space as required.
35.11Testing: All sanitary fittings, waste pipes, vent pipes and SWG pipes etc., shall be tested
as provided in MES schedule. The rates quoted for the respective items of Schedule A are
deemed to include for cost of testing also.
36. ACNORTH LIGHT CURVE
AC North light curves hall be of approved make and shall be fixed as per manufacturers’
instructions and as directed. The net length only shall be measured for payment purpose.
37. NORTH LIGHT GLAZING
6mm thick wire cast glass shall be fixed in position with aluminum glazing bars as directed and
as per manufacturers’ instructions. The overall size of north light glazing including the
aluminum glazing bars shall be taken into consideration for payment purpose.
38. AC RADIAL EXHAUST
AC radial exhaust shall be of ‘EVEREST’ make or other equivalent and approved make and
shall be fixed all as per manufacturer instructions and all as shown on drawing / directed.
39. EXPANSION AND CONTRACTION DUMMY JOINTS

Provide expansion and contraction (Dummy) joints to the width and length’s specified in
Schedule ‘A’. These shall be straight and the slab edges adjacent to the joints shall be formed
truly vertical. The top edges of the slab at joints shall be bull nosed to 10mm radius. The joint
shall be thoroughly cleaned, sides brushed before filling the filler. The molten bituminous
charge before in corporation.
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Note:
a)  All concrete work should be strictly done according to the description and specifications given
in the tender. If the same is to adhered to in respect of any concrete items by the contractors the
Engineer in charge shall have the power to reduce the quoted rates in respect of such schedule
items and the decision of the Engineer incharge is final and binding on the contractors.
b)  Contractor should note that only the relevant clauses of particular specifications attached to the

tender documents are applicable to Schedule A — Bill Of Quantities (BOQ).

CEMENT CO-EFFICIENT SHEDULE:

SL‘ Description Unit Cement in Kgs

01. |CC1:153 TypesAl & A2 CM 403.50

02. |CC1l:24 Types B1 & B2 CM 320.80

03. | CC1:36 Types C1 & C2 CM 216.20

04. | CC1:48 Types Al & A2 CM 170.00

05. | CC1:5:10 Types DE2 CM 129.20

06. | Brick work in (one brick) CM 1:6 CM 49.34

- — -

07, Brick work in (%2 brick) CM 1: 4 CM 63.51
Damp proof course in CM (1:2)

08. 10mm thick SM 719
Damp proof course in CM (1:2)

09. 15mm thick SM 10.81
Walling of random or polygonal

10. rubble in gauged mortar 1:1:6 CM 89.69

11. | Size stone in gauged mortar 1:1:6 CM 62.79
Walling of random or polygonal

12 rubble in CM 1:4 M 143.50

13. Size stone masonry in CM 14 in CM 89 69
foundation
Size stone in CM 1:4 in basement

14 | and superstructure with joints neatly CM 80.72
dressed.

15, Size stone masonry in CM 1:6 in CM 6279
foundation

16. Size stone masonry in CM 1:6 in CM 5666
superstructure.
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17 Size st(_)ne masonry in CM 1:8 in CM 5113
foundation
Rendering or screeding 10mm thick
18 in brick/concrete in CM 1:2 SM 7.80
Rendering or screeding 10mm thick
19. in brick/concrete in CM 1:3 SM 6.24
Rendering or screeding 10mm thick
20. in brick/concrete in CM 1:4 SM 5.04
Rendering or screeding 10mm thick
21 in brick/concrete in CM 1:6 SM 2.58
Rendering or screeding 10mm thick
22 stone masonry in CM 1:2 SM 9.08
Rendering or screeding 10mm thick
23 stone masonry in CM 1:3 SM 7.28
Rendering or screeding 10mm thick
24 stone masonry in CM 1:4 SM 5.90
Rendering or screeding 10mm thick
25 stone masonry in CM 1.6 SM 4.42
Pointing to block squared rubble
26 coursed or un coursed in CM 1:2 SM 3.88
Pointing to block squared rubble
27 coursed or un coursed in CM 1:3 SM 2.95
Pointing to block squared rubble
28 coursed or un coursed inCM 1:4 SM 2.46
Pointing to block random rubble in
29 CM 1:2 SM 4.87
Pointing to block random rubble in
30 CM 1:3 SM 3.66
Pointing to block random rubble in
31 CM 1:4 SM 3.06
Acceptable brands of materials to be used in the work:
SI.No. Item Brand/Make
1 Cement M/s ACC/Ultratech/Birla
2 Paints M/s Asian Paints/Berger
3 Reinforcement steel M/s Sail/Tisco/Tata
4 CPVC Pipes M/s Finolex/Supreme/Astral/Ashrivadh
5 Gl pipes M/s Tata/Zenith
6 PVC M/s Finolex/Supreme/Prince
7 White cement M/s Birla/JK
8 Gully trap/Nahani trap M/s Supreme/Finolex
9 Waterproofing compound M/s. Fosroc/Roff/BASF
10 Mirror/Toughened/beveled glass M/s Saintgobain/Modiguard
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11 Ceramic/Vitrified tiles M/s.Kajaria/Johnson/Nitco
12 Gypsum Board M/s India Gypsum/Armstrong/Saintgobain
13 Ply wood/Block Board M/s Archid/Greenply/Century/Kitply.
14 Laminate/Veneer M/s Archid/Greenply/Century/Kitply.
15 Door closure M/s Everite/Dorma
16 Locks, mortice locks M/s.Godrej/Europa
17 Plumbing fittings (Brass M/s Jaquar/Parryware/Hindware/ESSESS
Chromium Plated Plumbing
fittings)
18 Sanitary Fittings M/s Jaquar/Hindware/Parryware/Cera
(EWC/IWC/Washbasin)
19 u-PVC windows M/s Fenesta
20 VRV/F AC System M/s Daikin/ Carrier / Hitachi
21 MV Panels, Sub Distribution M/s ABB/L&T
Board, Bus Bar & Feeder Pillar
Etc.
22 ACB/MCCB/ELCB/RCCB M/s L & T/ABB/Legrand/Schneider/Merlin
Gerin
23 HRC Fuses & Fuse Switch Units | M/s L & T/ABB/Legrand/Schneider/Merlin
Gerin
24 4P Change Over Switch (On M/s L & T/ABB/Legrand/Schneider/Merlin
Load) Gerin
25 Contactors & O/L Relays M/s L & T/ABB/Legrand/Schneider/Merlin
Gerin
26 Indication Lamps/Push M/s Schneider/ L & T/Siemens/ESSBEE
Bottons/Selector Switches
27 Multifunction Meter — M/s Conzerv/Ducati/Elmeasure/Secure/AE
Digital/VAF
SI.No. Item Brand/Make
28 Meters M/s L&T/Conzerv/Secure/AE
29 Transformers M/s ABC/Cotsons/ Universal
30 Current Transformers M/s Kappa/Precise/Gilbert
maxweell/Pragati
31 Potential Transformers M/s Kappa/Precise/Pragati/Atomatic
Electric
32 FRLS PVC Conduits & M/s BEC/CAP/AKG/Precision/Supreme/
Accessories
33 Switch & Sockets M/s Anchor Roma /Havells/ Crabtree/
ABB/ Schneider
34 Light & Fixtures M/s Philips/Havells/Wipro/GE/ Crompton
Greaves
35 Fans (Ceiling/wall/Exhaust) M/s Crompton Greaves / Bajaj/ Usha/
Havells
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Speakers/Amplifier/Mixer/Zone
Selection Console

36 Aluminium Armoured / M/s Polycab / Havells / KEI
Unarmoured cable

37 Cable glands M/s HMI/Lotus/Comment

38 TV co axial cable M/s Delton/Finolex/Skyline

39 Music Speaker Wire (Twin M/s Delton/Finolex/Skyline

Twisted)

40 Telephone cable M/s Delton/Finolex

41 Floor Outlet Boxes M/s MK india -EGA

42 Exit Signage M/s Prolite/Cease fire/MK

43 Cat -5/Cat-6/Voice data M/s Systimax/AMP

44 TeleTag blocks M/s Krone

45 Dimming system & sensors M/s Lutron/Schneider

46 Inverter M/s Luminous/Su-kam/Microtex

47 Batteries Exide/AMRON

48 PA M/s Bosch

system/Detectors/Manual Call
points/Hooters/Speakers/control
modules/Monitor
modules/graphic sofware etc.

49 UPS M/s Emerson/APC/PCI/Eaton
50 Fire Extinguishers M/s Ceasfire/Minimax/New Age/Alert
51 Intelligent fire alarm M/s Morley/Honeywell/Siemens/Edwards

52 Evacuation PA System M/s Bosch
53 Access Control System M/s GE/Honeywell/Syris
54 CCTV System GE/Honeywell/Bosch
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CONTRACT AGREEMENT FORMAT

WORK ORDER NO:

CONTRACT FOR: Providing Aluminum partition and other associated works for Spare Parts Store at
BEML Service Centre, Moula Ali Industrial Area, Hyderabad.

THIS AGREEMENT is made and executed on this of TWO THOUSAND AND

BETWEEN

M/s BEML Limited, a Government Company coming within the meaning of Sec 617 of Companies Act,
1956 having its Corporate Office at “BEML SOUDHA”, 4" Main Road, S.R. Nagar, Bengaluru-560
027 through its Regional Manager, Hyderabad at 3-6-114, Street No: 18, Himayat Nagar, Hyderabad

represented byShri. (Hereinafter referred to as ‘BEML’ which expression shall, unless
repugnant to context means and includes its successors and permitted assigns) of the First Part.

AND
M/s. registered under the provisions of Act, having its Registered
Office at represented by Shri.

(hereinafter referred to as ‘Contractor’, which expression shall unless
repugnant to the context means and includes its successors and permitted assigns) of the Second Part

Hereinafter, “BEML” and the “Contractor” shall individually be referred to as ‘Party’ and collectively
as ‘Parties’.

WHEREAS BEML is a multi-technology heavy engineering company having four manufacturing
divisions at Bengaluru, KGF, Mysore and Palakkad and marketing/ regional/district offices across the
Country.

Whereas Contractor is a proprietorship firm takes up works
having its Registered Office at
WHEREAS BEML, floated tender Ref: (Hereinafter referred to as the

Tender) for Providing Aluminum partition and other associated works for Spare Parts Store at BEML
Service Centre , Moula Ali Industrial Area, Hyderabad (Hereinafter called the “WORK™)

WHEREAS the Contractor submitted his offer in response to the Tender floated by BEML as above and
become the successful tenderer and has agreed to execute the Work as per the terms and conditions of
the Tender. Consequently, BEML issued Work Order No.
(hereinafter the Work Order) to the Contractor.

WHEREAS the Contractor has duly accepted the Work Order and agreed to execute the Work strictly in
accordance with the work order and on the terms and conditions herein for a total sum of Rs.
Signature of the Contractor(s) with seal
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/- (Rupees ) Inclusive of all Taxes, cess and
duties as consideration for the Work being carried out.

In consideration of the above, ‘BEML’ and the ‘Contractor’ agreed to reduce the terms and conditions
in to writing as hereinafter mentioned.

SCOPE OF WORK:

The Scope of Work to be executed by the Contractor is as mentioned clause 2 of Particular Specification
to the Tender Document.

CONTRACT PERIOD:

The contract period shall be the period mentioned in the Tender/Purchase Order. Time is the essence of
the contract. The Contractor shall strictly adhere to the Time Schedule for commencement and
completion as stipulated in the Work Order and shall complete the Work in all respect to the complete
satisfaction of BEML on or before the Completion date.

PENALTY

In case the work is not completed in the manner mentioned above to the complete satisfaction of BEML
in every respect within the time limit stipulated in the Work Order, then the Contractor shall become
liable for payment of compensation/penalty for delay in completion of work, in accordance with Clause
18 of Revised Special Condition of the Tender Document irrespective of whether extension of time
granted or not unless otherwise specifically stated.

The said Penalty payable by the Contractor shall be without prejudice to any other right or remedy
available to BEML on account of such delay in completion of work. The amount of compensation might
be adjusted or set-off against any sum payable to the Contractor under this or any other contract with
BEML. The Regional Manager, BEML Limited, BEML Regional office, Hyderabad shall be the
authorized person to certify whether the Work has been completed within stipulated time and his
certification shall be final and binding on the parties.

PAYMENT

BEML shall make the payment to the contractor in the sums, proportions and manner from time to time
in accordance with the Clauses 24 to 28 of Revised Special Condition of the Tender Document. The
payment shall be made after all the statutory deductions as may be applicable.

SECURITY DEPOSIT/BANK GUARANTEE:

The Contractor has furnished non-interest bearing Security Deposit in accordance with Clause 23 and
23.1 of Revised Special Condition of the Tender document by way of Deduction in RAR Bills / Bank
Guarantee. The Contractor agrees to extend the validity of the Security Deposit, wherever required like
extension of period of contract or as may be required by the Company. The Company shall have the full

Signature of the Contractor(s) with seal
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power to enforce the Security Deposit in case of non-performance or violation or breach of any of the
terms of this Agreement by the Contractor

COMPLIANCE OF STATUTORY PROVISIONS:

The contractor shall comply with all requirements under various administrative orders and statutes
including but not limited to Contract Labour (Regulation and Abolition) Act, 1970 and Rules 1971,
Minimum Wages Act, 1948, Payment of Wages Act, 1936, Employers’ Liability Act 1938, Shops &
Establishments Act (relevant to the State), Factories Act, 1948, Employees’ State Insurance Act, 1948,
Employees Provident Fund and Misc. Provisions Act, 1952, Payment of Bonus Act, 1965, Payment of
Gratuity Act, 1972, Employees Compensation Act, 1923, Industrial Disputes Act, 1947, Child Labour
(Prohibition & Regulation) Act, 1986, Sexual Harassment of Woman at Workplace (Prevention,
Prohibition and Redressal) Act, 2013 or any other relevant Acts or enactments relating thereto and its
amendments (State/Central) and rules framed there under from time to time as may be relevant while
executing the Work and performing the obligations under this Agreement. The Contractor agrees to
indemnify BEML for any loss or damage caused to it due to violation/non-compliance of any
administrative orders or statutory provisions in respect of/in connection with the Execution of the Work.

All claims arising at the instance or on account of the persons employed by the contractor including but
not limited to on account of wages, allowances, PF, ESI, Gratuity or Compensation under the Employee
Compensation Act, or otherwise shall be met by the contractor on his own account and the Company
shall be kept fully indemnified. BEML shall have no liability whatsoever in that behalf.

NON-COMPLIANCE OF TERMS:

Non-compliance of any of the terms of this Agreement shall amount to breach leading to cancellation of
contract, besides other legal actions, including but not limited to recovery of losses to BEML.

FALLS CLAUSE:

If the contractor fails to Execute the Work as per Tender Document, Work Order and the Terms and
Conditions herein contained, at any time during the currency of the contract or if the BEML has
reasons to believe that the Contractor’s work is not satisfactory and that the interest of BEML is thereby
affected in any way, BEML shall have the right to Execute the Work by itself or through any other
agency, in which case the contractor shall make good the loss to BEML including cost and expenses
which arises there from. The extra cost being incurred by BEML in this regard should be to the account
of the Contractor, which may be adjusted against security deposit and/or deducted from any pending
bills or any payment to be made to the contractor or otherwise.

INDEMNIFICATION

In the event of the non-fulfilment of any of the covenants, terms, agreements, obligations and conditions
mentioned in the Tender Document or Work Order or in this Agreement, the Contractor shall pay to
BEML all losses, damages, costs, charges and expenses incurred by BEML Limited as result of the Non

Signature of the Contractor(s) with seal
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-fulfilment of the obligations under the contract. The decision of BEML shall be final in this regard and
the Contractor shall pay the same without any demur and protest.

The Contractor shall be responsible for all or any kind of losses/damages caused to or suffered by
BEML or its employees/officers due to any act or negligence of the labour deployed by the Contractor
and the Contractor shall make good the said loss same. BEML shall have the absolute right to recover
such losses/damages from any and all amounts payable to the Contractor, including pending Bills. The
Contractor will ensure that there are no thefts or loss of property/properties by the labourers deployed
by the contractor.

CAR POLICY:

Contractor shall take ‘Contractor All Risk Coverage Policy’ (CAR Policy) to cover all risks, losses,
claims for injuries or damage to any person or any property as per the Tender Document/ Work order
more specifically stipulated in clause 30 (Contractors liability and insurance) of Revised Special
Condition of the Tender Document. The insurance policy has to be kept valid till the Work is completed
in accordance with the Tender Document and to the complete satisfaction of BEML. The contractor has
to take policy at his own cost showing BEML as the “Principal” to enable BEML to make the settlement
of claims at the earliest.

LICENSES AND PERMISSIONS:

Contractor shall procure all the Licenses, Permissions, Sanctions, etc. as may be required for/in the
course of performance of the contract /execution of the Work or as required under statutes. Any lapse in
this regard shall be solely attributable to the Contractor and BEML shall in no way responsible for the
same. The Contractor undertakes to indemnify BEML in this regard.

SUB-CONTRACT:

The contractor shall not sub-contract, assign or make over the contract to any third party either in full or
partially without prior written consent of BEML.

CONFIDENTIALITY:

The Contractor or his employees or agent or anybody engaged by the Contractor to execute the Work
shall maintain utmost faith and confidentiality of all information and documents come into

their possession or knowledge and shall not divulge such information to any third parties, in any case,
without prior written consent of BEML. The Contractor undertakes to indemnify BEML for any loss
caused to it by reason of breach of the above obligation by the Contractor or his employees or agent or
anybody engaged by the Contractor

Signature of the Contractor(s) with seal
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ENTIRE CONTRACT

Tender Document and Work Order dated shall form part and parcel of this Agreement
and in case of inconsistency, the order of precedence will be as follows:

(a)This Agreement;

(b)Work Order; and

(c) Tender document.

TERMINATION:

BEML can terminate the contract by giving thirty days written notice in case of the following reasons
and if the Contractor fails to rectify the same within the notice period;

a) Failure of the contractor to commence the work within a stipulated period.

b) If the performance of the contractor is found to be unsatisfactory or if he fails to give the
desired progress of the work or there is breach of terms of the agreement. In this regard, non-
performance in whole or in part by the contractor of any obligation due to the reasons with his
control shall be treated as breach of the contract.

However, BEML shall have right to terminate the Agreement at any time by giving 15 Days notice in
writing, with or without mentioning the reasons.

The Contractor shall have the right to terminate the Agreement in case of breach of the terms and
conditions by BEML.

The termination shall not prejudice the rights and obligations accrued on the parties till the effective
date of termination.

JURISDICTION& DISPUTE RESOLUTION:

Disputes, if any, between the Parties arising out of or in connection with this Agreement or any matters
connected therewith, shall be discussed and amicably settled by the parties through Conciliation by
subject experts appointed by BEML.

The unresolved disputes shall be referred to a sole Arbitrator to be appointed by BEML. The arbitration
proceedings shall be in accordance with Arbitration and Conciliation Act, 1996 and Rules framed there
under, as may be amended from time to time. The courts at Hyderabad alone shall have jurisdiction to
try and adjudicate any matter in connection with this Agreement. The language of arbitration shall be
English.

Signature of the Contractor(s) with seal
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SEVERABILITY AND WAIVER:

If any provision of this Agreement is held to be invalid or unenforceable for any reason, the remaining
provisions shall continue in full force without being impaired or invalidated in any way. The Parties
shall replace any invalid provision with a valid provision, which must closely approximate the intent
and economic effect of the invalid provision.

NOTICES

All Notices and communications shall be sent to the following addresses of the Parties or any other
address duly notified in writing from time-to-time by the parties:

BEML : The Regional Manager, BEML Limited
3-6-114, Street No : 18, Himayat Nagar,
Hyderabad — 500 029

Contractor : M/s
Office at

The Notices issued other than as above shall not be considered as effective notice.
ASSIGNMENT

The obligations under this Agreement shall not be assigned by either Party to any third party without
prior written consent of the other Party.

AMENDMENT

No Amendment or variation of this Agreement shall be valid unless it is in writing and signed by or on
behalf of each of the Parties.

MISCELLANEOUS:

This agreement further witnesses that the Contractor is responsible for any accident or other
compensation payable to the workers employed by and working under the control of the Contractor and
that the Company SHALL HAVE no sort of liability in the matter, and that any payment would have to
be made by BEML, the same shall be reimbursed by the Contractor or otherwise the same shall be
recovered from the Bills payable to the Contractor.

The employees/agents of the Contractor in no case will be treated as the employees of BEML and there
shall not be any master and servant relationship whatsoever between BEML and labour/employees
being deployed by the Contractor for the Work. Further, discharging obligations under the Agreement
by labour shall not be construed to believe that they are the employees of BEML and shall at all times
be the employees of the contractor only. The contractor will be individually and entirely responsible for
all and any liabilities in that regard.

Signature of the Contractor(s) with seal
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All the agreements, letters, documents exchanged between parties, if any, have been merged with this
agreement and shall have no effect from the effective date of this agreement.

IN WITNESS WHEREOF, the parties hereto, have set their hands and seal, on this day, month and year
herein above mentioned in the presence of the following witnesses.

For BEML for CONTRACTOR
Witnesses: Witnesses:

1. 1

2. 2

Signature of the Contractor(s) with seal
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GST TERMS & CONDITIONS

1. The Supplier is required to comply with all the applicable provisions of the GST Laws/ Rules/
Notifications/ Circulars and to furnish required documents/details within the prescribed time limit
to enable BEML to claim the benefits of GST Input Tax Credit or any other benefit.

2. The Supplier is required to furnish proper Invoice/ Supplementary Invoice/ Debit Note/ Credit
Note in the form and manner prescribed under GST Laws /Rules/ Notifications/Circulars
containing all the particulars mentioned therein and within the prescribed time limit as per
prevailing GST Laws /Rules/ Notifications/Circulars. In case of non-compliance by the Supplier,
BEML shall not make any payment towards GST against such invoice until it is complied with
within the time line prescribed under GST Laws/ Rules/Notifications/Circulars, and also subject to
BEML being in a position to avail GST Input Tax Credit as per applicable GST
Laws/Rules/Notifications/Circulars.

3. In case of discrepancy in the data uploaded by the Supplier in the GSTN portal or in case of any
shortages or rejection in the supply, BEML will notify the Supplier of the same. Supplier has to
rectify the data discrepancy in the GSTN portal or issue Credit note (details to be uploaded in
GSTN portal) for the shortages or rejections in the supplies, within the prescribed time limit to
enable BEML to avail GST Input Tax Credit.

4. In case, the availment of GST Input Tax Credit by BEML is delayed for any reason other than
those attributable to BEML, interest at applicable rate as prescribed under GST Laws/ Rules/
Notifications/ Circulars for such delays shall be recovered from the Supplier.

5. In case Supplier delays declaring such invoice in his GST Return and GST Input Tax Credit
availed by BEML is denied or reversed subsequently as per GST Laws/ Rules/ Notifications/
Circulars, GST amount paid by BEML towards such reversal as per GST
Laws/Rules/Notifications/Circulars shall be recoverable from Supplier along with applicable
interest.

6. If BEML has not paid/short paid to the Supplier for any invoices within the time limit prescribed
under GST Laws/Rules/Notifications/Circulars due to non-compliance of GST Laws/ Rules/
Notifications/ Circulars by Supplier or any other reason attributable to Supplier and leads to any
GST Input Tax Credit reversal by BEML, any losses/expenses /cost/ penalty, etc incurred by
BEML shall be recoverable from the Supplier.

7. Wherever applicable, BEML will have the right to deduct “Tax Deducted at Source” at the rate
prescribed under the GST Laws/Rules/Notifications/Circulars and to remit the same to the
Government.

8. In case of supplies made under Reverse Charge Mechanism, the Supplier needs to comply with the
provisions under the GST Laws/Rules/Notifications/Circulars in terms of supply of Goods/Services
and raising of invoice, so as to enable BEML to remit applicable GST to Govt., within the prescribed time
limit and avail GST Input Tax Credit on the same. If the Supplier fails to comply with the above and as a
result if BEML incurs any losses/expenses/cost/penalty, BEML shall be entitled to recover the same from

Signature of the Contractor(s) with seal
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10.

11.

12.

13.

14.

the Supplier. Further the Supplier has to mention that “the liability of payment of GST amounting to
Rs....... is on the Recipient of Service” in the invoice raised on BEML.

The Supplier is required to comply with the E-Way Bill Provisions under GST Laws/Rules/
Notifications/Circulars. If the Supplier fails to comply with the said provisions and as a result if
BEML incurs any losses/expenses/cost/penalty, BEML shall be entitled to recover the same from
the Supplier.

In case of materials/goods issued to Supplier for Job Work, the Job Work Supplier is required to
return the goods within the time limit prescribed in the Purchase Order. If the Job Work Supplier
fails to return the goods as above, BEML will be entitled to raise a GST Supply Invoice on the Job
Worker Supplier with applicable interest asper the provisions of GST Laws/Rules/
Notifications/Circulars. In such cases, BEML will be entitled to recover all such GST/interest on
GST /losses/expenses/cost/penalty, etc. incurred by BEML along with interest from the Job Work Supplier.
Further in such cases where the GST invoice has been raised by BEML, on return of such goods after the
prescribed time limit, the Job Work Supplier needs to return the same under GST invoice.

GST portion of the invoice shall be released only upon the Supplier declaring such invoice in his
GST Return and payment of GST thereof to appropriate government and satisfying all the
conditions mentioned above. However, in case the Supplier wishes to obtain the payment of GST
portion also along with the payment of the base value of the invoice, Supplier has the option to
submit Bank Guarantee of an amount equivalent to the GST portion of the invoice plus 3 months’
interest at prevailing rate of interest under GST Laws/Rules/Notifications/Circulars as applicable in
case of reversal of GST Input Tax Credit. Such Bank Guarantee shall be valid till 30" September
of the next financial year or filing of GST Annual Return by Supplier/Vendor (for which such
invoice pertains to), whichever is earlier. BEML will release Bank Guarantee only when the
Supplier declaring such invoice in his GST Return and remittance of GST thereon to the Govt. In
case the Supplier fails to fulfill the required conditions resulting in BEML not been able to avail
GST Input Tax Credit Bank Guarantee shall be encashed and such GST amount along with interest
and any other cost/loss incurred by BEML shall be recoverable from Supplier.

The Supplier have the option to give one Bank Guarantee of appropriate value after considering his
estimated value of GST involved in invoices raised on BEML instead of Bank Guarantee for each
Contract/Invoice. In case of payment through LC, suitable provisions/clause will be inserted while
opening LC to ensure compliances of above conditions. However, if at any point of time value of
such Bank Guarantee falls short of GST plus interest thereof, Supplier will have to either furnish
Bank Guarantee for Differential value or such shortfall value of Bank Guarantee vis-a-vis GST plus
interest there of shall be withheld till Suppliers fulfils its obligations specified under above clauses.

BEML will be entitled to recover all losses/expenses/cost/penalty, etc. incurred by BEML along
with applicable interest from the Supplier due to reasons other than those attributable to BEML.

If the Supplier is a Composition/Unregistered Dealer, the Supplier needs to comply with the
provisions under the GST Laws/Rules/Notifications/Circulars in terms of supply of Goods/Service
and raising of invoice. In case, the Supplier fails to comply with the above and as a result if BEML
incurs any losses/expenses/cost/penalty, BEML shall be entitled to recover the same from the
Supplier along with applicable interest.

Signature of the Contractor(s) with seal
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'STORE SHED OF SIZE 13.50MX12.0M IN
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Tender No: 6300038866
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AREA, R.R, DISTRICT, TELANGANA STATE.
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Signature of the Contractor(s) with seal
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Signature of the Contractor(s) with seal
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Date: 07.06.2024
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(Schedule ‘A’ Company Under Ministry of Defence, Govt. Of India)
Regional Office, #3-6-114, St No: 18, Himayatnagar, Hyderabad- 500 029.

Phone: 040-29887924 / 29881735. FAX: 040-23221794

Tender No: 6300038866

Date: 07.06.2024

SUBJECT: PROPOSED CONSTRUCTION OF SERVICE STORE SHED OF SIZE 12.0M
X13.50M (40" x 45' x 25") WITH CONSTRUCTION OF ENGINE TESTING PLATFORM INSIDE
STORAGE SHED OF SIZE 12' X 12', PRO. CONSTRUCTION OF CLEANING TANK OF SIZE
5' X 8 X5, PRO. CONSTRUCTION OF SCRAP DUMPING PLATFORM OF SIZE 17" X 70" X
4" IN PLOT NOS. B-14 & B-23 SITUATED AT TSIIC ESTATE, MOULALI INDUSTRIAL
AREA, R.R. DISTRICT, TELANGANA STATE.

Sl _ : , Rate Amount
No Iltem Description Unit Quantity (Rs) (Rs)
1. PROPOSED CONSTRUCTION OF SERVICE STORE SHED OF SIZE 12.0M X13.50M (40" x
45' x 25") AND ENGINE TESTING PLATFORM INSIDE STORAGE SHED OF SIZE 12' X 12'
1 Earth work in excavation by mechanical Please ubload the
means (Hydraulic excavator) means up
. , Excel file
over areas (exceeding 30 cm in depth containing the
(upto an average depth of 3M as per rice Bregku
requirement at site), 1.5 m in width as Cum 103.000 E)Basic Price)F:‘or
well as 10 sgm on plan) including , :

. . BOQ List of line
getting out and disposal of excavated items (Annexure
earth lead upto 50 m and lift upto 1.5m, BOQ DETAIL)
as directed by Offlcgr in charge under NOTE AND

2 | Surface  excavation n.exc  (not PRICE
exceeding) 30 cm deep z_;md averaging ATTACHMENTS tab
15cm deep and getting out etc Sgm 144.000 : :

2 : of the bid. Mention
complete all as specified and directed
o rate of tax (GST)
by Officer in charge

3 | Returning & filling of available earth
including Spreading and levelling in
layers not exceeding. 25 cm thick - DO--
including watering and well rammimg Cum 15.000
including disposal of the left out earth if
any etc complete all as specified and
directed by Officer in charge

4 | Providing and Laying sand filling under
floors or in foundations including
watering and  consolidation  etc Cum 15.000 -- DO--
complete all as specified and directed
by Officer in charge.

5 | Providing and Laying in position Plain
Cement Concrete M 15 grade of mix
proportion 1:2:4 using 20mm down
graded granite aggregate of required
thickness including compacting, curing Cum 5.000
for foundation, flooring similar items etc -- DO--
complete all as specified and directed
by Officer in charge

Signature of the Contractor(s) with seal
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BEML LIMITED
(Schedule ‘A’ Company Under Ministry of Defence, Govt. Of India)
Regional Office, #3-6-114, St No: 18, Himayatnagar, Hyderabad- 500 029.

Phone: 040-29887924 / 29881735. FAX: 040-23221794

Tender No: 6300038866

6

Providing and Laying in Reinforced
Cement Concrete Foundations,
including rafts, footings, foundation
beams; plinth beams; bases for
columns, etc. for similar works M20
grade in mix proportion 1:1.5:3 using
20mm down graded granite aggregate,
required thickness including
compacting, curing etc complete all as
specified and directed by Officer in
charge

Date: 07.06.2024

Cum 36.000

--DO--

VDF FLOORING - Providing and
Laying in position M25 grade RCC
Flooring 150mm Thick etc complete all
as specified and directed by Officer in
charge..

Note : a) The flooring shall be laid in
panels.Top surface of Flooring
should be smooth. For this power
trowels to be used.
b)The rate quoted is deemed to
include for filling bitumen or suitable
suitable material for construction/
expansion joints

Cum 24.000

--DO--

Providing and Constructing burnt brick
masonry wall (walls and chambers)
230mm thick in cement mortar 1:6,
using table moulded bricks of first
quality, conforming to relevant IS
including necessary curing etc.,
complete all as specified and directed
by Officer in charge

Cum 31.000

--DO--

Roof,Gable and side cladding
Sheeting - Supplying and fixing with
new colour coated 0.5mm thick
Trapezoidal Profile Galvalume sheet in
roofing of approved colour uniform
thickness, first quality manufactured by
JSW/ Bhushan / TAT blue scope
confirming to relevent IS Standards,
including necessary fittings/fixtures
(SDFScrews) etc complete all as
specified and directed by Officer in
charge

Note : a) The Rate Quoted deemed to
include all Wastages (b) Covered
surface area/ effective laid area of

Sgm 405.000

- DO--

Signature of the Contractor(s) with seal
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BEML LIMITED
(Schedule ‘A’ Company Under Ministry of Defence, Govt. Of India)
Regional Office, #3-6-114, St No: 18, Himayatnagar, Hyderabad- 500 029.

Phone: 040-29887924 / 29881735. FAX: 040-23221794

Tender No: 6300038866

sheet shall be measured for
payment.
c) The Ridges, Valleys and edges

also are deemed to be included.

Date: 07.06.2024

10

Rendering in cement mortar 1:4, 10mm
thick on  brick/concrete  surface
including finshing the surface even and
smooth finish using extra cement and
necessary curing etc complete all as
specified and directed by Officer in
charge

Sgm 265.000

- DO--

11

Providing and Fixing in position MS
Formwork for sides of concrete
foundations,  footings, bases of
columns, raft and raft beams, soffits (if
any),plinth beams etc.,for similar work
etc complete all as specified and
directed by Officer in charge

Sgm 113.000

- DO--

12

Providing TMT bars in reinforcement
conforming to relevant IS, in various
diameters and at all levels, cut to length
and bent to shape required, binding
spirally with MS wire (annealed) of size
not less than 0.9 mm dia and placed in
position including all wastages etc.,
complete all as specified and directed
by Officer in charge. (Mild steel bars
10mm dia and over, cut to length, bent
to shape required, including cranking,
bending spirally for hooping for
columns, hooking ends and binding
with and including mild steel wire
(annealed) not less than 0.9mm dia )
etc complete all as specified and
directed by Officer in charge

KG 2750.000

- DO--

Signature of the Contractor(s) with seal
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Phone: 040-29887924 / 29881735. FAX: 040-23221794

Tender No: 6300038866

13

Supplying, fabricating & erecting MS
structural steel work for Plates (plain or
chequered) channels, square cut or
notched (ordinary and counter sunk)
forming holes, without any attachment
using standard IS sections including
cutting, hoisting and fixing in position,
welding including applying two coats of
synthetic enamel paint of approved
colour, manufactured by M/s. Asian
paints / Berger, conforming to relevant
IS over a coat of primer etc complete all
as specified and directed by Officer-in-
charge.

KG

Date: 07.06.2024

2980.000

- DO--

14

Supplying, fabricating & erecting MS
structural steel work for Roof trusses
(framed), trussed, purlins, crane
gantries, rails and fastenings and heavy
bracket framing (Beam, tee, angle,
channel or flat sections) including
distance pieces, cleats, plate girder or
single stanchions, built up of one beam
or channel Section with flange plates,
caps, bases. splices, angle brackets,
etc using standard IS sections including
cutting, hoisting and fixing in position,
welding including applying two coats of
synthetic enamel paint manufactured by
M/s. Asian paints / Berger, conforming
to relevant IS over a coat of primer etc
complete all as specified and directed
by Officer-in-charge.

KG

14860.000

- DO--

15

Supplying, fabricating & fixing MS HD
Bolts 25mm dia. & of required length
(all as per drawing) for Base Plates
using standard IS sections including
cutting and fixing in position, welding,
applying a coat of primer etc complete
all as specified and directed by Officer-
in-charge.

KG

100.000

--DO--

Signature of the Contractor(s) with seal
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16 | Preparing the newly plastered internal
& external wall surfaces, cleaning dust,
dirt etc, including necessary repairs to
scratches, etc., and applying 2 coats of
first quality, acrylic washable distemper
manufactured by M/s. Asian / Berger
over a coat of putty and primer etc.,
complete all as specified and directed
by Officer in charge. Note: The rate Sgm 265.000
quoted is deemed to include for a)
providing and removal of scaffolding
wherever necessary b) covering doors
windows, floors, fittings etc., to protect
from splashes. c¢) Washing floors,
cleaning glass, joinery, electric fittings -- DO--
etc., and leaving the premise clean and
tidy.

17 | Providing and Fixing in position the
Exhaust Turbo Ventilators of reputed
manufacturer conforming to IS for Roof
trusses (framed) /_trussed_ with purlins NoS 4.000
and other connections using standard

IS sections including fixing in position, -- DO--
welding etc complete all as specified
and directed by Officer-in-charge.

18 | Supplying and fixing of the following
Electrical Fixtures using suitable
hardware, down rods:etc., complete all
as specified and directed by Officer-in-
charge.(Switches, sockets, MCBs etc.,
shall be of reputed manufacturer
conforming to IS)

LED 100 W - 8 NOS

LED 50 W - 4 NOS

4 POLE MCB 63 AMPS - 2 NOS

4 POLE MCB 32 AMPS - 1 NO Job 1.000
3 POLE MCB 32 AMPS - 1 NO.

3 POLE MCB 63 AMPS - 2 NOS
SINGLE POLE MCB 10 AMPS - 10
NOS

SINGLE POLE MCB 20 AMPS - 4 NOS
PANEL BOX METAL - 1 NO.

10 SQ MM 4 CORE SERVICE CABLE
WITH 40 MTS HDPE PIPE FOR - DO--
UNDER GROUND,

CABLE FOR INTERNAL LIGHTINING

Signature of the Contractor(s) with seal
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Tender No: 6300038866 Date: 07.06.2024

2.5 SQMM - 500 (RYB)

PVC PIPES of required dia. and
required lengths with suitable clamps
for fixing pipes,

SWITCH BOARDS with switches fo
mentioned light control with 5 Amps &
15 AMPS sockets with switches each -
3 NOS

70 SQMM 4 CORE ALLIMINIUM
ARMORED CABLE - 40 MTS,
SUITABLE AMP AND VOLT GAUGES
FOR 3 PHASE

MCCB 150 AMPS - 1 NOS

19 | Supplying and fixing uPVC Single
glazed window manufactured by M/s.
LG with profile made out of UPVC
sections with shutters fitted with
5.50mm thick clear glass, weather
sealed beading, gaskets etc to make Sgm 11.000
them weather protector and all standard
hardware like screws, nails protected
section etc complete to suit the overall -- DO--
size of openings as specified and
directed by Officer-in-charge

20 | Providing and fixing 1.25mm thick
motorised steel Rolling  Shutter
including top cover, anchoring rod,
hasp & staple using standard IS
sections including cutting, hoisting and
fixing in position, welding over a coat of
primer and 02 coats of synthetic
enamel paint etc complete all as -- DO--
specified and directed by Officer-in-
charge.

Sgqm 16.000

Signature of the Contractor(s) with seal
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Date: 07.06.2024

2. CONSTRUCTION OF CLEANING TANK OF SIZE 5' X 8'X 5'

21

Earth work in excavation not exceeding
1.5 m deep and getting out and disposal
of excavated earth lead upto 50 m and lift
upto 1.5m, as directed by Engineer-
incharge

Note : a) The Rate Quoted deemed to
include all Wastages
b) Only actual measurement at site will
be considered for payment.

Cum

6.500

- DO--

22

Returning & filing of available earth
including Spreading and levelling in
layers not exceeding. 25 cm thick
including watering and well rammimg
including disposal of the left out earth if
any etc complete all as specified and
directed by Officer in charge

Cum

0.500

-- DO--

23

Providing and Laying sand filling under
floors or in foundations including watering
and consolidation etc complete all as
specified and directed by Officer in
charge.

Cum

0.500

- DO--

24

Providing and Laying in position Plain
Cement Concrete M 15 grade of mix
proportion 1:2:4 using 20mm down
graded granite aggregate of required
thickness including compacting, curing
for foundation, flooring similar items etc
complete all as specified and directed by
Officer in charge

Cum

7.500

-- DO--

25

Providing and Constructing burnt brick
masonry wall (walls and chambers)
230mm thick in cement mortar 1:6, using
table moulded bricks of first quality,
conforming to relevant IS including
necessary curing etc., complete all as
specified and directed by Officer in
charge

Cum

5.000

- DO--

26

Rendering in cement mortar 1:4, 10mm
thick on brick/concrete surface including
finshing the surface even and smooth
finish using extra cement and necessary
curing etc complete all as specified and
directed by  Officer in charge

Sgm

69.000

-- DO--

Signature of the Contractor(s) with seal
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27

Preparing the newly plastered internal &
external wall surfaces, cleaning dust, dirt
etc, including necessary repairs to
scratches, etc., and applying 2 coats of
first quality, acrylic washable distemper
manufactured by M/s. Asian / Berger over
a coat of putty and primer etc., complete
all as specified and directed by Officer in
charge. Note: The rate quoted is deemed
to include for a) providing and removal of
scaffolding wherever necessary b)
covering doors windows, floors, fittings
etc., to protect from splashes. ¢) Washing
floors, cleaning glass, joinery, electric
fittings etc., and leaving the premise
clean and tidy.

Sgm

28.000

Date: 07.06.2024

- DO--

28

Providing and Fixing in position MS
Formwork for sides of concrete
foundations, footings, bases of columns,
raft and raft beams, soffits (if any),plinth
beams etc.,for similar work etc complete
all as specified and directed by Officer in
charge

Sgm

17.000

-- DO--

3. PRO. CONSTRUCTION OF SCRAP DUMPING PLATFORM OF SIZE 17' X 70' X 4"

29

Surface excavation n.exc (not exceeding)
30 cm deep and averaging 15cm deep
and getting out etc complete all as
specified and directed by Officer in
charge

Sgm

111.000

-- DO--

30

Returning & filling of available earth
including Spreading and levelling in
layers not exceeding. 25 cm thick
including watering and well rammimg
including disposal of the left out earth if
any etc complete all as specified and
directed by Officer in charge

Cum

34.000

- DO--

31

Providing and Laying in position Plain
Cement Concrete M 15 grade of mix
proportion 1:2:4 using 20mm down
graded granite aggregate of required
thickness including compacting, curing
for foundation, flooring similar items etc
complete all as specified and directed by
Officer in charge

Cum

11.000

- DO--

Signature of the Contractor(s) with seal
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32 | Providing and constructing size stone
Masonry wall (squared rubble,
uncoursed), well bonded, bedded and
sglldly.hearted, bunt' in Cemen_t mor.tar cum 5000
1:6 using good quality stones including

curing, tools & tackles etc complete all as -- DO--
specified and directed by Officer in
charge.

TOTAL AMOUNT INCLUDING ALL
TAXES AND DUTIES Rs.

Note:

(&) | The rate quoted is deemed to include for all wastages

the relevant work wherever required as per site conditions

(b) | The rate quoted is deemed to include for providing and removal of scaffolding for

(C) | Only actual work done shall be measure for payment

for submission of quote

(d) | Bidders/contractors are requested to refer the drawings uploaded in Technical Bid

Signature of the Contractor(s) with seal



