

BEML LIMITED

(A Govt. of India Mini Ratna Company under Ministry of Defence)
 BEML Soudha, 23/1, 4th Main Road, SR Nagar, Bangalore 560 027.
 Phone : 080 – 2296 3179, Fax :- Fax: 080-22963283
 E-mail : gmcm@beml.co.in

Date: - 04.09.2020

CORRIGENDUM-01

Tender Ref: - Bid Invitation No.6300034024 dated: 28/08/2020


Sub: -Transportation of 504 Nos of Completely built Metro Cars from BEML Ltd, Bangalore complex to Designated Depot at Mumbai through hydraulic trailers by Road.

a) Tender has been amended as per details given below :-

Sl. No.	Clause / Page no.	FOR	READ AS
1	<u>ANNEXURE-C</u> <u>Page no .52</u>	<p style="text-align: center;"><u>Tentative Delivery Schedule</u></p> <p>1. 378 Cars of Completely Build Metro Cars: subject to change</p> <p>i) 1st Train Set (6 Cars) – Nov 2020 ii) 2nd Train Set (6 Cars) – January 2021 iii) 3rd Train Set (6 Cars) – May 2021 iv) 12 Train Sets (72 Cars) – 2 TS/month in alternate months from July 2021 to May 2022 v) 36 Train Sets (216 Cars) - 3 TS/month continuously from June 2022 to May 2023 vi) 12 Train Sets (72 Cars) – 4 TS/month continuously from June 2023 to Aug 2023</p> <p>2. 126 Cars of Completely Build Metro Cars:</p> <p>vii) 21 Train Sets (126 Cars) - 3 TS/month continuously from Nov 2023 to May 2024 The above referred schedule is only tentative; the confirmed delivery schedule will be informed later.</p>	<p style="text-align: center;"><u>Tentative Delivery Schedule</u></p> <p>1st Train Set (6 Cars) -- Nov 2020 2nd Train Set (6 Cars) -- December 2020 2 Train Set (12 Cars) -- January 2021 3 Train Sets (18 Cars) -February 2021 3 Train Sets (18 Cars) -March 2021 3 Train sets (18 Cars) per month till completion of 504 Cars.</p>

b) Above said Corrigendum is for Change of tentative delivery schedule also forms part of tender document. All these documents to be downloaded and after duly signed and seal, to be uploaded along with the Technical Bid on BEML SRM Platform while submitting your e-bid.

c) All other terms and conditions notified in the above Tender Enquiry remain unaltered.


 ANIL KUMAR
 महासंचालक General Manager
 सामूहिक सामग्री एवं निर्यात विभाग
 Corporate & Retail & Vendor Development