
1 

 

NIT FOR PR NO.1050011020/AMC FOR POWER DISTRIBUTION & LIGHTING at EM 

division BEML KGF for a period of one year.  

Firm to quote only for service charges in price bid (financial details not to be 

indicated in the technical bid). 

 

THIS IS A 2 BID SYSTEM.  1. Techical bid and 2. Price bid. 

Price bid of only technically acceptable / qualified firms will be opened.   

Service 

No 
Service Description Qty UOM 

AGREED / 

NOT 

AGREED 

1 

I.A) Removal and replacement by new bus 

Removal and replacement by new bus - bar 

links 400A capacity. 

52 JOB  

2 

IB ) Removal & repair of 400 A BBT 

Removal and repair of 400A bus bar trunking 

(vidyut or any other make and tightening of 

bolts) 

132 JOB  

3 

IC) Cleaning of BBT without dismantling 

Cleaning of 400A bus bar without dismantling 

bus bar link. 

576 JOB  

4 
ID) Polythene sheet covering of BBT's 

Polythene sheet covering of BBT's 
520.00 M  

5 

IIA) Providing new PIB 32A/63A/100A 

Providing new plug in boxes of 32A/63A/100A 

capacity. 

96 NO  

6 

IIB) Removal/repair and replacement PIB 

Removal/repair and replacement of plug in 

boxes of 32A/63A/100A capacity 

316 NO  

7 
IIC:1) Replacement of M-clamps 

Replacement of M-clamps 
400 NO  

8 
IIC: 2) Replacement of fuse base carrier 

Replacement of fuse base carrier 
544 NO  

9 

IID) Replacement of TAP OFF boxes 

Replacement of TAP-OFF boxes of capacity 

200A to 400A 

32 NO  

10 

IIE: i)16 to 35sq.mm  Cable laying 

Laying/providing cable from plug in box/tap off 

box to main switch and termination at both 

ends with suitable cable glands and lugs as per 

standard procedure. 

i) 16 sq.mm to 35sq.mm 

1180.0

0 
M  

11 

IIE ii)50 to 270 sq.mm cable laying 

Laying/providing cable from plug in box/tap off 

box to main switch and termination at both 

ends with suitable cable glands and lugs as per 

2400 M  
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standard procedure. 

ii) 50 sq.mm to270 sq.mm 

12 

III: A) Fixing new 32-100A  TPN switches 

Providing new 32A/63A/100A TPN switch 

inclusive of necessary fabrication and other 

works. 

176 NO  

13 

IIIB) Removal & fixing  TPN switches 

Removal of existing 32A/63A/100A TPN 

switches and replacement of new one 

140 NO  

14 

IIIC i) Replacement of fuse base/carrier 

Repair of industrial type switches on stanchion 

or on wall inclusive of end termination of 32A 

to 100A capacity. 

i) replacement of fuse base/carrier 

244 NO  

15 

IIIC ii) Replacement of U clamp/shoulder 

Repair of industrial type switches on stanchion 

or on wall inclusive of end termination of 32A 

to 100A capacity. 

ii) replacement of U clamp/shoulders 

132 NO  

16 

IIIC iii) Fabrication of panel switch 

Repair of industrial type switches on stanchion 

or on wall inclusive of end termination of 32A 

to 100A capacity. 

iii) Fabrication of panel for switch mounting 

92 NO  

17 

IIID i)Fab. of adapt box 63A and 100A 

Fabrication of suitable adapter boxes for 

switches i) 63A and 100A 

48 NO  

18 

IIID ii) Fab. of adapt box 200A and 400A 

Fabrication of suitable adapter boxes for 

switches ii) 200A and 400A 

116 NO  

19 

IIIE i) Rem. of old cable upto 35sq.mm 

Removal of loose or unwanted cable from 

switches and on walls/stanchions 

i) Size up to 35 sq.mm 

2288 M  

20 

IIIE ii) Rem. of old cable  upto 240sq.mm 

Removal of loose or unwanted cable from 

switches and on walls/stanchions 

ii) Size up to 240 sq.mm 

2528 M  

21 

IV A ) Excavation of cable trench 

Excavation of cable trench in loose/hard soil to 

a depth of 1 Mtr and width of 0.4 Mtr and 

resurfacing the same after laying of cable as per 

the standard practice covering with sand and 

bricks for cable protection. 

456 M  

22 

IV B) Making of groove in concrete floor 

Making of 75x50mm deep groove on the shop 

concrete floor, laying supply cable and redoing 

the surface 

200 M  
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23 

IV C i) Cable laying35 sqmm to 120 sq.mm 

Laying armoured/un-armoured underground 

cable 3/4 core of the following sizes in existing 

cable trench as per the standard practice and 

making end terminations at both ends as 

required 

i) 35 sq.mm to 120 sq.mm 

1600 M  

24 

IV C ii) Cable laying 150  to 400 sqmm 

Laying armoured/un-armoured underground 

cable 3/4 core of the following sizes in existing 

cable trench as per the standard practice and 

making end terminations at both ends as 

required 

ii) 150 sq.mm to 400 sq.mm 

708 M  

25 

V) Reconditioning/ servicing of Earth pit 

1. Removal of debris, cleaning grass weeds 

inside the earth pits and surrounding areas. 

2. Checking of earth electrode if any loose 

connections rectifying / replacing rusted bolts 

& nuts, strips with new one 

3. Measure earth resistance of electrode 

4. Strengthen earth pits by filling charcoal, 

sand, salt and pouring water. 

5. Providing / Labeling of earth pit name plates 

where ever required 

6. All works carried out as directed by EIC 

7. Earth pits are covering with chequered plates 

wherever required. 

8. ONE JOB is Servicing of 02 Earth Pits. 

72 JOB  

26 

MAINTENANCE OF BAY/BLDG/ROOF 

LIGHTING 

1. Power shut down / line clearance should be 

taken while executing the works in 

coordination Maintenance section in-charge. 

2. Dismantling of the fittings & cleaning 

thoroughly 

3. Checking of wirings/cable, terminals for 

proper contacts, if found defective, replace. 

4. Checking of lamp holder, ignitor, lamp & 

choke, if found defective, replace. 

5. Check for proper voltage and after repairs 

switch ON the supply, to check the condition of 

the lighting. 

6. One job comprising of maintenance of 07 

fittings. 

860 JOB  

27 MAINTENANCE OF BORDER LIGHTING 940 JOB  
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1. Power shut down / line clearance should be 

taken while executing the works in 

coordination Maintenance section in-charge. 

2. Dismantling of the fittings & cleaning 

thoroughly 

3. Checking of wirings/cable, terminals, Main 

switches, MCBs for proper 

contacts/functioning, if found defective, 

replace. 

4. Checking of lamp holder, ignitor, lamp & 

choke, if found defective, replace. 

5. Check for proper voltage and after repairs 

switch ON the supply, to check the condition of 

the lighting. 

6. One job comprising of maintenance of 03 

fittings. 

28 

MAINT.OF LIGHT FITTINGS IN 

OFFICE/TOILET 

1. Power shut down / line clearance should be 

taken while executing the works in 

coordination Maintenance section in-charge. 

2. Dismantling of the fluorescent fittings (4ft & 

2ft) & CFL & cleaning thoroughly 

3. Checking of wirings/cable, switches for 

proper contacts, if found defective, replace. 

4. Checking of lamp holder, lamp, starter & 

choke, if found defective, replace. 

5. Check for proper voltage and switch ON the 

supply after repairs and check for proper 

functioning of the lighting. 

6. One job comprising of maintenance of 06 

fittings. 

860 JOB  

29 

MAINTENANCE OF EXHAUST/CEILING FAN 

1. Power shut down / line clearance should be 

taken while executing the works in 

coordination Maintenance section in-charge. 

2. Dismantling of the fan & cleaning thoroughly 

3. Checking the condition of regulator, capacitor 

& bearings, if found defective replace. 

4. If winding found defective, the same has to be 

dismantled & moved to Rewinding section. 

5. Check for proper voltage and switch ON the 

supply after repairs and check for proper 

functioning of the fan. 

6. One job comprising of maintenance of 03 

fans. 

300 JOB  
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Sl. No. TERMS AND CONDITIONS: 
AGREED / NOT 

AGREED 

1 
Contractor should have valid   Electrical License issued by 

Electrical inspectorate, Govt. of Karnataka. The same has 

to be submitted along with the bid. 
 

2 

The contractor should follow the safety norms of our 

company while carrying out the work. BEML will not be 

responsible for any accident met by the laborers’ 

/workmen during the execution of work. Any accident 

met should be reported to our safety 

manager/maintenance immediately. 

 

3 

Required materials will be provided by BEML. Shifting of 

the same materials like switches, cables etc to the work 

spot is the responsibility of the contractor. Necessary 

tools required to carry out the work have to be arranged 

by the contactor. 

 

4 

Entire work should be carried out as per the instruction 

of Engineer in charge and in co-ordination with shop 

supervisors. The debris / damaged old items collected 

during the work is to be removed and salvaged at a place 

shown by the engineer in charge. 

 

5 Contractor should supervise the work. 
 

6 
Required High rise platform/ladders providing by BEML 

AND  shifting to the work spot is the responsibility of the 

contractor. 
 

7 
The contractor should submit the report of actual work 

done in prescribed format in coordination with shop 

engineers. 
 

8 
If the work is essential in nature, the contractor should 

engage the work men around the clock or holidays if 

called for to complete the work. 
 

9 

Payment will be made on quarterly basis to the extent of 

the work carried out (once in three months) duly certified 

by the Section heads/Head of Electrical maintenance 

against the bills. 

 

10 

The workers engaged by firm should be paid minimum 

wages as per GOVT notification. The contractor should 

ensure that all the laborers’ engaged are covered under 

ESI/PF schemes. 

 

11 Quoted rates deemed to be included minimum wages, ESI, 

PF, BONUS payable and provision towards safety etc.  
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12 The firm should Quote for Labor charges as per the scope 

of work for individual items.  

13 The Period of contract is for 12 months  from 01.04.2022 

or as per order  

 

Agree to comply to all terms and condition of the tender. 

 

Signature of Contractor with seal. 


