TENDER NO: 6300038450

TENDER FOR

Serial Page No:1

BEML LIMITED
(A GOVERNMENT OF INDIA UNDERTAKING)
REGIONAL OFFICE

H.NO. 3-6-114, STREET NO. 18, HIMAYATNAGAR,

HYDERABAD - 500 029, TELANGANA STATE.

DATE: 20.06.2023

INVITATION FOR TENDER

“SPECIALIZED WATERPROOFING WORKS TO THE

TERRACE / ROOF OF ADMIN BUILDING OF BEML REGIONAL OFFICE,

HIMAYATNAGAR, HYDERABAD"

kdedkk

BEML Limited invites tenders for the subject work in three bid system:
Part A — Pre-Qualification Bid i.e. Submission of EMD (Earnest Money Deposit) Through Online

Payment

Part B — Technical Bid i.e. Submission of Technical Bid (Through e-mode on BEML SRM system)

Part C — Commercial Bid i.e. Submission of Price Bid (Through e-mode on BEML SRM system)

DETAILS OF PRE-QUALIFICATION AND TECHNICAL BID

EMD

Last date for submission of

bids will be intimated to only the
technically qualified
Tenderers/bidders.

. Estimated Cost Tenders Similar
Sl.| Item Description (In Rs. Lakhs) Amount Nature of
No (Rs) ; Work
Date of opening of pre-
qualification bid
Completion
Period Date of opening of technical bid
“Specialized
1 | waterproofing Rs. 5.00 Lakhs Rs 01/07/2023 at 16:00 Hrs Waterproo
works to the (approx.) 10,000/- fing &
terrace / roof of (EXChlSlVC of all 01/07/2023 at 17:00 Hrs gsspmated
Admin building taxes & duties) civil works
of BEML 01/07/2023 at 17:00 Hrs
Regional Office,
E%:r}?gzg%ar’ 04 Months Date of opening the commercial

Signature of the Contractor(s) with seal
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BEML LIMITED
(A GOVERNMENT OF INDIA UNDERTAKING)
REGIONAL OFFICE
H.NO. 3-6-114, STREET NO. 18, HIMAYATNAGAR,
HYDERABAD - 500 029, TELANGANA STATE.

TENDER NO: 6300038450

DATE: 20.06.2023

MODE OF SUBMISSION AND DOCUMENTS

S1. No. | Nature of Bid Mode of submission Documents required to be submitted by the
bidder
A Pre- . Online Payment of EMD EMD: Rs.10,000/-
qualification amount OR
bid OR EMD Exemption certificate
Payment of EMD amount through
DD / Banker’s Cheque to reach The
Regional Manager, BEML
LIMITED., Regional Office, H.No.
3-6-114, Himayatnagar, Hyderabad
500029, Telangana State
B Technical Bid |1) Through e-mode / BEML SRM | 1. Documents to be uploaded by bidders in
Platform where in Tenderers BEML SRM  Platform as per
/bidders to submit their technical ELIGIBILITY CRITERIA
bids will be opened on closing
date 01/07/2023 at 16:00 Hrs in | 2. The ‘Tender Conditions Acceptance
presence of the bidders, who wish Letter’ (Serigl Page .Noz 11) should be
downloaded signed with company seal and
to be present at the above venue. . .
. . uploaded for having accepting the tender
1) However, technical bids of those documents and all the conditions.
firms who meet the pre-
qualification criteria in all aspects
will only be considered for further
evaluation.
1) BEML SRM PORTAL LINK: -
https://bemlepci.bemlindia.in:S
0001/irj/portal
C Commercial |1) Through e-mode / BEML SRM | Duly filled Bill of Quantities, (As per
Bid Platform. BEML SRM Platform).
https://bemlepci.bemlindia.in:5 https://bemlepci.bemlindia.in:50001/irj/
0001/irj/portal portal
2) The commercial bids of only the
shortlisted/ qualified Contractors
will be opened.

Signature of the Contractor(s) with seal
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P BEML LIMITED
(A GOVERNMENT OF INDIA UNDERTAKING)
REGIONAL OFFICE
H.NO. 3-6-114, STREET NO. 18, HIMAYATNAGAR,
HYDERABAD - 500 029, TELANGANA STATE.

TENDER NO: 6300038450 DATE: 20.06.2023
2. EARNEST MONEY DEPOSIT (EMD):

a) EMD amount of Rs.10,000/- (Rupees Ten Thousand Only) can be paid online or can be submitted
in the form of Account Payee Demand Draft / Banker’s Cheque. Bidders exempted from Earnest Money
Deposit (EMD) shall submit exemption certificate from competent authority.

Details of Online Payment:
BANK: STATE BANK OF INDIA
ACCOUNT NO.: 10287201150
IFSC: SBIN0001880
(OR)
Payment of EMD amount through DD / Banker’s Cheque:

b) EMD in the form of Account Payee Demand Draft (DD) / Banker’s Cheque for Rs.10,000/- (Rupees
Ten Thousand Only) drawn in favour of BEML Ltd, payable at Hyderabad.

c) The above said Demand Draft DD / Banker’s Cheques/ EMD Exemption Certificate shall be
submitted in Sealed envelope duly super scribing the Tender No. 6300038450 dated 20.06.2023 Closing
date 01.07.2023 Time 16:00 Hrs at the top of the envelope. The name and address of the bidder shall be
printed or written legibly on the left-hand bottom corner of the envelope.

Please attach the details duly filled-up for refund of EMD amount (for bidders who do not qualify in the
Technical Bid) in the following format along with the DD / Banker’s Cheque for EMD;

BANK NAME
BRANCH NAME
CITY

IFSC CODE
ACCOUNT NO

BENEFICIARY
NAME

The above sealed envelope has to reach the address as mentioned below on or before the closing date &
time of the tender.

THE REGIONAL MANAGER
BEML LIMITED.,
REGIONAL OFFICE, H.NO. 3-6-114, HIMAYATNAGAR
HYDERABAD 500029, TELANGANA STATE

d) Bidders exempted from Earnest Money Deposit (EMD) shall submit exemption certificate from
competent authority.

Signature of the Contractor(s) with seal
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P BEML LIMITED
(A GOVERNMENT OF INDIA UNDERTAKING)
REGIONAL OFFICE
H.NO. 3-6-114, STREET NO. 18, HIMAYATNAGAR,
HYDERABAD - 500 029, TELANGANA STATE.

TENDER NO: 6300038450 DATE: 20.06.2023

Note: Bidder shall ensure that their EMD (DD)/EMD Exemption Certificate to be uploaded. Requests will
NOT be entertained for late receipts.

General Instructions with regard to EMD:

a) Quotation submitted online without submission of EMD/EMD Exemption Certificate in-time
will not be considered.

b) EMD submitted in any other form will not be accepted and the offer is liable to be rejected.

c) EMD lesser than Rs.10,000/- (Rupees Ten Thousand Only) will not be accepted and the
quotation is liable to be rejected.

d) EMD of technical disqualified bidders will be returned.

e) EMD does not carry any interest on return.

f) Pre-qualification and technical bids shall be opened on closing date i.e., 01.07.2023 @ 16.00hrs
g) No responsibility will be taken for postal delay or non-delivery/non-receipt of EMD/firms

claiming EMD exemption.

3. Completion Period: The period allowed for execution of the work is 04 (FOUR) Months_from the date
to be mentioned in the work order to be placed on the successful bidder.

4. Any queries/clarification / information / details regarding tender enquiry to be communicated only through
email Id: mkh hr@beml.co.in and queries/clarification/ information/details will be accepted up to 03 (Three)
days prior to the closing date of the tender. Phone No: 040-29881736.

5. The quantities shown against each item are only approximate and hence any reduction / increase thereof
during the execution of work shall not vitiate the contract. The company does not bind itself to accept the

lowest or any other tender.

6. The tender shall remain open for acceptance for a period of 90 days from the date of opening of tenders.

7. The tenderers shall visit the site and acquaint themselves with the conditions of the site prior to submission
of tenders and no claims will be entertained later on the grounds of ignorance.

8. Successful tenderer is required to employ qualified Engineer to supervise the work and they should be
present when the work is under progress.

9. The successful tenderer is required to sign the work order prepared based on the quoted rates placed on
him by the Accepting Officer.

10. The Accepting Officer reserves the right to place order as a whole or part of any item only as deemed fit.

11. In case, the contractor / firm after quoting withdraw from the tender or refuse / delay in commencing the
work or stop the work abruptly, their EMD will be forfeited.

Signature of the Contractor(s) with seal
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P BEML LIMITED
(A GOVERNMENT OF INDIA UNDERTAKING)
REGIONAL OFFICE
H.NO. 3-6-114, STREET NO. 18, HIMAYATNAGAR,
HYDERABAD - 500 029, TELANGANA STATE.

TENDER NO: 6300038450 DATE: 20.06.2023

The successful contractor shall keep the Company indemnified against all losses and claims for injuries
or damages to any person or any property in consequence of the construction works

12. Conditional tenders are liable to be rejected.
Thanking you

Yours faithfully,
for BEML Limited

Sd/-XXXXXXXXXXXX
Regional Manager

Signature of the Contractor(s) with seal
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P BEML LIMITED
(A GOVERNMENT OF INDIA UNDERTAKING)
REGIONAL OFFICE
H.NO. 3-6-114, STREET NO. 18, HIMAYATNAGAR,
HYDERABAD - 500 029, TELANGANA STATE.

TENDER NO: 6300038450 DATE: 20.06.2023

BOQ / SCOPE OF WORK

Specialized waterproofing works to the terrace / roof of Admin building of BEML Regional Office,
Himayatnagar, Hyderabad.
Contents

SL. DESCRIPTION NATURE OF WORK Approx
NO. Area
Chipping and Removing of existing Bituminous
through manual or automatic means for treatment
SURFACE over roof slab, cleaning of the surface from dirt,
PREPRATION dust and other contaminations and removing of
debris away from the site as directed by officer in
charge
Cleaning of surface, making "V" Grooves at the
cracks (minimum width and depth of 6mm X 6mm)
and filling of the groove with polyurethane sealant
(Make Armstrong/Zoaricoat)
1ST Layer - Black colored chemical treatment
providing and application of One coat of High
bonding Flexible bituminous polyurethane blended
bituminous coating with ROOFCARE PRC 5
System conforming to ASTM-G-154-2000 or
Equivalent
2nd Layer - Providing and laying of Fiber Mesh not
less than 40 GSM with 1 Mtr width and overlap of
50MM on the primed surface.
3rd Layer - Grey Colored coating: Providing and

FIVE LAYER applicatiop of one coat of Acrylic rubberizpd .
WATERPROOFING elastomeric flexible waterproof Grey cpatmg with -
3 ROOFCARE PRC 5 systems conforming to 465 Sq Mts.

TREATMENT TO THE .
TERRACE ASRM-C-836 or equivalent
4th Layer - White colored coating: Providing and

application of one coat of High solid, Cold applied,
Fiber Reinforced acrylic elastomeric waterproof
membrane off white coating ROOFCARE PRC 5
systems Conforming to ASTM-G-154-2000 or
equivalent
5th Layer - Super white reflective coating:
Application of one coat of 100% pure acrylic solar
reflective pure white coating with ROOFCARE
PRC 5 Systems confirming to ASTM - C - 297 or
equivalent (Solar reflective coating)

4 Cleaning of the surface of wall from dirt and dust 250 Sq Mts.

465 Sq Mts.

SEALANT
2 TREATMENT TO THE
TERRAC CRACKS

120 RMT

Signature of the Contractor(s) with seal
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P BEML LIMITED
(A GOVERNMENT OF INDIA UNDERTAKING)
REGIONAL OFFICE
H.NO. 3-6-114, STREET NO. 18, HIMAYATNAGAR,
HYDERABAD - 500 029, TELANGANA STATE.

TENDER NO: 6300038450 DATE: 20.06.2023

providing and application of One coat of High
Solid, Cold applied, Elastomeric waterproof liquid
membrane coating with RAINSEAL FLEXICOAT
DAMPROOFING / 200 (Armstrong/Zoricaot)
WATERPROOFING | providing and application of Two Coat of High
TRETMENT TO THE | Solid, Cold applied, Elastomeric waterproof liquid
WALLS membrane coating with RAINSEAL FLEXICOAT
200 (Armstrong/Zoricaoat EWC) mixing with
suitable color strainers and directed by officer in
charge

Signature of the Contractor(s) with seal
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P BEML LIMITED
(A GOVERNMENT OF INDIA UNDERTAKING)
REGIONAL OFFICE
H.NO. 3-6-114, STREET NO. 18, HIMAYATNAGAR,
HYDERABAD - 500 029, TELANGANA STATE.

TENDER NO: 6300038450 DATE: 20.06.2023

ELIGIBILITY CRITERIA OF TECHNICAL BID

In the Technical Bid, the firm has to furnish the following details / documents with regard to their experience

etc:

CREDENTIALS i.e., EXPERIENCE / FINANCIAL STATUS ETC.

1. Financial Position: Average Annual financial turnover during the last Three (3) years, ending 31st
March of the previous financial year, should be at least 30% of estimated cost. (i.e. Rs.1,50,000/-).
Details of Annual financial turnover during the last three (03) years, ending 31st March of the
previous financial year.

Financial Year 2019-20 2020-21 2021-22

Annual turnover

(Rs in Lakhs)

Profit / Loss

(Rs in Lakhs)
NOTE: Copies of the Audited Balance sheet along with the Profit and loss statement for the last Three
(03) years duly certified by auditor shall be scanned and uploaded along with the technical bid.

2. Experience: Experience of having successfully completed similar works (waterproofing &
associated civil works) during last Seven (07) years ending last day of month previous to the one in
which applications are invited should be either of the following:

(1) Three similar completed works, each work costing not less than the amount equal to 40% of the
estimated cost. (i.e. Rs. 2,00,000/-)
Or

(i1) Two similar completed works, each work costing not less than the amount equal to 50% of the
estimated cost. (i.e. Rs.2,50,000/-)
Or
(iii)  One similar completed work costing not less than the amount equal to 80% of the estimated cost.
(i.e. Rs.4,00,000/-)

Details of having successfully completed similar works (waterproofing & associated civil works)

executed in any Government/Public Sector Undertakings/L.arge Private Organizations) during last

Seven (07) vyears ending last day of month previous to the one in which tender enquiry is called has
to be submitted along with completion certificate as per eligibility criteria mentioned above.

Signature of the Contractor(s) with seal



TENDER NO: 6300038450

BEML LIMITED

Serial Page No:9

(A GOVERNMENT OF INDIA UNDERTAKING)

REGIONAL OFFICE

H.NO. 3-6-114, STREET NO. 18, HIMAYATNAGAR,
HYDERABAD - 500 029, TELANGANA STATE.

DATE: 20.06.2023

Name & Value of . Stipulated Actual date | Completed
Sl. Stipulated
No Address of work & date of start date of of value of
’ Client W.O. No. completion | completion work

NOTE: Copies of the work order and completion certificate issued by respective clients shall be enclosed
along with the technical bid. If the completion certificate is from Private organization, the same shall be
scanned and uploaded along with the technical bid along with TDS certificate.

3. Earnest Money Deposit: You are requested to submit original Demand Draft/Bankers Cheque for
Rs.10,000/- (Rupees Ten Thousand Only) in favour of “BEML LIMITED, payable at HYDERABAD in a
sealed envelope superscripting the name of work, towards Earnest Money Deposit on or before the closing
date & time of the tender to the office of “The Regional Manager, BEML LIMITED, 3-6-114, Himayatnagar,
Street No. 18, Hyderabad, India,

Offers without EMD or EMD in the form other than the one specified or EMD with lesser amount shall not
be considered and tenders will be rejected. No Interest would be paid on the Earnest Money Deposit.

4. The bidders are required to mention and submit copies of the following:

(1) Please quote your PAN/GIR No.

(Registration Certificate of

PAN/PAN Card/GIR issued by the IT Authorities

shall be enclosed along with the technical bid)
(i1) Please quote your ESI No.

(Registration Certificate issued by

the ESI Authorities shall be enclosed along

with the technical bid)

(iii)  Please quote your PF No.
(Registration Certificate issued by

Signature of the Contractor(s) with seal
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P BEML LIMITED
(A GOVERNMENT OF INDIA UNDERTAKING)
REGIONAL OFFICE
H.NO. 3-6-114, STREET NO. 18, HIMAYATNAGAR,
HYDERABAD - 500 029, TELANGANA STATE.

TENDER NO: 6300038450 DATE: 20.06.2023

the PF Authorities shall be enclosed along
with the technical bid)

(iv)  Please quote your GST No.
(Registration Certificate issued by
the GST Authorities shall be enclosed along
with the technical bid)

(v) Please quote your Bank Account No.
for Bill Payment including Bank Code
for ECS (Copy of Cheque leaf shall be
enclosed along with the technical bid)

a) Name of the Bank

b) Type of Account

C) Branch, Place

d) Bank Code No.

e) MICR No.

(vi) EMD details: Amount, DD No & date

5) The commercial bids of the tenderer who have submitted the satisfactory documentary evidence for the
above requirements shall be opened. The commercial bids of other tenderer i.e., who does not qualify in
the Technical requirements will not be opened and EMD shall be refunded.

5(A). BEML Reserves the right to reject the bid if technically not qualified as mentioned above or call for

any of the above-mentioned documents if found short. (Short fall documents) The decision of BEML is
final in this regard and no correspondence will be entertained...

Signature of the Contractor(s) with seal
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P BEML LIMITED
(A GOVERNMENT OF INDIA UNDERTAKING)
REGIONAL OFFICE
H.NO. 3-6-114, STREET NO. 18, HIMAYATNAGAR,
HYDERABAD - 500 029, TELANGANA STATE.

TENDER NO: 6300038450 DATE: 20.06.2023

TENDER CONDITIONS ACCEPTANCE LETTER
(to be given on the Firm’s Company letter head)

To,

The Regional Manager

BEML LIMITED.,

Regional Office, H.No. 3-6-114, Himayatnagar
Hyderabad 500029, Telangana State

Dear Sir,
Sub: Acceptance of terms and conditions of the tender.

Tender No: 6300038450 Dated:20.06.2023

I/We have downloaded / obtained the tender documents for the above mentioned “Tender/Work from
the website(s) namely “Specialized waterproofing works to the terrace / roof of Admin building of
BEML Regional Office, Himayatnagar, Hyderabad".

2.1/ We hereby certify that I/We have read entire terms and conditions of the tender documents from the page
No.01 to 41 Which form the part of Contract agreement and I/we shall abide hereby the terms
/conditions/clauses contained therein.

3. The corrigendum issued from time to time by your department/organization to have also been taken into
consideration while submitting this acceptance letter.

4. I/'We hereby unconditionally accept that the tender conditions of the above-mentioned tender documents /
corrigendum in its totality/entirety.

5. In case any provision of this tender is found violated, your department / organization shall be at liberty to

reject this tender/bid including the forfeiture of the full said Earnest Money Deposit absolutely and we shall
not have any claim/right against department in satisfaction of this condition.

Date: Signature of the contractor

Name
Address

Phone No.

Signature of the Contractor(s) with seal
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P BEML LIMITED
(A GOVERNMENT OF INDIA UNDERTAKING)
REGIONAL OFFICE
H.NO. 3-6-114, STREET NO. 18, HIMAYATNAGAR,
HYDERABAD - 500 029, TELANGANA STATE.

TENDER NO: 6300038450 DATE: 20.06.2023

UNDERTAKING

(to be given on the Firm’s Company letter head)

This is to certify that (Name of the Firm) has not been banned / black listed /
debarred from Trade by any Central /State Govt. Dept. / Autonomous Institution / PSUs in India as on the
date of submission of the bid.

I/ we hereby certify that all the information given above is factual.

Signature with date of Authorized signatory

Name:

Designation:

Firm’s Seal:

Signature of the Contractor(s) with seal



a‘limﬁ Serial Page No:13

P BEML LIMITED
(A GOVERNMENT OF INDIA UNDERTAKING)
REGIONAL OFFICE
H.NO. 3-6-114, STREET NO. 18, HIMAYATNAGAR,
HYDERABAD - 500 029, TELANGANA STATE.

TENDER NO: 6300038450 DATE: 20.06.2023

REVISED TENDER AND GENERAL CONDITIONS

To,

The Regional Manager

BEML LIMITED.,

Regional Office, H.No. 3-6-114, Himayatnagar
Hyderabad 500029, Telangana State

Sir,

I/We, the undersigned, do hereby tender to execute and fully complete the whole of the work set forth
and described in the General Conditions, Specifications, Schedule of Prices and Bill of Quantities (BOQ)
pertaining to “Specialized waterproofing works to the terrace / roof of Admin building of BEML
Regional Office, Himayatnagar, Hyderabad", in accordance with the terms, conditions and obligations
therein contained.

I/We, further agree to add to or deducting from contract sum, as the case may require, the net value of all
deviations (additions and deductions) including non-tendered items, of the value of work completed, shall not
exceed 20% of the approved contract value and 40 % in respect of any individual item, indicated in schedule A-
BOQ. The value of such additions and deductions being calculated upon the prices for similar work set forth in
the accompanying Bill of Quantities, or if similar work in the opinion of the Engineer in charge be not included
in the Bill of Quantities then upon the price set forth in the Schedule of Prices attached hereto or as otherwise
provided in the Clause-15 of the General Conditions.

I/We, also herewith send Rs by Receipt/Draft as Earnest Money as required and to enter further into
a contract with the Company for the execution of the said works in conformity with the aforesaid General
Conditions, Specifications, both preliminary as well as Standard Schedule of Prices, and Bill of Quantities and
the Drawing accompanying to all of which I/'We hereby
IV, ettt assent and concurrence.

I/We, also undertake to complete and hand over the same in a satisfactory manner to the BEML Limited, or its
authorized representative within the period stipulated from the date of commencement of the work in accordance
with Para-8 of General Conditions of the Contract, signed, sealed and delivered by the said ......... this....... day
of............ Two Thousand and......................... in the presence of:

Yours faithfully,

(SIGNATURE)

WITNESS:

1.

Home address of the Contractor/Business Address:

Signature of the Contractor(s) with seal
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P BEML LIMITED
(A GOVERNMENT OF INDIA UNDERTAKING)
REGIONAL OFFICE
H.NO. 3-6-114, STREET NO. 18, HIMAYATNAGAR,
HYDERABAD - 500 029, TELANGANA STATE.

TENDER NO: 6300038450 DATE: 20.06.2023

GENERAL CONDITIONS
(UNDER WHICH THE WORKS HEREINAFTER DESCRIBED ARE TO BE PERFORMED)
1. INTERPRETATION CLAUSE:

In these General Conditions and the Specifications attached, the word ‘COMPANY” shall be held to
mean ‘BEML LIMITED’, the work ‘CONTRACTOR’ shall be held to mean one or more contractor
or contractors jointly or generally engaged in the works to which these General Conditions and the
specifications relate, and shall include his/their heirs, executors and administrators. The word
‘ENGINEER-IN-CHARGE, shall be held to mean a Member of the staff of the BEML to supervise
the work. The expression ‘SITE OF WORKS, shall be held to mean the extent of land which the
Company places at the disposal of the Contractor from time to time for the purpose of executing the
contract works. The word ‘DRAWINGS’ shall be held to mean ‘THE PLANS, SECTIONS,
ELEVATIONS AND DETAILS OF WORKS’ annexed to the contract and such further drawings, as
the Engineer in charge may issue from time to time during the progress of the works and shall be held
to include tracings and photographic prints. The word SPECIFICATIONS shall be held to include
the tender General Conditions, Specifications, Schedule of Prices and Bill of Quantities.

2. SUFFICIENCY OF PRICED BILL OF QUANTITIES AND TENDER:

On the acceptance of this tender, the contractor shall forthwith satisfy himself as to the correctness
and sufficiency of his tender for the works as well as all prices stated in the Bill of Quantities and the
schedule of Prices and within SEVEN DAY'S of the acceptance of his tender, he shall sign the contract
which shall be construed and taken as an acknowledgement on his part of his complete satisfaction
and acquiescence in the sufficiency of the prices. The amount of the tender shall be the sum at which
the contractor engages to execute whole of the works set-forth in the Bill of Quantities, the contractor
shall submit to the company, with his tender both Schedule of Prices and Bill of Quantities upon
which the tender has been based fully and completely priced. Items left unpriced in the bill of
Quantities shall be held to be included in the prices for other items of the work.

3. CONTRACTORTO EXECUTE CONTRACT WITH THE COMPANY:

The successful contractor shall within SEVEN DAYS of the acceptance of his tender enter into and
execute a formal indenture of contract to be prepared by the Company’s Solicitor. The contractor
shall not be entitled to make any charges for perusal of the contract.

4. CONTRACT NOT TO BE ASSIGNED OR UNDERLET AND CONSEQUENCE OF
GRATUITIES BEING GIVEN:

The contractor shall not assign or make over the contract to any other person, or underlet it, or make
a sub-contract with any workmen or workman for the execution of any part of work(s), but shall
employ his own workmen for the labour thereof, who shall be paid by him in wages by the day. And
in case the Contractor assigns or makes over the contract, or underlet or make sub-contract, contrary
to this clause or either himself or his agents give any gratuity to any employee of the Company, the
company shall be at liberty to terminate the contract.

Signature of the Contractor(s) with seal



a‘limﬁ Serial Page No:15
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(A GOVERNMENT OF INDIA UNDERTAKING)
REGIONAL OFFICE
H.NO. 3-6-114, STREET NO. 18, HIMAYATNAGAR,
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TENDER NO: 6300038450 DATE: 20.06.2023

5. TENDER OR AGREED RATE:

The contractor shall agree not to petition for revision of rates tendered for by him under any
circumstances at any stage of the work, either during execution or when the final claims are settled.

6. In the event of anything evidently necessary to the due and complete performance of the works being
omitted to be shown on the drawings or described in the specification or being omitted from the Bill
of Quantities through oversight or error, the contractor shall, not withstanding, execute (in the most
perfect manner) all such works the same as if they had been severally shown, described and included
without being entitled to make any extra claim or charge.

7. The contractor shall satisfy himself or shall be deemed to have satisfied himself as to the nature of
the sub-soil, the three dimensions, levels, character and nature of all roads, existing drains, sewers,
water, gas or other mains, electric cables and other things as regards any connection they may have
with the works the subject of the contract, and he shall also inspect the site of the works and
surroundings, the means of access there to and egress therefrom and shall generally obtain his own
information on all matters and things which can in any manner influence his tender, No claims for
extra works otherwise will be allowed in consequence of any misunderstandings, error or incorrect
information on these points, or of any other in-accuracies in reference thereto, which may appear on
the drawings, or in the specification, nor shall the contract be nullified in consequence of any such
misunderstanding, error incorrect information or in-accuracies.

8. ENGINEER IN CHARGE’S ORDERS TO COMMENCE WORKS AND AS TO NON-
DELIVERY OF SITE:

The Contractor having signed the contract, the Engineer will forthwith give him notice to commence
the works and the contractor shall upon receipt of such notice, commence the works and carry them
on at such point and points and in such portions as the Engineer in charge may direct.

The Company shall, with the Engineer in charge written order to commence the works, give to the
contractor, the use of so much of the site of works, as may in the opinion of the Engineer be required
in order to enable the contractor to commence and continue the construction of the works, and shall
from time to time as works proceed give the contractor the use of such further portions of such site
as the Engineer in charge may from time to time consider proper in that behalf, but the non-delivery
in manner aforesaid of the use of such site or any portion thereof shall not vitiate or affect the
contract, nor any provision contained in the specification nor entitle the contractor to any increased
allowance in respect of money.

9. SETTING OUT WORKS AND NOTICES:

The Contractor shall set out the whole of the works and be responsible for the correctness of the
position, levels and dimensions of the several works, according to the drawings and written
instructions of the Engineer in charge. If at any time during the progress of the works any error shall
appear or arise in the position, levels or dimensions of the several works, the contractors on being
required to do so by the Engineer in charge, shall at his own expense remove and amend the works
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10.

11.

12.

13.

14.

to the satisfaction of the Engineer in charge, not-withstanding that he may have been assisted by
Engineer-In-Charge in setting out the same. The contractor shall observe, perform and comply with
the requirements of all statutes and byelaws and shall also serve notice on the authorities having
control of the road surfaces before the same are broken up and he shall likewise serve notices on the
owners of the sewers, drains, water, gas or other mains, electric cables and other things which may
be in any way affected by the execution of the contract work.

TIME OF WORKING (APPLIES ONLY FOR FACTORY AREA):

As the entry and exit of the workmen into the factory area is controlled by the Security Authorities
of the Factory, the contractor should strictly adhere to the timings of entry and exit, laid down by the
authorities and the rates quoted are deemed to include for this provision.

NIGHT WORKS:

The works shall be carried on day and night continuously without extra charge. If bad or treacherous
ground be met with or if there be any other causes whatsoever, which in the judgment of the Engineer-
In-Charge, requires, it, but no work shall be carried on in the night without the knowledge and
sanction of the Engineer-in-charge.

WATCHMEN, LIGHTS, ETC., TO BE PROVIDED BY THE CONTRACTOR:

The Contractor, shall at his own cost provide night watchmen to all parts of the work where necessary
required by the Engineer-in-charge, He shall also keep all open trenches, excavation or other
dangerous places properly and sufficiently lighted between sunset and sunrise, and shall provide and
fix proper fencings and boarding and temporary bridges to protect and assist the public traffic. The
contractor shall also at his own cost erect temporary fences on the site of works where required by
the Engineer-in-charge.

TEST MATERIALS:

All the materials to be used in and on every part of the works shall be subjected from time to time to
such tests as the Consultant and Engineer in charge may direct. Such tests shall be performed at the
expense of the contractor but the Company shall refund to the Contractor the actual cost of testing
any of the materials which are proved to conform with the conditions of the specifications but the
samples shall be, in all cases, selected by the Engineer in charge, and supplied by the contractor as
part of the contract. If, at any time, any materials so tested is not equal to the test for such materials,
hereinafter specified, the same shall be removed from the site of works, and other materials
substituted therefor, but in the absence of any specified test, the decision of the Engineer in charge,
shall be final as to whether the said material or materials shall be used in the works, or forthwith
removed and other materials substituted.

MATERIALS, TOOLS ETC., BROUGHT ON TO WORKS TO BECOME PROPERTY OF
COMPANY DURING CONTINUANCE OF CONTRACT:

Signature of the Contractor(s) with seal
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15.

All materials, tools, implements and other things brought by the Contractor upon Company’s works
shall there upon become and shall continue to be the absolute property of the Company and be
considered in its possession, the Contractor having only the right of using the same for the purpose
of the contract. After the works have been completed and all obligations under the contract duly
fulfilled, the Company shall return to the Contractor the tools, implements and surplus or waste
materials then remaining upon the Company’s works to be removed by him forth-with and cleared
away. Nevertheless, the Company shall not at any time be liable for the loss of any of the said
materials, tools, implements or other things but the whole of this liability shall fall upon the
Contractor, the same as if they had remained in his possession.

POWER TO VARY WORKS:

The Company shall have full power and authority from time to time, and at all times, to order works
additional to the contract, and to make and issue such further drawings and to give such further
instructions and direction as may appear necessary or proper for the guidance of the contractor and the
good and sufficient execution of the contract, and the contractor shall receive, execute, obey and be bound
by the said further drawings, instruction and directions, according to the true intent and meaning thereof
and as fully and effectively as though they had accompanied, or had been mentioned or referred to in the
original drawings and specifications. The company shall also have power to vary or alter the levels or
position of any of the works, the subject of this contract, or may order any of the works contemplated
thereby to be omitted with or without the substitution, of any other works in lieu thereof, or may order
any work, or any portion of work executed or partly executed , to be removed, changed or altered, and if
needed that other work shall be substituted in lieu thereof and the difference of expense occasioned by
any such increase, diminution or alterations so ordered and directed shall be added to or deducted from
the amount of the contract agreeable to the prices for similar works set forth in the Bill of Quantities, or
failing which the Schedule of Prices attached hereto, and in the absence of any such similar work being
scheduled, the Engineer in charge shall determine the amount to be paid for such additions or deductions.
The company will in no case become liable to the payment of any charge in respect of any such conditions,
alteration or deviations, unless the instructions for the performance of the same shall have been given in
writing and signed by the Engineer in charge ,, nor unless such instructions distinctly states that the matter
thereof is to be subject of an extra or varied charge, in the form of an order hereinafter set forth nor unless
the claim thereof shall be made in writing, signed by the Contractor and in the form of claim herein as
set forth and properly filled up nor unless such claim be make within the week in which the work is
executed and materials used, and before the same shall have been placed out of view, or beyond check of
measurement, nor unless the value of any altered or varied works, or any further works shall wherever
practicable have been determined and settled before such altered, varied or further works shall have been
commenced. Such value in case of dispute shall be ascertained by the Engineer in charge ,, who shall
determine in all cases whether such previous determination and settlements were practicable or not, and
in all the cases where he shall consider the same to have been practicable, the contractor shall not be
entitled to make any claim in respect of such altered, or varied or further works if it shall, in the opinion
of the Engineer in charge ,, if any special instance become necessary to execute any additional or
substituted work, either wholly or in part by the day the claim therefor, shall not be recognized unless the
contractor shall have delivered to the Engineer-in-charge , within one working day, and so on from day
to day a true and exact list of the name, occupations, time and wages of the several workmen engaged
during the previous day on any and every such works in respect of when a charge ‘BY THE DAY’ is
intended to be made in the next succeeding weekly claim of contractor, Nevertheless, no charge ‘BY THE
DAY’ shall be made unless, in the opinion of the Engineer in charge, it is impracticable or unreasonable
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to determine the value of the amount of work in manner otherwise provided for in these general
conditions. All such instruction given by the Engineer in charge, shall be in the following form or as near
there to as may be:

ORDER No: CONTRACT No.
In pursuance of clause-15 of the General Conditions of contract and subject as there in mentioned, we

request you to perform the under mentioned at the under mentioned price, namely:

ADDITIONAL TO
SUBSTITUTION FOR

SUCH WORK
BEING IN

WORK INCLUDED

IN THE

tender, and we request you to omit the under mentioned work at the under mentioned prices, viz.

DATE:

SIGNATURE OF THE
ENGINEER-IN-CHARGE.

AND every claim shall be made in the following form:

CLAIM No: CONTRACT No.
Contractors claim under and subject to Clause-18 of the General Conditions of Contract for the week
ended Saturday the day of in respect
of other than contract work.
Work Price of Where no
Claimed Similar Similar
For Work in Work in
Number Bill of Bill of
of Quantity of Quantity Amount
Engineer’s Schedule. Of Schedule. claimed Rs.
Order Number/ Value Schedule Price of
Quantity | Description. Number of Labour.
in Mtrs. of items Item.
DATE: SIGNATURE OF THE CONTRACTOR °S

16.

The claim shall be delivered to the Engineer-in-charge , for his examination before being transmitted
by him to the Engineer and shall be subject in all respect to the consideration, ratification and
correction of the Engineer who shall be at liberty to decide whether any such claim entitle the
Contractor to any, and if so, what extra charges, according to the true meaning and intention of the
specifications, and whether any and what allowance shall be made to the company in respect of any
work or obligation to be performed under the contract and from the performance of which the
contractor may be or become directly or consequently relived by reasons of any such additional or
substituted works.

SUSPENSION OF WORK:

Signature of the Contractor(s) with seal
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17.

18.

19.

The Contractor(s) shall suspend the execution of work or any part or parts thereof whenever called
upon in writing by the Engineer to do so and shall not resume work thereon until so directed in writing
by the Engineer. The Contractor will be allowed by the Engineer an Extension of time (not less than
the period of suspension) for completion of the item or group of items of work for which a separate
period of completion is given in the contract and of which the suspended work forms part but not
other claims in this respect for completion or otherwise, however, shall be admitted. The contractors
shall have no claim to any payment of compensation or otherwise, whatsoever on account of
suspension of work.

WORKS TO BE EXECUTED IN APPROVED MANNER:

The works, the subject of the contract, specified and provided for or that they may be necessary to be
done to form and complete any part thereof, shall be executed and completed in the best substantial
manner, with materials of the best and most approved quality of their respective kinds agreeable to
the particulars contained in or implied by the specification or as referred to and represented by the
drawings and memoranda thereon or as referred to by any of the said further drawings and memoranda
thereon or as referred to by any of the said further drawings, instructions and directions and shall be
to the full satisfaction of the Engineer in charge ,. The Engineer in charge, shall have full liberty at
all reasonable time to inspect and examine the works, materials and workmanship, and may every
such time reject any or all of such works, materials and workmanship which to him/them or either of
them may appear defective, unfit or improper for the several purposes to which they are applied, or
intended to be applied, or as not in accordance with the specification or the said drawings,
memoranda, instruction or directions respectively.

WORK TO BE CARRIED ON WITH EXPEDITION FAILING WHICH THE COMPANY MAY
EMPLOY ANOTHER CONTRACTOR WITHOUT VITIATING THE CONTRACT:

The Contractor shall commence to carry on the works with due diligence, and as such expedition as
the Engineer in charge, may reasonably expect, having regard to the specified time of completion of
the whole of the works. In case the contractor fails to do so, or neglect to provide proper and sufficient
materials, or to employ a sufficient number of workmen to execute the work, then the company shall
have full power, without vitiating the contract, to take the works wholly or in part out the hands of
the contractor to engage or employ any other person or workmen to procure all requisite materials
and implements for the due execution and completion of the said works, and the cost and charges
incurred by the company in so doing shall be ascertained by the Engineer and be paid for or allowed
to the company by the contractor and it shall be competent for the Company to deduct the amount of
such costs and charges along with overheads out of any sum or sums due or to become due from the
company to the contractor under this or any other contract.

INFERIOR MATERIALS OR WORKMANSHIP TO BE AMENDED:

The materials as well as the workmanship and finish of the whole of the contract works shall be best
of their kind and should any materials be brought upon the site of works or on any land or property
of the company or on the places where the operations are being carried out in connection with the
works, which in the judgment of the Engineer in charge, is of an inferior description and improper to
be used in works, the said materials shall be removed. All inferior workmanship or finish shall be
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20.

21.

22,

amended by and at the cost of the contractor forthwith, or within such period or periods as the
Engineer in charge , may direct, and the contractor shall pull down, amend and reconstruct any work
he may have erected upon an insecure or insufficient foundation or that he may have insufficiently
secured and protected against immediate and future injuries, whether arising or likely to arise in future
from weight, pressure action of water or otherwise, on being required to do so by the Engineer in
charge ,. In case the contractor neglects or refuses to remove such materials or comply with such
directions it shall be lawful for the Engineer, on behalf of the company and by its agents, servants
and workmen to remove the materials and amend the workmanship and finish, so objected, to, or
any part thereof, and to replace the same with such other materials, workmanship and finish as shall
be satisfactory to the company and on the certificate of the Engineer to deduct the expense thereby
incurred, or to which the company may be put or be liable or which may be incidental thereto, from
the amount of any sum or sums due to or become due to contractor, or to recover the same by action
at law or otherwise from the contractor as the company may determine.

When it is apparent to the Engineer that defects exists in the work, or that damage or accident has
occurred to the works, or that the works are not upheld or maintained in good sound and water right
conditions, or repair or in working order, but the cause thereof is not apparent, a general requisition
in writing by the Engineer to the contractor to amend, make good or maintain the works in sound,
perfect and water tight conditions shall be under no obligation to specify the work or repair, but such
requisition shall be conclusive evidence against the contractor that he is not performing his
obligations under the contract.

EMERGENCY POWERS:

In the event of any accident or failure occurring in or on the works, which, in the opinion of the
Engineer requires immediate attention either during construction or during the period of maintenance
the company may by their own or other workmen make necessary repairs at the expenses of the
contractor.

OPENING TO BE MADE FOR EXAMINATION OF WORKS:

Should Engineer-in-charge require it for their more perfect satisfaction, the contractor shall at any
period during the continuance of the contract, pull down any part of the work and make such
openings, as to such extent through any part of the said work as the Engineer-in-charge, may direct
and the contractor shall make such works good again to his or their satisfaction. Should the work be
found faulty in any respect, the whole of the expenses thereby incurred shall be defrayed by the
contractor but if otherwise by the company.

PRECAUTIONS AGAINST INJURY TO PROPERTY ADJACENT TO THE WORK IN

PROGRESS:

The contractor shall take special care, by the erection of temporary fences and by every other means
which circumstances may render necessary, to prevent all injury and damage to or trespass upon the
lands, roads, fences or property adjacent to the site of works and shall confine the passage of his
workmen to existing public roads, foot paths. He shall likewise pay and satisfy all claims whatsoever
and from whomsoever, for temporary occupation, way-leaves, damages, the trespass or otherwise, in
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23.

24,

25.

26.

reference to the said lands, roads, fences and property adjacent and bear the company harmless from
any and all such claims. If any greater extent of land than the site of work be required by the contractor
for his operations, he shall obtain and occupy the same at his own cost and charge.

PRECAUTIONS AGAINST ACCIDENTS OR INJURY:

The Contractor shall, at his own expense, shore, sling, protect, support, alter, restore make good and
maintain as may be necessary, all buildings, water and gas pipes, sewers, drains, electric cables and
other things which may be disturbed, exposed or injured during the execution of works or in
consequence of the execution of the works and shall also provide any extra timbering which may be
temporarily required and all labour in fixing and removing the same and shall, at his own expenses
provide for the continuous use of all buildings, pipes, sewers, drains electric cable, water sources
and other things, the use of which may be liable to interruption during the progress of the work. The
Contractor shall at his own expense restore all such buildings, water and gas pipes, sewers, drains,
electric cables and other things to the satisfaction of the owners thereof and he shall likewise, at his
own expense, construct and maintain such works as may be necessary for the due permanent support
of all such buildings, pipe, sewers, drains, electric cables and other things met with in the construction
of works, and shall indemnify, save, harmless and keep indemnified, the Company and its officers
from and against all action, suits, claims, penalties, liabilities, cost, expenses and demands
whatsoever, by reasons or on account of damage to such buildings, pipes, sewers, drains, electric
cables and other things whether caused by the execution of the contract works or in the insufficiency
of the aforesaid permanent support. The Company may deduct the expenses thereby incurred or to
which the Company or its Officers may thereby be put or be liable or which may be incidental thereto
from, the amount of any sum or sums due or to become due to the contractor or may recover the same
by action at law or otherwise from the contractor and the Company may compromise any such action
suits or other proceedings, or such terms as it shall see fit and contractor shall thereupon forthwith
pay the Company the sum or sums paid by the Company upon the occasion thereof, and shall in every
case pay such sum or sums as shall fully indemnify the Company according to the present stipulation.

COVERING OF CONSTRUCTION SITE:

The Contractor shall, at his own expense, make arrangements to cover/wrap the construction site in
mesh material of green color to prevent the dust from the escaping into the adjoining Properties or
premises and atmosphere and also to prevent accidental fall of debris onto the people. The contractor
at his own expense should make arrangements to remove the cover after completion of the work.

ROYALTIES:

The Contractor shall be liable to pay all royalties chargeable on Government or Company materials
required for the work.

REJECTED MATERIALS:

All rejected materials will at once be removed from site by the contractor to such distance as may be
desired, failing which the company after giving three days’ notice in writing may do so and recover
the cost of removal from the contractor.
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27.

28.

29.

30.

31.

32.

COMPANY’S PLANT:

No Company’s plant, materials or Labor will ordinarily be lent or hired to the contractor. Exceptional
cases must have the approval of the company in writing.

SCOPE OF COMPLETION:

Completion includes completion of all work in accordance with the plans and specifications, removal
of all yard mess accumulated during construction, levelling and cleaning up the site and generally
cleaning the whole building or works.

FINAL MEASUREMENTS TIME:

The final measurement must invariably be preceded by a thorough remeasurement of the whole of
the work, performed which will be made by the company’s authorized representative and at which
the contractor or his accredited agent must be present. For this purpose, a written notice will be sent
to him at least THREE DAYS before the date fixed for the measurements, appointing the day, hour
and place of meeting. Should he not attend to this the measurements will proceed without him, and
he will be precluded from making any protest.

If a dispute arises between the company and contractor as to the quantity or quality of work,
performed, involving sum larger than Rs.500.00, the contractor may appeal in writing to the company
for remeasurement or reappraisal, as the case may be. If the company considers that Contractors claim
is valid, they may appoint an officer, other than the Officer who made the final measurement and
inspection vide Paragraph-28 above, and his report shall be considered as final and binding on the
contractor. The Contractor shall have a representative present when the remeasurement or the
appraisal is being made.

ATTENTION:
i) Time will be the essence of the contract and the contractor is to complete the whole of the
work in the time stated in the tender, subject to the schedule of conditions.

i) The contractor is to provide at all times during the progress of work and the maintenance
period proper means of access, with ladders, gangways, etc., and the necessary attendance to
move and adopt as directed for the inspection of their representative (no separate rate will be
allowed).

ii1) The Contractor is to keep all persons under his control and within the boundaries of the site
and he will be held responsible for the care of the works generally until their completion
including all works executed and materials deposited in the sites by himself or suppliers,
together with all risks arising from weather, carelessness of operatives, damages or loss by
thefts or by any other cause, and is to allow for all necessary watching and protective lighting.

LABOUR ACTS:

Signature of the Contractor(s) with seal
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i) The Contractors shall employ labour in sufficient number to achieve the required rates of progress
and quality to ensure best workmanship of the degree required under various specifications and to the
satisfaction of Engineer-in-charge. The contractors shall remain liable for the payment of all wages or other
remunerations to his labourers or employees under the Payment of Wages Act 1936, Minimum Wages Act
1948, Employers liability Act 1938, Workmen’s Compensation Act 1923, EST Act 1948, or any other Acts
or enactments relating thereto and rules framed there under from time to time. In the event, the contractor
fails or neglects to pay any amount due by him under the workman’s compensation Act, ESI Act or other
Labour Laws, the Company is entitled to withhold the same from any other amount payable by it to the
contractor and remit the same to the authority concerned and such payment shall be binding on the contractor.

i) In the event of contract, the contractor shall be responsible for implementing the provision of the
contractor Labour Act in to and also responsible for any repercussions arising there from for non-compliance
thereof.

iii) The intending tenderers should quote their organization registration/code numbers for the registration
with ESI/PF Authorities. It may be noted that other things being equal, preference will be given in the
acceptance of tender to firms having independent registration with ESI/PF Authorities.

iv) BEML shall arrange to recover from the contractors bills requisite amounts of both Employer’s and
Employee’s contribution for both ESI and PF calculated on the basis of 25% of the value being taken as the
labour cost and recover such amounts from the respective bills and keep the same in suspense account. On
production of requisite documentary evidence supporting payment of ESI/PF Authorities/supported by the
acquaintance rills, the amount earlier recovered from contractor’s bills shall be paid duly adjusting the
shortfall in remittance, if any.

V) In the event of any accident/injury/disablement, the contractor shall arrange to pay the requisite
compensation legally payable to the concerned employee/dependents and also indemnify to BEML in case
of any claim arising therefore later.

vi) CONTRACTOR should employ only ESI Registered workmen on any item of work. If contractors
have workman who have not yet been Registered under the ESI they should ensure that the workers have
been duly registered before employing them in work.

vil)  CONTRACTORS should produce his MUSTER ROLL duly certified by Engineer-in-charge once in
a month say before 5 of each month to the Pay roll section, so that the ESI amount can be ascertained and
recovered/payment obtained irrespective of the fact whether work order is issued or not.

viii)  If there is any default on the part of the contractor, an estimated amount towards ESI liability
including the would-be penalty/damage, will be recovered by the company from the bills of the contractors.

iX) CONTRACTORS should maintain all registers and records required for ESI, PF Payment of wages,
etc., under the statutes and produce them for verification as and when called for by company inspecting
Authorities.

X) THE contractor shall disperse the wages to the workmen in the presence of the authorized
representative of the company.
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xi)

CONTRACT Labour (Regulation and Abolition) Act 1970 under section 12 and Rule 21 prescribes

that every contractor who employs labour for executing contract works should obtain license from Labour
Authorities to carry out any works contract, so that the labourers employed by the contractor are not deprived

of the
comme

33.

34.

35.

facilities provided under the Act. Such license shall be produced to BEML Authority before
ncement of the work.

TRAINING APPRENTICES:

The CONTRACTOR shall comply with the provision of the Apprentices Act 1961 and the rules and
order issued there under from time to time. If he fails to do so his failure will be a breach of contract
and the Accepting Officer may in his discretion cancel the contract. The contractor shall also be liable
for any pecuniary liability arising on account of any violation by him of the provision of the Act.

FAIR WAGES:

The Contractor shall not pay less than fair wage to labourers, workmen engaged by him on the work.
Fair wages mean wage for the various categories of labour, workmen, fixed from time to time by the
labour authorities of the area. The contractor shall ascertain the minimum fair wages prevailing in
the area before submitting his tender. The Contractor should also abide by labour regulations in
regard to the payment of wages, wage period, fines and deductions from wages, maintenance of wage
book, wage slip, publication of scales of wage and other terms of employment, inspection and
submission of periodical returns and all other matter relating to labour rule in force.

DISPUTE RESOLUTION AND JURISDICTION:

All disputes or differences whatsoever arising between the parties out of or relating to the
construction, meaning and operation or effect of the contract or the breach thereof arising during the
progress of work or after completion or abandonment thereof shall be mutually discussed and settled
amicably by conciliation Committees/ Councils comprising of independent subject experts
constituted by BEML, failing which, the dispute shall be settled by arbitration consisting of sole
arbitrator appointed by the Company in accordance with the provisions of Arbitration and
Conciliation Act 1996 and the arbitration proceedings shall be conducted at the place of awarding of
original contract.

The court at the place of awarding of contract only shall have jurisdiction to entertain any
dispute/matter relating to the contract

In case of any dispute between the Company and any other Public Sector / Government department
relating to the interpretation and application of the provisions of the contract, such disputes /
differences shall be referred by either party to the arbitration of one of the arbitrators in the
Department of Public Enterprises. The Arbitration and Conciliation Act, 1996 and amendment
thereof shall not be applicable to this clause. Any party aggrieved by such award, shall make further
reference to the Ministry of Law and Justice, Government of India.

In case BEML challenges the Arbitral Award passed against it, 75% of the award may be paid to the
contractor / concessionaire against Bank Guarantee without prejudice to the final order of the Court

in the matter under challenge. The payment may be made into a designated Escrow Account with the
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stipulation that the amount so released will be used, first, for payment of lenders’ dues, second, for
completion of the project and then for completion of other projects of BEML, as mutually agreed /
decided. Any balance remaining in the Escrow Account subsequent to settlement of lenders’ dues
and completion of projects of BEML, may be allowed to be used by the contractor / concessionaire
with the prior approval of the lead banker and BEML.

In case the subsequent court order required refund of the money paid by BEML to the contractor /
concessionaire against Bank Guarantee, the amount shall be refunded by the contractor /
concessionaire along with appropriate interest. The rate of interest on such refund amount shall be
decided by BEML keeping in view the cost of capital to BEML or the rate of interest provided for in
the Contract Agreement or the rate of interest awarded under the Arbitral Award under challenge.
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Serial Page No:26

S BEML LIMITED

(A GOVERNMENT OF INDIA UNDERTAKING)
REGIONAL OFFICE
H.NO. 3-6-114, STREET NO. 18, HIMAYATNAGAR,
HYDERABAD - 500 029, TELANGANA STATE.

TENDER NO: 6300038450 DATE: 20.06.2023

10.

REVISED SPECIAL CONDITIONS

The tender shall remain open for acceptance for a period of 90 days from the date on which the tenders
are due to be submitted.

The contractor shall visit the site to acquaint himself with site conditions and study the drawings and
specifications in detail prior to tendering, and no claims will be entertained later on the ground of
ignorance or otherwise of the conditions under which the work shall have to be executed.

The contractor shall arrange for at least one qualified Engineer with experience in similar construction
work to be at the work spot throughout the period of construction to ensure correct undertaking and
execution of the work as per drawings and specifications.

The setting of the building shall be done by the contractor himself, all measurements shall comply
with the dimensions noted on the drawings. The contractor shall construct center line pillars and
Bench Marks wherever necessary at his own cost and the setting out shall be got checked, approved
and certified by the Engineer-in-charge before execution of the work.

Foundations shall generally conform to the dimension indicated on the drawings, unless the nature of
soil after excavation examined by the Engineer-in-charge, of works necessitates modifications. The
foundation trenches for RCC columns and walls after excavation indicated on the drawing shall be
got inspected, approved and certificated by the Engineer-in-charge of works before laying concrete.

Provision shall be made during the progress of work for embedding Electric conduits etc., wherever
necessary as directed. Openings shall be left for service lines, machine foundations, as required and
as per instructions of the Engineer-in-charge.

Care shall be taken in execution of work not to damage water & electricity service lines etc., coming
in the way of construction. If any damage is caused in the lines, the cost of replacing or repairs shall
be borne by the contractor.

CONTRACTOR(S) shall provide himself/themselves with requisite number of welding sets, mixers
with hoppers, vibrators builders hoist, Tools, meters and testing equipments, transport vehicles, etc.,
required for the complete satisfactory execution of work.

WATER and ELECTRICITY

Water and Electricity will be supplied by BEML Limited during the contract period.

TAXES:

WHATEVER Taxes and duties, as applicable, chargeable in respect of this contract whether by the

Central or State Government shall be borne by the contractor(s) and the price quoted shall be inclusive
of such taxes, cess or any other statutory duties or taxes payable by them and price quoted shall be

Signature of the Contractor(s) with seal
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firm and shall be inclusive of such duties and taxes. WHEREVER Taxes are deductible at source, the
company will recover the amount as per the statutory requirement.

THE Contractor shall agree to execute the work progressively in co-ordination with the concerned
officers or shop supervisors and as directed by Engineer-in-charge.

THE specifications contained in the MES Schedule (referred to in the tender) in appropriate sections
shall apply to this contract to the extent applicable, cement co-efficient shall also form part of MES
Schedule.

VALUATION OF DEVIATIONS:

Every deviation shall be subject to the limits specified as under:

a. The net value of all deviations (additions and deductions) including non-tendered items, of
the value of work completed, shall not exceed 20% of the approved contract value and 40%
in respect of any individual item, indicated in schedule A-BOQ

b. Incase of non-tendered items, the total value of such non-tendered items shall not exceed 5%
of the approved contract value.

The basis for ascertaining the non-tendered items shall be as follows:

(1) The value of all deviations shall be ascertained by measurements, on the basis of the
rates or prices for similar work in the bill of quantities of the same contract in so far
as such rates or prices apply.

(i) Where the rates or prices in Bill of Quantities do not apply, the value shall be based
upon rates or prices deduced there from to the extent practicable to do so.

(i11) The rates for NT items shall be based on the SSR rates after proportionate adjustment
in comparison with the tendered rates of like items in the contract. The basis to be
adopted for working out the NT rate is the comparison of the NT item with similar
trade item in the bill of Quantity for which the contractor has quoted.

(iv)wherever NT items cannot be deduced from the like items quoted in the tender or SSR
rates, market rate shall be allowed based on vouchers/invoices as per the actual
including transportation, labour etc., plus 10% overheads and the labour rate shall be
taken as per minimum wages inforce, based on the recommendations of the Engineer.

(v) As a last resort a tender shall be floated to ascertain the rate for NT items. All
Deviations in contracts for works including non-tendered items shall be approved by
the Competent Authority as per DoP within the limits prescribed in the contract. The
deviations and NT items shall be technically checked and processed by the respective
"Engineer-in-charge” in concurrence with Finance Department of the respective
division.

Signature of the Contractor(s) with seal
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PROVISION OF FITTING/FIXTURES OF DIFFERENT MAKE:

The contractor shall provide the same make of fittings/fixtures specified in the tender documents
unless he has quoted for other equivalent for genuine reasons. In case due to exigency of the work
and difficult market conditions, the contractor is not able to provide the same make, he shall be
allowed to provide equivalent approved make subject to his obtaining the concurrence of the Engineer
for the price adjustment as between the quotation and the purchase price for the item involved. The
base for reckoning shall be the date of purchase. The contractor shall produce purchase invoice as a
proof of expenditure for the items other than those specified in the tender documents allowed for
incorporation in the work. Construction Department in respective Divisions/Regional/District Offices
shall ensure the reasonableness of the rate in the purchase bill produced by the contractor. The price
adjustment shall be the difference between the two makes on the date of purchase.

The Company reserves the right to accept the tender in parts i.e. on the basis of lowest quotation in
each part or as a whole, at its own discretion and hence it is important that the tenders take sufficient
care and quote reasonable rates in each part, so that if one part only is separated and entrusted to one
Contractor he should be able to do it without difficulty. The rates quoted for similar items should be
consistent. The company also reserves the right to accept the lowest or any other tender at its
discretion without assigning any reasons whatsoever.

EXTENSION OF TIME:

Time is the essence of the contract. The contractor is bound to complete the work within the stipulated
time. The Engineer has to assess the delay arising out of default of the contractor. Where the delay is
due to default of the contractor, and if there is no financial loss due to such delay, the Engineer can
recommend for grant of extension of time by the same authority who accepted the tender/awarded
the contract, subject to recording the reasons for granting such extension of time.

Where the delay is due to default of the contractor, and if there is a financial loss due to such delay,
the extension of time requires the approval of Competent Authority. In the absence of Competent
Authority approval, Liquidated Damages for delay in completion of the work shall become
enforceable.

Where the delay is not due to default of the contractor, for example: - a) not providing clear work
front to the contractor by the Company, b) Company's delay in decision making for changes relating
to original work., etc necessary extension of time shall be granted with the approval of Competent
Authority, as per DoP without sanctioning escalation claimed by the contractor except statutory
levies.

Extension of time when granted with the approval of the Competent Authority as per Company's
Delegation of Powers shall have the effect of rendering the clause Liquidated Damages for delay in
completion work' inoperative upto the period of extension of time so granted unless otherwise
specifically stated.

LIQUIDATED DAMAGES FOR DELAY IN COMPLETION OF WORKS

Signature of the Contractor(s) with seal
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In case the Contractor fails to complete the works and clear the site on or before the stipulated time
mentioned in the Work order he shall without prejudice to any other right or remedy of the Company
in this behalf pay, as agreed Liquidated Damages and not as penalty, pay sum equal to 0.5% of the
Contract sum (excluding non-tendered/extra items, if any) for every week's delay subject to maximum
of 10% of the total final bill value of the Contract.

Liquidated Damages shall be applicable in the following cases:
a) where the contractor fails to complete the work within the stipulated time;
b) where the extension of time is granted with levy of LD;

c) Where extension of time is granted without levy of LD but the contractor has failed to
complete the work within the extended period.

The amount of Liquidated Damages shall be adjusted or set off against any sum payable to the
contractor under this or any other contract/s awarded by the Company.

In case where the contract is subjected to levy of LD, the Engineer shall be the authorized person to
issue 'Work Completion Certificate', which shall be final and binding the Company as well as the

Contractor concerned.

FORCE-CLOSURE OF CONTRACT:

It shall be noted that at any time after acceptance of the tender, the Company can decide to abandon
or reduce the scope of work for any reason whatsoever, the Engineer shall give notice in writing to
that effect to the contractor. The compensation, if any, payable for such foreclosure of work shall be
discussed mutually between the Company and the contractor and settled after taking into
consideration the loss suffered by the contractor on account of foreclosure of the contract. The
contractor shall have no claim for any compensation whatsoever on account of any profit or advantage
which he might have derived consequent to foreclosure of the whole or part of the works. The
Company shall have the option to take over the contractor’s materials or any part thereof, either
brought to the site. The amount of compensation payable to the contractor due to foreclosure shall be
decided by the authority one level above the level of the authority competent to award the contract,
or by the CMD.

BEML revised General Conditions together with BEML specifications will form part of the contract.
Should there be any discrepancy between the provision in the Bill of quantities and drawings, the
former shall be deemed to take precedence there over.

No modification or change of specifications in the bill of quantities shall normally be accepted and
such changes are to be rejected. Acceptance of such deviations shall be at the discretion of the
Engineer-in-charge.

EARNEST MONEY DEPOSIT:

Signature of the Contractor(s) with seal
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TENDERES should submit their tender accompanied by EMD of value indicated in the tender. It
should be paid by bank draft or Bankers Cheque drawn in favour of the Company along with tenders.
Tender without Earnest money deposit will be rejected. On finalization of the tender, Earnest money
deposit will be refunded to unsuccessful tenderers under proper acknowledgement.

In case, the contractor/firm after quoting, withdraws from the tender or refuse/delay in commencing
the work or stop the work abruptly, their EMD/ SD, as the case may be, will be forfeited. No interest
amount is payable on EMD.

SECURITY DEPOSIT:

The successful tenderer shall be required to furnish security deposit for the fulfillment of contract and
amount shall be 10% of the value of the contract, to be paid by the contractor. No waiver can be
allowed in this regard. Such security deposit shall not entail any interest payment on refund.

The contractor shall choose any one of the following options for payment of security deposit in
writing as under:

(1) The contractor shall within 30 days of acceptance of the contract deposit the difference between
Earnest Money and full Security Deposit by Demand Draft/Banker’s cheque drawn on any of the
commercial bank made in favour of Company. PEMD held with BEML cannot be considered for
such adjustment in the Security Deposit payable by the contractor.

(i1) Bank guarantee from any commercial bank equivalent to the amount of security deposit valid for
a period required by BEML shall also be accepted.

(ii1)Security Deposit amount shall be deducted from the running bills of the contractor at the rate of
10% or higher of the gross value of each bill. However, the entire security deposit amount shall be
deducted before completion of 90% of work.

The above deposit shall be held by the Company as security for the satisfactory performance of the
contract. All compensations or other sums or money payable by the contractor to the Company under
the terms and conditions of this contract shall be deducted from this security deposit or from any
other sums that shall be due, or shall become due to the contractor by the Company on any account
whatsoever and in the event of the security deposit being reduced by reasons of any such deductions
the contractor shall within ten days thereafter make good these deductions.

REFUND OF SECURITY DEPOSIT

The above deposit, as the name itself signifies, shall be held as Security for performance of the
contract. One half of the Security Deposit i.e. 50% shall be refunded to the contractor on completion
of the contract based on the recommendations of the Engineer in writing that the work has been
physically completed in all respects.

The balance 50% of the security deposit shall be refunded to the contractor on written demand from
the contractor after the expiry of the DEFECT LIABILITY PERIOD or on payment of final bill

Signature of the Contractor(s) with seal
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whichever is later, with the recommendation of the Engineer, provided the Engineer is satisfied that
there are no dues outstanding against the contractor.

If the Security Deposit is in the form of Bank Guarantee, on completion of the contract, the BG
already with BEML will be returned to the contractor. The contractor has to then submit a fresh Bank
Guarantee for 50% of the security deposit value valid for a period of 1 year from the actual date of
completion of the entire contract shall be deposited by the contractor.

Any refund of security deposit shall be made only with the recommendation of the Engineer.

RUNNING ACCOUNT REMITTANCE: (RAR)

During the progress of work, contractor shall submit the claims giving complete details of work done,
rate and value to the Engineer-in-charge, nominated by Engineer who shall certify the rate and
quantity as per the MB and prepare a statement showing the description and quantity for which he
recommends payment. These claims are called RAR bills and RAR payments are made once in a
calendar month or more depending upon the periodicity of contract/progress of work.

Where the RAR payment is based on the measurements recorded in the MB, the recommendation for
payment shall be stage-wise co-related with the bill of quantities.

Due to technical reasons, where pro-rata payments on stage-wise progress of work is considered
necessary though not specified in the contract, the Engineer with the approval of competent authority,
shall decide the number/type of stages correlating with the bill of quantities and submit a statement
showing the stage-wise break-up of the contract value indicating work progress details including
percentage of completion, cost, and remarks, if any, of the Engineer-in-charge with a copy to
Accounts in the respective Division for regulating the quantity and payment. This shall form the basis
for the Engineer-in-charge to prepare a bill for actual progress of work. The basis as decided above
shall uniformly be adopted for regulating all RAR payments till the final bill is submitted.

However, in respect of hidden works, recording of measurements in MB shall invariably be made
then and there and the MB produced to Accounts at the time of RAR payment.

Accounts shall arrange payment for RAR bills within a fortnight's time from the date of receipt based
on the certification of the Engineer-in-charge and after necessary check/verification.

As per Expenditure Management Commission, Government of India, in large projects above Rs.10.0
Crore, 50% of running bill amount shall be released within 7 days of submission without a detailed
check on the claim. The balance shall be released after the claim is scrutinized as per procedure in
order to get more competitive bids and for speedy execution as cash flow is a critical requirement in
a project.

The contractor shall also be paid 'Material Advance' for the material brought to site for incorporation

in the work duly certified by the Engineer-in-charge. For such materials brought inside by the
contractor, the contractor has to produce necessary test certificates from reputed Testing Laboratories

Signature of the Contractor(s) with seal
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for steel and hypothecation deed duly executed by the contractor in favour of the Company on a non-
judicial stamp paper of requisite value.

Payment of 'Material Advance shall be recommended by the Engineer-in-charge for materials
required to be used in the works as per the planned progress of work. However, payment of material
advance against materials brought to site by the contractor ahead of scheduled progress of work shall
be considered not exceeding 75% of the value of such material in exceptional cases with the approval
of Competent Authority, with justification recorded in writing.

RAR payments shall be regulated to the extent of the value of work done, with due adjustments for
recoveries and other payments (including material advance/adhoc payments made if any) effected so
far against the contract.

PRE-FINAL RARs

Pre-final RAR is raised only when the work is completed and the complete measurement is recorded
in the MBs by the Engineer-in-charge designated by Engineer duly accepted by the contractor.

Pre-final RAR shall be sent to the Accounts Department by the Engineer-in-charge Only after
Technical check of the measurements and endorsement in the MBs by the Engineer.

The Engineer-in-charge, shall recommend for payment not exceeding 90% of the value of work
completed with due adjustments for recoveries and RAR payments (including Material advance if

any) effected so far against the contract.

Such bills shall be paid within 2 weeks from the date of their receipt in the Finance Department after
scrutiny and check for the correctness of the bill duly linking up with the MBs.

The recommendation of Pre-final RAR is based on the discretion of the Engineer on case to case
basis.

ADHOC PAYMENTS:

If payment for final bill could not be arranged within 5 months from the date of the completion of the
contract for genuine reasons other than undue delay in submitting the final bill by the contractor, an
Adhoc payment not exceeding 90% of the value of the work done after making all necessary
deductions for statutory dues, RAR payments, Material advances if any paid, shall be recommended
by the Engineer with the approval of respective Complex Chief/ respective Business Group Director.
Such Adhoc payment can be recommended only if the contractor is having concurrent running
contracts in the Complex.

The following guide-lines shall be adopted while making such adhoc payment;

» Such payment shall not exceed 90% of the final bill value.

Signature of the Contractor(s) with seal
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» All conditions of contract and recoveries to be affected shall be taken care before effecting
Adhoc payment.

» If a contractor has no other contract concurrently running in the Complex, adhoc payment
need not be made. Instead, final bill shall be expedited and paid at least within six months
from the date of completion of the contract

COMPLETION CERTIFICATE:

As soon as the Contractor completes the work assigned to him the same shall be inspected and if
found satisfactory shall be taken over by the Engineer. A "Completion Certificate" shall be issued to
the contractor within 30 days from the date the contractor has given request for the same. If there are
minor defects which can be rectified even after the building has been taken over, the defects shall be
listed out and the contractor shall be asked to rectify the same before the final bill is submitted. The
final bill along with the completion certificate duly certified by the Engineer in charge, shall be
submitted to Finance Department for payment. The completion certificate shall have the following
details:

a) Particulars of the work and Contract Number,

b) The date of work order to commence the work,

c) Date of completion as per original contract agreement,

d) Actual work done value.

e) Extension of time if any, granted,

f) Date on which contractor was required to complete the work,
g) Actual date of completion and taking over by BEML.

FINAL BILL:

On completion of the work and the recording of measurements in the MBs, a final bill shall be
submitted by the contractor. On receipt of the final bill duly signed by the contractor, the same shall
be scrutinized by the Engineer-in-charge to see that the claim is in order.

The final bill prepared by the Department and accepted by the contractor, shall be accompanied with
the following documents:

» Original Completion certificate

» A statement showing stores issued for incorporation in the work, stores actually incorporated
by the contractor, theoretical quantity of stores required for work and whether there has been
any over issue/under issue of the stores to the contractors.

No claim certificate duly signed by the contractor

Original Contractor's All Risk Insurance Policy covering up to the actual date of completion
of work.

Contract Agreement

Revised estimate as duly approved by Competent Authority.

ESI & PF statement duly co-ordinated by HR/ Welfare Section.

Any other documents which are specified by the Management from time to time.

Y VY

YVVYY

Signature of the Contractor(s) with seal
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The Engineer-in-charge has to certify in the work Completion certificate as well as in the
Measurement Book, that the work is executed in conformity with the contract specification, drawings
and other conditions. The final bill duly checked and co-ordinated by the Engineer-in-charge shall be
sent to the Finance Department through Engineer along with the documents stated above.

DEFECT LIABILITY PERIOD:

The period of maintenance for the subject work shall be ONE YEAR.

During this period, the contractor shall be responsible to rectify all the defects noticed and attributable
to the work done by him in respect of works executed by him. As soon as any defect in the work
come to the notice, the Engineer shall inform the contractor, in writing, to rectify the defect and
inform him that in case he fails to do so within a reasonable time, the Company would rectify the
defects at his risk and expense as per the conditions of the contract.

If the contractor does not attend to the rectifications in-spite of repeated requests, the Company shall
proceed at his risk and expense and get the work completed. The cost incurred by the Company shall
be recovered from the defaulting contractor. The Company shall forfeit the balance 50% of the
Security Deposit retained and adjust this amount against the expenses so incurred. The balance
amount, if any, after recovering the expenses incurred shall be refunded to the contractor. In case the
amount available is insufficient to cover the expenses in full, that portion of the expenditure still
remaining unadjusted shall be recovered from any of the subsequent bills due for payment to the
contractor against any other contract.

Even after such adjustments, the amount available is insufficient to cover the expenses in full, the
Company reserves the right to take legal course of action to recover such unadjusted amount.

CONTRACTORS LIABILITY AND INSURANCE:

From commencement to completion of the works, the contractor shall take full responsibility taking
precautions to prevent loss or damage. He shall be liable for any damage or loss that shall happen to
the works or any part thereof.

In addition, the contractor shall indemnify and keep the Company indemnified against all losses and
claims for injuries or damages to any person or any property whatsoever which shall arise out of or
in consequence of the construction works. For this purpose, the contractor shall take an insurance
policy-"Contractors All Risks Insurance'- to cover the risks, as per the Conditions of the Contract.
The insurance policy has to be kept valid till the work is completed and the possession handed over
to the Company. The policy shall be taken at his cost showing the Company as the ‘principal’ to
simplify the work in the matter of raising claims and settlement thereof.

MATERIALS obtained from demolition/dismantling work shall remain with the Contractor at his
own risk till such time the Contractor removes them to BEML stores or as directed within 10 days
from the date of completion. If he fails to remove such dismantled materials to BEML stores or as
directed within 10 days from the date of completion, the Engineer-in-charge will be entitled to remove
them at the risk and cost of the Contractor.

Signature of the Contractor(s) with seal
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THE various provisions in this special condition shall be deemed to take precedence over those in
General conditions/specifications to the extent applicable.

The quoted rate is deemed to include for execution of work in a phased manner/part by part if
necessary and as directed by BEML and no extension of time nor extra claims shall be entertained in
the regard.

IY'WE AGREE TO EXECUTE THE ABOVE AS PER DRAWINGS AND SPECIFICATIONS OF BEML
WITHIN THE STIPULATED TIME FROM THE DATE OF ISSUE OF WORK ORDER. I'WE ARE
ENCLOSING HEREWITH A RECEIPT/DRAFT  NO. DTD.

FOR RS. TOWARDS EARNEST MONEY
DEPOSIT, ADHERING TO THE REVISED SPECIAL CONDITIONS (1987) AND REVISED
CONDITIONS MENTIONED.

Signature of the Contractor(s) with seal
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CEMENT CO-EFFICIENT SCHEDULE:

I\SI:). Description Unit Cement in Kgs

01. | CC1:1.5:3  Types Al & A2 CM 403.50

02. | CC1:2:4 Types B1 & B2 CM 320.80

03. | CC1:3:6 Types C1 & C2 CM 216.20

04. | CC1:4:8 Types Al & A2 CM 170.00

05. | CC1:5:10 Types DE2 CM 129.20

06. | Brick work in ( one brick) CM 1:6 CM 49.34

- — -

07 Brick work in ( %2 brick) CM 1: 4 CM 6351
Damp proof course in CM (1:2)

08. 10mm thick SM 7.19
Damp proof course in CM (1:2)

09. |5mm thick SM 10.81
Walling of random or polygonal

10 rubble in gauged mortar 1:1:6 M 89.69

11. | Size stone in gauged mortar 1:1:6 CM 62.79
Walling of random or polygonal

12| rubble in CM 1:4 M 143.50

13, Size stone masonry in CM 14 in CM 89.69
foundation
Size stone in CM 1:4 in basement and

14 | superstructure with joints neatly CM 80.72
dressed.

15, Size stone masonry in CM 1:6 in CM 62.79
foundation

16. Size stone masonry in CM 1:6 in CM 56.66
superstructure.

17 Size stone masonry in CM 1:8 in M 5113
foundation
Rendering or screeding 10mm thick

18 in brick/concrete in CM 1:2 SM 780
Rendering or screeding 10mm thick

19. in brick/concrete in CM 1:3 SM 6.24
Rendering or screeding 10mm thick

20. in brick/concrete in CM 1:4 SM >.04
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Rendering or screeding 10mm thick

21 in brick/concrete in CM 1:6 SM 2.8

2 Rendering or s.creedlng‘ 10mm thick SM 9.08
stone masonry in CM 1:2

23 Rendering or s.creedlng‘ 10mm thick SM 798
stone masonry in CM 1:3
Rendering or screeding 10mm thick

24 stone masonry in CM 1:4 SM >-90

25 Rendering or sF:reedlng 10mm thick SM 442
stone masonry in CM 1:6
Pointing to block squared rubble

26 coursed or un coursed in CM 1:2 SM 388
Pointing to block squared rubble

27 coursed or un coursed in CM 1:3 SM 2.95
Pointing to block squared rubble

28 coursed or un coursed in CM 1:4 SM 2.46
Pointing to block random rubble in

29 CM 12 SM 4.87
Pointing to block random rubble in

30 CM 1-3 SM 3.66
Pointing to block random rubble in

31 CM 1:4 SM 3.06
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GST TERMS & CONDITIONS

1. The Supplier is required to comply with all the applicable provisions of the GST
Laws/Rules/Notifications/Circulars and to furnish required documents/details within the prescribed
time limit to enable BEML to claim the benefits of GST Input Tax Credit or any other benefit.

2. The Supplier is required to furnish proper Invoice/Supplementary Invoice/Debit Note/Credit Note in
the form and manner prescribed under GST Laws/Rules/Notifications/Circulars containing all the
particulars mentioned therein and within the prescribed time limit as per prevailing GST
Laws/Rules/Notifications/Circulars. In case of non-compliance by the Supplier, BEML shall not
make any payment towards GST against such invoice until it is complied with within the timeline
prescribed under GST Laws/Rules/Notifications/Circulars, and also subject to BEML being in a
position to avail GST Input Tax Credit as per applicable GST Laws/Rules/Notifications/Circulars.

3. In case of discrepancy in the data uploaded by the Supplier in the GSTN portal or in case of any
shortages or rejection in the supply, BEML will notify the Supplier of the same. Supplier has to rectify
the data discrepancy in the GSTN portal or issue Credit note (details to be uploaded in GSTN portal)
for the shortages or rejections in the supplies, within the prescribed time limit to enable BEML to
avail GST Input Tax Credit.

4. In case, the availment of GST Input Tax Credit by BEML is delayed for any reason other than those
attributable to BEML, interest at applicable rate as prescribed under GST
Laws/Rules/Notifications/Circulars for such delays shall be recovered from the Supplier.

5. In case Supplier delays declaring such invoice in his GST Return and GST Input Tax Credit availed
by BEML is denied or reversed subsequently as per GST Laws/Rules/Notifications/Circulars, GST
amount paid by BEML towards such reversal as per GST Laws/Rules/Notifications/Circulars shall
be recoverable from Supplier along with applicable interest.

6. If BEML has not paid/short paid to the Supplier for any invoices within the time limit prescribed
under GST  Laws/Rules/Notifications/Circulars due to  non-compliance of GST
Laws/Rules/Notifications/Circulars by Supplier or any other reason attributable to Supplier and leads
to any GST Input Tax Credit reversal by BEML, any losses/expenses/cost/penalty, etc incurred by
BEML shall be recoverable from the Supplier.

7. Wherever applicable, BEML will have the right to deduct “Tax Deducted at Source” at the rate
prescribed under the GST Laws/Rules/Notifications/Circulars and to remit the same to the
Government.

8. In case of supplies made under Reverse Charge Mechanism, the Supplier needs to comply with the
provisions under the GST Laws/Rules/Notifications/Circulars in terms of supply of Goods/Services
and raising of invoice, so as to enable BEML to remit applicable GST to Govt., within the prescribed
time limit and avail GST Input Tax Credit on the same. If the Supplier fails to comply with the above
and as a result if BEML incurs any losses/expenses/cost/penalty, BEML shall be entitled to recover
the same from the Supplier. Further the Supplier has to mention that “the liability of payment of GST
amounting to Rs ....... is on the Recipient of Service” in the invoice raised on BEML.

Signature of the Contractor(s) with seal
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10.

11.
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The Supplier is required to comply with the E-Way Bill Provisions under GST
Laws/Rules/Notifications/Circulars. If the Supplier fails to comply with the said provisions and as a
result if BEML incurs any losses/expenses/cost/penalty, BEML shall be entitled to recover the same
from the Supplier.

In case of materials/goods issued to Supplier for Job Work, the Job Work Supplier is required to
return the goods within the time limit prescribed in the Purchase Order. If the Job Work Supplier fails
to return the goods as above, BEML will be entitled to raise a GST Supply Invoice on the Job Worker
Supplier with applicable interest as per the provisions of GST Laws/Rules/Notifications/Circulars. In
such cases, BEML will be entitled to recover all such GST/interest on GST
/losses/expenses/cost/penalty, etc. incurred by BEML along with interest from the Job Work Supplier.
Further in such cases where the GST invoice has been raised by BEML, on return of such goods after
the prescribed time limit, the Job Work Supplier needs to return the same under GST invoice.

GST portion of the invoice shall be released only upon the Supplier declaring such invoice in his GST
Return and payment of GST thereof to appropriate government and satisfying all the conditions
mentioned above. However, in case the Supplier wishes to obtain the payment of GST portion also
along with the payment of the base value of the invoice, Supplier has the option to submit Bank
Guarantee of an amount equivalent to the GST portion of the invoice plus 3 months’ interest at
prevailing rate of interest under GST Laws/Rules/Notifications/Circulars as applicable in case of
reversal of GST Input Tax Credit. Such Bank Guarantee shall be valid till 30th September of the next
financial year or filing of GST Annual Return by Supplier/Vendor (for which such invoice pertains
to), whichever is earlier. BEML will release Bank Guarantee only when the Supplier declaring such
invoice in his GST Return and remittance of GST thereon to the Govt. In case the Supplier fails to
fulfil the required conditions resulting in BEML not been able to avail GST Input Tax Credit Bank
Guarantee shall be encashed and such GST amount along with interest and any other cost/loss
incurred by BEML shall be recoverable from Supplier.

The Supplier have the option to give one Bank Guarantee of appropriate value after considering his
estimated value of GST involved in invoices raised on BEML instead of Bank Guarantee for each
Contract/Invoice. In case of payment through LC, suitable provisions/clause will be inserted while
opening LC to ensure compliances of above conditions. However, if at any point of time value of
such Bank Guarantee falls short of GST plus interest thereof, Supplier will have to either furnish
Bank Guarantee for Differential value or such shortfall value of Bank Guarantee vis-a-vis GST plus
interest thereof shall be withheld till Suppliers fulfils its obligations specified under above clauses.

BEML will be entitled to recover all losses/expenses/cost/penalty, etc. incurred by BEML along with
applicable interest from the Supplier due to reasons other than those attributable to BEML.

If the Supplier is a Composition/Unregistered Dealer, the Supplier needs to comply with the
provisions under the GST Laws/Rules/Notifications/Circulars in terms of supply of Goods/Service
and raising of invoice. In case, the Supplier fails to comply with the above and as a result if BEML
incurs any losses/expenses/cost/penalty, BEML shall be entitled to recover the same from the
Supplier along with applicable interest.

Signature of the Contractor(s) with seal



