ADDENDUM # 1 TO E-TENDER 6300029388

I. Revised drawings are uploaded the following drawings:

| FOR | READ |
|--------------|-------------------|
| Drg 52521029 | Drg 52521029 Rev2 |
| Drg 52521028 | Drg 52521028 Rev1 |
| Drg 52521030 | Drg 52521030 Rev1 |
| Drg 52521025 | Drg 52521025 Rev1 |
| Drg 52521026 | Drg 52521026 Rev1 |
| Drg 52521027 | Drg 52521027 Rev1 |
| Drg 52521039 | Drg 52521039 Rev1 |
| Drg 52521038 | Drg 52521038 Rev1 |

II. PTS GR/TD/4263 Rev 02 dt 30.09.2019 attached.

III. Reply to M/s Pankaj Electronics who has requested for time extension for design development:

"Considering the key dates for delivery of MRS1 project, the time period for design development should be as per **PTS Rev 02** i.e. final design to be completed **within 2 months** from the date of placement of Purchase order".

IV. Additional information on Public Procurement Policy – preference to 'Make in India' order 2017:

Bidders should indicate whether they are claiming purchase preference under Public Procurement Policy – preference to 'Make in India' order 2017 as per format given in Appendix M.

V. Tender closing date & time:

<u>FOR</u>: 10.10.2019 @ 17.00 Hrs

READ AS: 17.10.2019 @ 17:00 Hrs