ADDENDUM # 1 TO NIT

E-TENDER REF: 6300030439

NIT CLAUSE

FOR

READ AS

TECHNICAL BID:
ANNEXURE Il - PTS
REQUIREMENTS

1. Qualification
Criteria

1.2 The subcontractor shall have in-
house manufacturing, testing and
painting facilities for all the parts
including the big parts like cab mask
and the window mask panels, the
drawings of which are attached in the
tender. The details of the company
profile, infrastructure details including
paint booth and testing facility details
shall be submitted along with the
technical offer.

1.2 The subcontractor shall have in-
house manufacturing, testing and
painting facilities for all the parts
including the big parts like cab mask and
the window mask panels, the drawings
of which are attached in the tender. The
details of the company profile,
infrastructure details including paint
booth and testing facility details shall be
submitted along with the technical offer.
Only fire safety tests shall be carried out
at external accredited labs.

ANNEXURE - IV:
GENERAL TERMS
AND CONDITIONS -
5. SUBMISSION OF
OFFER IN TWO BID
SYSTEM

(2) (i) BEML reserves the right to place
the entire order on a single technically
qualified L-1 source or to divide the
quantity amongst 2 or 3 technically
qualified sources at the L-1 price in the
ratio of either 60:40 or 50:30:20.

(2) (ii) BEML reserves the right to place
the entire order on a single technically
qualified L-1 source or to divide the
quantity amongst 2 technically qualified
sources at the L-1 price in the ratio of
60:40.

ANNEXURE — IV: b) The supplier has to maintain | b) Deleted
GENERAL TERMS sufficlient number (zf glood Zuality

panels as spares (At least 6 cars
»:;V'IZ::':E[;ITIONS— materials) to immediately replenish
SUPPORT the faulty / rejected / short supplies

effected to the BEML as per

purchase order.

b) The total liability of the bidder to | b) The total liability of the bidder to

ANNEXURE - IV: BEML under the purchase order shall | BEML under the purchase order shall
GENERAL TERMS not exceed the total purchase order | not exceed the total purchase order
AND CONDITIONS — | value including Service Purchase Order, | value including Service Purchase Order,
42. LIMITATION OF | if any. However, this shall not limit the | if any.
LIABILITY & liability of the contractor under any

PRODUCT LIABILITY

other provisions of the contract which
expressly impose a greater liability.

ANNEXURE-V
COMMERCIAL BID

5. COMMERCIAL EVALUATION
PROCEDURE:
e. Division of Patronage: BEML

reserves the right to place the entire
order on a single technically qualified
L-1 source or to divide the quantity
amongst 2 or 3 technically qualified
sources at the L-1 price in the ratio of
either 60:40 or 50:30:20. BEML
reserves the right to dissolve the
tender without assigning any reasons.

5. COMMERCIAL
PROCEDURE:

e. Division of Patronage: BEML reserves
the right to place the entire order on a
single technically qualified L-1 source or
to divide the quantity amongst 2
technically qualified sources at the L-1
price in the ratio of 60:40. BEML
reserves the right to dissolve the tender
without assigning any reasons.

EVALUATION
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ANNEXURE V - COMMERCIAL BID

Table (1) for 126 cars in Painted Condition:

FOR: EXISTING

READ AS:
Sl . . Qty for . . Unit Ext Price
. Unit
No. Stock No Description | S0 TS (A) Kit Details Price (B) | (C) = A*B
1 | 525PANELCABDM E?\;’ Interior Panels - Set 42 | AsperKit1
Saloon Interior Panels - .
2 | 525PANELDM DM Set 42 As per Kit 2
3 | 525PANELT ialoon Interior Panels - | ¢ 42 | AsperKit3
4 | 525PANELM ij'oo” Interior Panels - | ¢\ 42 | AsperKit4
Cab Interior Panels — .
5 | 525PANELUTO DM (UTO) Set 42 As per Kit 5
6 | 52518010 Cab Mask Assembly Set 42
7 | 52518011300 Cab Skirt Assembly RH Set 42
8 | 52518011301 Cab Skirt Assembly LH Set 42
S |- NRC-fany Set = - -
9 Statement of Deviation | Set 1
10 | 525PANELSIvM | Interior PanelsKitfor ) ¢ o 1 As per Kit 6
Driving Simulator
GRAND TOTALz2 C
Table (2) for 126 cars Raw Panels:
FOR: EXISTING
READ AS:
Sl. " . Qty for . . Unit Ext Price
. Unit
No. Stock No Description nit | 51 rs D) Kit Details Price (E) | (F) = D*E
525PANELCABDM | Cab Interior Panels - .
1 RP DM Set 42 As per Kit 1
2 | 525PANELDMRP ;E"\'Am” Interior Panels - | ¢, 42 | AsperKit 2
Saloon Interior Panels - .
3 | 525PANELTRP T Set 42 As per Kit 3
4 | 525PANELMRP i’ﬂaloon Interior Panels - | ¢, 42 | AsperKit 4
Cab Interior Panels — .
5 525PANELUTORP DM (UTO) Raw Panels Set 42 As per Kit 5
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6 | 52518010RP Cab Mask Assembly Set 42
7 | 52518011300RP | Cab Skirt Assembly RH Set 42
8 | 52518011301RP | Cab Skirt Assembly LH Set 42
9 NRC-fany Set 1
9 Statement of deviation | Set 1
10 | 525PANELSIVMRp | IMterior PanelsKitfor | ¢ 1 As per Kit 6
Driving Simulator
GRAND TOTALZX F

Note: NRC cost should be amortized while quoting. NRC cost will not be admitted separately.

Kit 6: [Newly added]

List of GFRP Panels for "525PANELSIM" & "525PANELSIMRP"

I\?::;. Part No. Description Qty / CAB Kit
1 52518102 CAB FRONT UPPER PANEL ASSY 1
2 52518103300 COVER INSPECTION-A 1
3 52518103301 COVER INSPECTION-A 1
4 52518104 COVER INSPECTION-B 1
5 52518105300 PANEL FRONT-LH 1
6 52518105301 PANEL FRONT-RH 1
7 52518106 PANEL SIDE LH 1
8 52518107 PANEL SIDE RH 1
9 52518109 PANEL MOU BOX 1
10 | 52518110 PANEL AUX. DESK 1
11 | 52518111 PANEL DRIVER DESK 1
12 | 52518112 PANEL COVER-1, AUX DESK 1
13 | 52518113 PANEL COVER-2, AUX DESK 1
14 | 52518114 PANEL COVER-1 DRIVER DESK 1
15 | 52518121 PANEL TRCP BOX 1
16 | 52518123 PANEL CCTV BOX 1
17 | 52519176 Infill Strip-C 2
18 | 52519162300 Panel Coving-F LH 1
19 | 52519162301 Panel Coving-F RH 1
20 | 52519177 Infill Strip-D 1
21 | 52519179 Infill Strip-F 1
22 | 52539050300 Dummy Assy DM Car 3
23 | 52539050300 Dummy Assy DM Car 3
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APPENDIX-I

TENTATIVE DELIVERY DATES - 126 CARS

DatK:\I/\lo. Description of Stage Target Date
FOR READ AS
Within 3 months Within 6 months
1 Delivery of sample Interior / Exterior Panel kits from the date of from the date of
release of Purchase | release of Purchase
Order Order
Within 6 months Within 9 months
5 Delivery of Pilot batch Interior / Exterior Panel from the date of from the date of
kits - one train set release of Purchase | release of Purchase
Order Order
4 Delivery of Interior / Exterior Panel kits - three
train set
5 Delivery of Interior / Exterior Panel kits - three
train set
6 Delivery of Interior / Exterior Panel kits - three
train set To commence from | To commence from
7 Delivery of Interior / Exterior Panel kits - three 9 months from the 12 months from
train set date of release of the date of release
g Delivery of Interior / Exterior Panel kits - three Purchase order. of Purchase order.
train set
9 Delivery of Interior / Exterior Panel kits - three
train set
10 Delivery of Interior / Exterior Panel kits - two

train set
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