

BEML Limited
Bangalore Complex, New Thippasandra

Addendum – 1
to
Bid Invitation: 6300031127 dated 07.01.2020

a) Revision in Tender quantity for the following item:

Sl. No.	Material No.	FOR Tender Quantity	READ AS Tender Quantity
1	R600101100 EPOXY BASED ZINC PHOSPHATE PRIMER (TWO PACK) AS PER RDSO/SPECN. NO. M&C/PCN/100/2013 or LATEST.	9900 Litres	9940 Litres

b) Tentative Delivery Schedules for Tendered items are as under:

FOR: Delivery Schedule	READ AS: Delivery Schedule
<p>Supplies to be executed with staggered delivery schedule of 6 to 7 lots. However, 50% of tendered quantities will be scheduled initially and the balance 50% will be kept unscheduled.</p> <p>Unscheduled quantities will be scheduled / cancelled / ordered based on requirement at a later date.</p> <p>BEML reserves the right to increase / decrease tender / order quantity at any point of time without change in finalized prices during the execution of the order.</p>	<p>Tentative Delivery Schedules:</p> <p>Ist Lot by Mar'2020 (Early Delivery Acceptable)</p> <p>IInd Lot by Jul'2020</p> <p>IIIrd Lot by Nov'2020</p> <p>BEML reserves the right to increase / decrease tender / order quantity at any point of time without change in finalized prices during the execution of the order.</p>

c) Quantity Allocation / Business Share & Preference / Division of Patronage is

i) as per RDSO guidelines (RDSO Vendor Directory ref: QM-M-8.1-1 --- Validity 01.01.2020 to 30.06.2020)

and

ii) Tender conditions on Business share.

d) Tender due date extended from 17.01.2020 to 24.01.2020

All other terms & conditions are as per existing tender ref: 6300031127 dated 07.01.2020

**M/s BEML Limited
Purchase Department
080-25022636/25240680**

E-Mail: ponp1@beml.co.in
rmm@beml.co.in