Corrigendum-1

Tender No. 6300032171 dt. 20.03.2020

Sub: Architecture, Design & Detailed Consultancy Services with project Management Services for establishment of green field project for aerospace manufacturing plant at SEZ (Special Economic Zone), Devanahalli, Bangalore.

	ballyalore.			
	INDICATED AS		READ AS	
1.	Point No.3 (a) of Page No. 4 & 5 (Indicated EMD	1.	Point No.3(a) of Page No. 4 & 5 (Read EMD amount	
	amount as Rs.40,000/- (Forty Thousand only)		as Rs.4,12,000/- (Four Lakh Twelve Thousand	
			only)	
2.	Point No.1 of Page No.9 (Indicated the estimated	2.	Point No. 1 of Page No.9 (Read as Estimated Cost as	
	cost as Rs.20 Lakhs and the EMD amount as		Rs.206 Lakhs and the EMD amount as	
	Rs.40,000/-		Rs.4,12,000/-	
3.	Point No. 2 of Page No.12 (Indicated as	3.	Point No. 2 of Page No.12 (Read as	
	Financial Position: Average Annual financial turnover		Financial Position: Average Annual financial turnover	
	during the last Three (3) years, ending 31st March of		during the last Three (3) years, ending 31st March of	
	the previous financial year, should be at least 30% of		the previous financial year, should be at least 30% of	
	estimated cost		estimated cost	
	(i.e., Rs. 6,00,000/-).		(i.e., Rs. 61,80,000/-).	
4.	Point No.3 (i) of Page No.12 (Indicated as Three	4.	Point No.3 (i) of Page No.12 (Read as Three similar	
	similar completed works costing not less than the		completed works costing not less than the amount	
	amount equal to 40% of the estimated cost. (i.e.		equal to 40% of the estimated cost.	
	Rs.8,00,000/-)		(i.e. Rs.82,40,000/-).	
5.	Point No.3 (ii) of Page No.12 (Indicated as Two	5.	Point No.3 (ii) of Page No.12 (Read as Two similar	
	similar completed works costing not less than the		completed works costing not less than the amount	
	amount equal to 50% of the estimated cost. (i.e.		equal to 50% of the estimated cost.	
	Rs.10,00,000/-)		(i.e. Rs.1,03,00,000 /-)	
6.	Point No.3 (iii/iv) of Page No.12 (Indicated as One	6.	Point No.3 (iii/iv) of Page No.12 (Read as One similar	
	similar completed work costing not less than the		completed work costing not less than the amount	
	amount equal to 80% of the estimated cost. (i.e.		equal to 80% of the estimated cost.	
	Rs.16,00,000/-)		(i.e. Rs. 1,64,80,000/-)	
7.	Point No.1 of Page No.9 (Indicated the pre-bid	8.	Point No.1 of Page No.9 (Read the pre-bid meeting	
	meeting date as 31.03.2020		date as 12.05.2020	
9.	The tender closing date indicated as 11.05.2020	9.	The Tender Closing date Read as 20.05.2020	