Ref: BEML/DEF/CABIN/EOI/2019-20, Dt: 16/ 08 /2019 (N Boasd

‘Expression of Interest’ for Development of Dash board, Door inner panels and roof
liners for BEML Heavy Duty Truck (HDT)

1. Objective:

BEML Limited is a Defence PSU under the Ministry of Defence (MoD), Govt. of
India. BEML HDT vehicles are mainly used for General Service and special
projects carrying super structures as per MOD requirement. As part of indigenous
program, the development and production of Cabin is taken up. In this regard,
BEML intends to identify reputed developer for supply of the subject cabin. Annual
requirement of FRP Dash board & panels is 250 to 300 sets.

a) FRP Dash board:
Dash board is of molded FRP. Instrument panel RH will have a laser cut plate with

precise cut outs for fitment of gauges, indicators, switches, parking brake lever, AC

controls & louvers of AC. It is a modular type dash board i.e,. Adaptable to both LH

& RH drive. A mould should be developed to get required dimensions, repeatability

and consistent quality.
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RH portion of the Dash board.
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Photo of complete Dash board (EOI is only for Dash board excluding gauges, switches

/ aggregates)

b) Door Inner panels

The inner panel of door is of molded plastic. Refer the photo of the sample below.
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2. “Scope of work:

Based on the response from Interested Firms for this EOI, Separate RFQs will
be floated to shortlist one capable firm for development of FRP Dash board, Door
inner panels and roof liners for BEML HDT vehicle.

NDA and MoU will be signed with the final firm evaluated in the RFQ. BEML will
issue drawing & specifications to the firm.

A. The cabin development and Production is planned in three phases
1) Development stage: 5 cabins to be developed within 3 months of contract.

2) Pilot Production stage: 10 cabins to be produced based on feedback of
prototypes within 3 months from prototype clearance.

3) Bulk Production stage: More than 200 to 300 cabins in the first year after
pilot batch clearance by BEML/MoD.

B. The brief scope of work is,

a. The firm has to offer the finished component for inspection and clearance
by BEML.

b. Supply the components to BEML along with quality records for having
complied for materials, processes and dimensions.

c. Associate with BEML during integration, furnishing, internal trials and MoD
performance evaluation trials.

C. Firm has to give relevant test certificates.

3. Pre-Qualification Criteria:
Interested firms shall fulfill the following criteria while submitting the Eol.

i. Firm having more than 5 years of experience in design and development of
such components

ii. Firm with sound financial status — Consistently profit making for the past 3
years.

iii. Firm should be certified for the latest Quality Management System.
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iv.

EOI may be responded by individual firm or a consortium of firms
represented by a lead member. In case of consortium, lead member shall
respond to the EOI and will be responsible for the success of the program.

The firm shall have the following basic and essential facilities to qualify to
this EOI.

a) Latest CAD software & hardware for handling Design & Documentation
b) Capability to design and development of trims and panels.

c) Possess requisite testing facilities.

4. Details of the firm to be provided with necessary supporting documents:

Vi.

Vii.

viii.

iX.
X.
Xi.

Note:

Company Registration certificate indicating name of the firm, year of
establishment, incorporation details, Members of the Board, URL of the
firm’s website.

Name of the contact person, address, Telephone, Fax & email

iii. Number of years of experience in design and development of FRP.

Copy of the Supply Orders to brief the past and similar ongoing projects, if
any.

Details of IT infrastructure and certificates of quality management system of
the firm.

Financial performance documents (Audited Balance sheets and Profit &
Loss statements etc.) with details of turnover for last three (3) years

Details of Contract(s) or order(s) terminated before completion, if any

Details of any premature termination of job/supply order/contract for Min of
Defence, India or any other Government / Quasi Government organization in
India.

Value of largest two projects executed in last 5 years
Capability to furnish Bank guarantees.
Details of important customers

The responses from Firms/OEMs that are black listed/restricted by

Government of India or its Agencies will not be considered.

5. Submission of EOI:
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In this context, Eol in sealed cover, Providing manufacturing capability details,
documents, similar existing product development details, covering letter and
certificates (MSME,ISO etc) shall be submitted by interested reputed firms,
superscribing “Expression of Interest’ for development of FRP Dash board,
Door inner panels and roof liners” on or before 14:00 hours of 16.09.2019, to

DGM-Materials

BEML Ltd.,Palakkad Complex,

Kinfra Wise Park,

Menonpara Road,

Kanjikode

Palakkad-678 621

Kerala,

India.

For any queries please contact below mentioned details:
Tel(Off):04912568178

Email: pm@beml.co.in

The last date for receipt of EOI at the above address will be as per the information
published and will be opened on the same date at 1515 hrs.

Page 5 of 5



